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1400 Black Horse Hill, Coatesville, PA

COATESVILLE VA MEDICAL CENTER

RENOVATE BUILDING 69
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ARCHITECT

ARRAY Healthcare Facilities Solutions

2520 RENAISSANCE BLVD., 110

KING OF PRUSSIA, PA, 19406

PHONE: 610.270.0599

STRUCTURAL ENGINEER

WZG, STRUCTURAL CONSULTING ENGINEERS

40 LITTLE ROAD

ZIEGLERVILLE, PA, 19492

PHONE: 214.329.5559

P.O. BOX 24

MEP/FP ENGINEER

APOGEE CONSULTING GROUP
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PHONE: 919.858.7420

CIVIL ENGINEER

GUIDON
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PHONE: 317.800.6388
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AE121 ROOF PLAN X X X X X X X

AE201 BUILDING SECTIONS AND ELEVATIONS X X X X X X X

AE301 ENLARGED ELEVATIONS : THERAPY POOL X X X X X

AE311 WALL SECTIONS X X X X X X

AE400 FIRST FLOOR ENLARGED PLAN : ADMINISTRATION X X X X X X

AE401 FIRST FLOOR ENLARGED PLAN : PROSTHETICS AND OCCUPATIONAL
THERAPY CLINIC

X X X X X X

AE402 FIRST FLOOR ENLARGED PLAN : MENTAL HEALTH OCCUPATIONAL THERAPY
CLINIC

X X X X X X

AE403 FIRST FLOOR ENLARGED PLAN : PHYSICAL AND KINESIOTHERAPY CLINICS X X X X X X

AE404 FIRST FLOOR ENLARGED PLAN : AUDIOLOGY X X X X X X

AE405 FIRST FLOOR ENLARGED PLAN : WEIGHT TRAINING CLINIC X X X X X X

AE406 FIRST FLOOR ENLARGED PLAN : THERAPY POOL X X X X X

AE408 FIRST FLOOR ENLARGED PLAN : TOILET ROOMS X X X X X

AE601 EXTERIOR AND ROOF DETAILS X X X X X X

AE611 FRAMING DETAILS X X X X X X

AE612 INTERIOR DETAILS X X X X X X

AE613 SHOWER DETAILS X X X X X

AE621 PARTITION TYPES X X X X X X

AE623 DOOR AND BORROWED LIGHT DETAILS X X X X X X

AE632 CASEWORK DETAILS X X X X X X

AE701 SCHEDULES : DOOR/BORROWED LIGHT X X X X X X

AE702 SCHEDULES : TOILET ACCESSORY X X

AE704 SCHEDULES X X X X X X

AE705 SIGNAGE STANDARDS X X X X X X

AI:121 BLDG. 58 FIRST FLOOR ARCHITECTURAL AND FINISH PLAN X X X

AI:124 BLDG. 58 FIRST FLOOR REFLECTED CEILING PLAN X X X
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AD110 FIRST FLOOR DEMOLITION PLAN X X X X X X X

AID:121 BLDG. 58 FIRST FLOOR DEMOLITION PLAN X

AE002 FIRST FLOOR PHASING, ICRA AND ALTERNATES PLAN X X X X X X

AE111 FIRST FLOOR ARCHITECTURAL AND DIMENSION PLAN X X X X X X X

AE112 FIRST FLOOR REFLECTED CEILING PLAN X X X X X X X

AE113 FIRST FLOOR FINISH PLAN X X X X X X X

AE114 FIRST FLOOR : FLOOR PATTERN PLAN X X X X X X

AE116 FIRST FLOOR EQUIPMENT PLAN X X

STRUCTURAL SHEET LIST

Sheet
Number Sheet Name

S001 GENERAL NOTES X X X X

S111 FIRST FLOOR PLAN X X X X X X X

S112 ROOF FRAMING PLAN X X

S121 ROOF FRAMING PLAN X X X X X

S201 DETAILS X X X X X

S202 DETAILS X X X X X

S203 DETAILS X X X X X

S204 PATIENT LIFT DETAILS X X X X X
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M001 MECHANICAL NOTES, ABBREVIATIONS, AND LEGENDS X X X X X X X

MD.101 BASEMENT MECHANICAL DEMOLITION PLAN X X X X

MD101 BASEMENT TUNNELS, CRAWL SPACE MECHANICAL DEMOLITION PLAN X X X

MD111 1ST FLOOR MECHANICAL DEMOLITION PLAN X X X X X X X

MH101 BASEMENT HVAC PLAN X X X

MH111 1ST FLOOR HVAC PLAN X X X X X X X

MP101 BASEMENT HYDRONIC PLAN X X X X X

MP111 1ST FLOOR HYDRONIC PLAN X X X X X

MH501 MECHANICAL DETAILS X X X X X

MH502 MECHANICAL DETAILS X X X X X

MH503 TEMPERATURE CONTROLS SCHEMATICS X X

MH601 MECHANICAL SCHEDULES X X X X X

MH602 MECHANICAL SCHEDULES X X X X

PLUMBING SHEET LIST
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P001 PLUMBING NOTES, ABBREVIATIONS, AND LEGENDS X X X X X X X

PD101 BASEMENT PLUMBING DEMOLITION PLAN X X X X X X X

PD111 1ST FLOOR PLUMBING DEMOLITION PLAN : UNDER SLAB X X X X X X X

PD112 1ST FLOOR PLUMBING DEMOLITION PLAN : ABOVE CEILING X X X X X X X

PP.101 BASEMENT SANITARY PLAN X X

PP101 BASEMENT PLUMBING PLAN X X X

PP102 BASEMENT DOMESTIC WATER PLAN X X

PP111 1ST FLOOR SANITARY PLAN X X X X X X X

PP112 1ST FLOOR DOMESTIC WATER PLAN X X X X X

PP113 ROOF STORM DRAINAGE PLAN X X

PP301 WASTE AND VENT ISOMETRIC X X X X X

PP302 DOMESTIC WATER ISOMETRIC X X X X

PP501 PLUMBING DETAILS X X X X X

PP601 PLUMBING SCHEDULES X X X X X

ELECTRICAL SHEET LIST

Sheet
Number Sheet Name

E001 ELECTRICAL NOTES, ABBREVIATIONS, LEGENDS AND LIGHT FIXTURE
SCHEDULE

X X X X X

ED101 BASEMENT ELECTRICAL AND LIGHTING DEMOLITION PLANS X X X X X

ED102 1ST FLOOR ELECTRICAL DEMOLITION PLAN X X X X X

ED103 1ST FLOOR LIGHTING DEMOLITION PLAN X X X

E101 BASEMENT POWER AND LIGHTING PLANS X X X X X

E102 1ST FLOOR POWER AND TELECOMMUNICATIONS PLAN X X X X X

E103 1ST FLOOR HVAC POWER PLAN X X X X X

E104 1ST FLOOR LIGHTING PLAN X X X X X

E105 1ST FLOOR ELECTRICAL SYSTEMS PLAN X X X X X

E501 ELECTRICAL DETAILS X X X X X

E601 ELECTRICAL SINGLE:LINE DIAGRAM X X X X X X

E602 EQUIPMENT CONDUCTOR SCHEDULE AND PANEL SCHEDULES X X X X X

E603 ELECTRICAL PANEL SCHEDULES X X X X X

E604 ELECTRICAL PANEL SCHEDULES X X X X X

E:XX1 1ST FLOOR BKM/CSI COORDINATION HVAC POWER PLAN X

FA101 BASEMENT FIRE ALARM AND LIFE SAFETY PLAN, FIRE ALARM RISER AND
LEGEND

X X X X X

FA102 1ST FLOOR FIRE ALARM AND LIFE SAFETY PLAN X X X X X
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GC001 COVER SHEET X X X X X X X

GI001 GENERAL INFORMATION X X X X X X

GI002 ARCHITECTURAL SITE PLAN X X X X X X X

GI003 FIRST FLOOR LIFE SAFETY PLAN X X X X X X X

GI004 FUNCTION PLAN X X

GI005 EXISTING FLOOR PLAN X X

GI006 EXISTING EXTERIOR ELEVATIONS X X

GI007 EXISTING ROOF PLAN X X

GI008 EXISTING WALL SECTIONS X X
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PROJECT MANAGEMENT

BRAY MOONEY CONSULTING

410 E. 21 STREET

CHESTER, PA, 19013

PHONE: 610.872.3716

FIRE PROTECTION CONSULTANT

HARRINGTON GROUP

7508 E. INDEPENDENCE BLVD., SUITE 116

CHARLOTTE, NORTH CAROLINA 28277
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AQUATIC CONSULTANT

ATLANTIC AQUATIC ENGINEERING

1823 DEEP RUN ROAD

PIPERSVILLE, PA 18947
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ASSOCIATE ARCHITECTS

W. COOK ARCHITECTS

1251 ROMANSVILLE ROAD

COATESVILLE, PA 19320
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CIVIL SHEET LIST

Sheet
Number Sheet Name

CS101 SITE PLAN X X X X X

CS102 GRADING & UTILITY PLAN X X X X X

AQUATIC SHEET LIST
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SP:1 POOL LAYOUT AND SECTIONS X X

SP:2 POOL EQUIPMENT DETAILS X X

SP:3 POOL PIPING LAYOUT AND MECHANICAL ROOM DETAILS X X

FIRE PROTECTION SHEET LIST

Sheet
Number Sheet Name

F101 BASEMENT FIRE SUPPRESSION PLANS X X X

FD101 1ST FLOOR FIRE SUPPRESSION DEMOLITION PLAN X X X

FX101 1ST FLOOR FIRE SUPPRESSION PLAN X X X

Revisions Date



SYMBOL LEGEND

ARCHITECTURAL GENERAL NOTES

ARCHITECTURAL FLOOR PLAN
GENERAL NOTES

MATERIAL LEGENDCONTRACTOR GENERAL NOTES ARCHITECTURAL GENERAL NOTES

ELEVATION INDICATION

FIRE EXTINGUISHER CABINET

SITE PLAN NORTH ARROW

REVISION INDICATION

BUILDING WALL SECTION INDICATION

DETAIL INDICATION

GENERAL DIMENSIONING

ROOM NAME

ROOM NUMBER

AREA DETAILED

STARTING POINT

NOTE:  THE ± INDICATES A DIMENSION THAT CAN VARY.
(NOTIFY THE ARCHITECT OF ANY CHANGE IN THAT DIMENSION IF IT IS
GREATER THAN 1")

NOTE:  DIMENSIONS ARE TAKEN FROM/TO
FINISH SURFACE, UNLESS OTHERWISE NOTES.

STARTING POINT

ON ELEVATION

NORTH ARROW

DOOR SYMBOL

WINDOW SYMBOL

ELEVATION TAG

F.E.C

NORTH

ALIGN WITH EXISTING CONSTRUCTION

CENTER LINE / ELEVATION LINE

PROPERTY LINE

COLUMN GRID

LIMIT OF WORK

EXISTING COLUMN GRID
DENOTED WITH AN E/
PREFIX

FINISH SYMBOLS

CEILING HEIGHT

MATCHLINE

LINETYPE SYMBOLS

IN PLAN

NEW DOOR DESIGNATION

PARTITION TYPE SYMBOL

EQUIPMENT DESIGNATION

WORK ABOVE, BEYOND
OR TO BE REMOVED

BREAK LINE

SECTION NUMBER

SHEET WHERE SHOWN

SHEET WHERE SHOWN

REVISION NUMBER

DETAIL NUMBER

DENOTES CORNER GUARD
LOCATION

PARTITION TYPE

EQUIPMENT TYPE

(SEE EQUIPMENT MANUAL)

COLUMN GRID CENTERLINE INDICATOR

KEYNOTE INDICATOR

WINDOW TYPE
OR BORROWED LIGHT

CG

INTERIOR AND/OR
EXTERIOR

MULTIPLE INTERIOR

NEW DOOR

EMERGENCY DOOR DESIGNATION

EMERGENCY SWING

DOUBLE EGRESS DOOR DESIGNATION

ROOM NAME

101

101

1 1

*

001

A.F.F.10' 6"

D2

A101

1
SIM

1

RM #

CEILING:
WALL:
FLOOR:
BASE:

101

NAME
CEILING FINISH
WALL FINISH
FLOOR FINISH
BASE FINISH

ROOM FINISH TAG

Name
Elevation

N

NEW DOOR

BUMPER GUARD, CHAIR RAIL, HAND RAIL
FOR LOCATION SEE PLANS

NOTE:  EXISTING DIMENSIONS INDICATED AS [0'30"] OR WITH (VIF) ARE
SUPPLIED TO THE ARCHITECT BY OTHERS AND SHALL BE FIELD
VERIFIED BY THE CONTRACTOR.  (SEE "GENERAL CONTRACTOR
RESPONSIBILITIES WITH RESPECT TO EXISTING CONDITION NOTES")

ROOM INDICATION

KEYNOTE SYMBOL

O'3O"

FACE OF SURFACE INDICATORO'3O"

O'3O" ±

VIF

O'3O"

NEW DOOR

1

A101

F2

A201

A1

A3

A4 A2A201

EXISTING DOOR DESIGNATION

EXISTING DOOR

A

1 1

A

A102

AREA A

INDICATOR OF AREA SHOWN ON DRAWING

SHEET NUMBER OF ADJACENT DRAWING

A

1. PROJECT MANUAL, DRAWINGS AND ADDITIONAL OWNER PROVIDED INFORMATION
DESCRIBE THE EXTENT OF THE WORK.  DRAWINGS AND SPECIFICATIONS ARE INTENDED
TO BE COMPLIMENTARY. ANY WORK EXHIBITED IN EITHER OF THEM WHETHER IN THE
OTHER OR NOT, IS TO BE EXECUTED AS PART OF THE WORK.   WHERE ITEMS OF
MATERIAL, EQUIPMENT AND LABOR ARE REFERRED TO IN THE SINGULAR, SUCH ITEM OR
ITEMS SHALL BE PROVIDED IN THE NUMBER NECESSARY FOR THE PROPER COMPLETION
OF THE WORK. THE DRAWINGS ARE A GRAPHIC REPRESENTATION OF THE SCOPE,
LOCATION AND ARRANGEMENT OF MATERIALS AND EQUIPMENT SHOWING THE
EXECUTION OF THE WORK. THE INTENT OF THE SPECIFICATIONS IS TO OUTLINE OR
INDICATE THE ITEMS OF WORK, OR OTHER, WHICH CANNOT READILY BE SHOWN ON THE
DRAWINGS, AND FURTHER TO INDICATE THE TYPES AND QUALITIES OF MATERIALS AND
WORKMANSHIP.  SHOULD THE SPECIFICATIONS AND DRAWINGS DISAGREE IN
THEMSELVES, OR WITH EACH OTHER, WRITTEN CLARIFICATIONS SHOULD BE
REQUESTED OF THE ARCHITECT BY THE CONTRACTOR.

2. THE CONTRACTOR SHALL FURNISH AND INSTALL ALL ITEMS REQUIRED TO
COMPLETE THE WORK.  ALL THE WORK SHALL BE INSTALLED WITH QUALITY
WORKMANSHIP IN ACCORDANCE WITH INDUSTRY STANDARDS AND THE REQUIREMENTS
OF THE CONTRACT DOCUMENTS.

3. THE CONTRACTOR SHALL PERFORM ALL WORK IN ACCORDANCE WITH THE
APPLICABLE CODE AND ALL APPLICABLE COUNTY, CITY, STATE, FEDERAL LAWS AND
REGULATIONS. NO WORK SHALL BE INSTALLED IN VIOLATION OF ANY CODES; ANY WORK
SHOWN ON THE DRAWINGS WHICH IS IN VIOLATION OF SUCH CODES SHALL BE
BROUGHT TO THE ATTENTION OF THE ARCHITECT AND SHALL BE RESOLVED PRIOR TO
THE INSTALLATION OF THE WORK INVOLVED.

4. ANY UTILITY SHUT3OFFS REQUIRED BY CONTRACTORS FOR THE COMPLETION OF
THEIR WORK SUCH AS ELECTRICAL, GAS, WATER, SEWER, STEAM, SPRINKLER, ETC.,
MUST BE INDICATED ON THE PROJECT SCHEDULE, REVIEWED  AT THE PROJECT
MEETING AND COORDINATED WITH THE OWNER  PRIOR TO COMMENCEMENT OF THE
WORK.

5. THE CONTRACTOR SHALL PROVIDE CHASES TO CONCEAL MECHANICAL, PLUMBING,
AND ELECTRICAL WORK. PIPING LOCATED INSIDE THE BUILDING SHALL BE CONCEALED
IN FURRED SPACES WITH THE EXCEPTION OF PIPING IN STAIRWAYS, EQUIPMENT
ROOMS, AND MECHANICAL ROOMS.  THE CONTRACTOR SHALL COORDINATE WITH THE
OTHER TRADES TO PROVIDE FURRING FOR PIPING INSTALLED IN FINISHED AREAS.  THE
CONTRACTOR SHALL OBTAIN APPROVAL FROM THE ARCHITECT PRIOR TO LOCATING
AND/OR PROVIDING “FURRED SPACES” NOT INDICATED ON THE DRAWINGS.

7. EACH CONTRACTOR IS RESPONSIBILE TO COORDINATE THE SEQUENCE OF THEIR
WORK WITH THAT OF ALL OTHER TRADES ANY CONFLICTS SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT, AND SHALL BE RESOLVED PRIOR TO THE INSTALLATION
OF THE WORK INVOLVED.

8. EACH CONTRACTOR SHALL COORDINATE WITH OTHER CONTRACTORS FOR THE
PROPER STORAGE OF BUILDING MATERIALS ON THE SITE TO AVOID OVERLOADING THE
FLOOR OR IMPEDING WITH COMPLETION OF THE WORK. MATERIALS ARE TO BE
PROPERLY DISPERSED OVER BEAMS BETWEEN COLUMNS.

9. WHERE NEW WORK CONNECTS WITH EXISTING, THE CONTRACTOR SHALL DO ALL
NECESSARY CUTTING, FITTING, AND PATCHING. CONTRACTOR SHALL FURNISH ALL
NECESSARY LABOR AND MATERIALS TO EXECUTE WORK.

10. ALL MATERIALS AND METHODS OF INSTALLATION SHALL CONFORM TO THE
MANUFACTURER'S SPECIFICATIONS AND INSTALLATION INSTRUCTIONS.

1. DO NOT SCALE DRAWINGS.  DIMENSIONS IN LARGE SCALE PLANS, ELEVATIONS,
AND DETAILS SHALL GOVERN OVER SMALL SCALE DETAILS. IF DIMENSIONS ARE IN
QUESTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING
CLARIFICATION FROM THE ARCHITECT BEFORE CONTINUING WITH CONSTRUCTION.

2. DIMENSIONS SHOWN ON THE FLOOR PLANS FOR NEW CONSTRUCTION ARE TO
CENTERLINE OF COLUMNS TO FINISH FACE OF INTERIOR PARTITION, CONCRETE OR
MASONRY INTERIOR WALLS AND TO EXTERIOR FACE OF EXTERIOR WALLS.

3. WHERE A ONE HOUR OR NON3RATED PARTITION IS SHOWN AS A CONTINUATION
OF A TWO HOUR PARTITION OR COLUMN ENCASEMENT, THE FACE OF THE GYPSUM
BOARD SHALL BE ALIGNED.  STUDS SHALL BE OFFSET AND AN ADDITIONAL LAYER OF
GYPSUM BOARD SHALL BE PROVIDED TO PROVIDE FACE ALIGNMENT OF GYPSUM
BOARD.

4. ALL WALL MOUNTED LAVATORIES SHALL BE MOUNTED TO ALLOW FOR 1'33”
MINIMUM BETWEEN THE CENTERLINE OF THE LAVATORY AND FACE OF ADJACENT
WALL, UNLESS OTHERWISE NOTED.  THERE IS AN ADDITIONAL REQUIREMENT TO
PROVIDE A MINIMUM OF 4” BETWEEN SIDE OF LAVATORY AND FACE OF ADJACENT
WALL, FIXED EQUIPMENT, CASEWORK, ETC.

5. ALL WATER CLOSETS SHALL BE MOUNTED SO THAT THERE IS 1'36” BETWEEN
FACE OF THE CLOSEST ADJACENT SIDE WALL OR TOILET PARTITION AND THE
CENTERLINE OF THE WATER CLOSET.  THE FLUSH VALVE FOR ALL WATER CLOSETS
SHALL BE MOUNTED ON THE “OPEN3MOST” SIDE OF THE WATER CLOSET AT 44”
MAXIMUM A.F.F. TO THE TOP.

6. DIMENSIONS SHALL BE FIELD VERIFIED PRIOR TO FABRICATION AND
INSTALLATION OF CASEWORK.  REFER TO CASEWORK NOTES FOR ADDITIONAL
INFORMATION.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR LATEXING AND TAPERING EXISTING
CONCRETE FLOOR SLAB WHERE MATERIAL CHANGES OCCUR AND SHALL
COORDINATE SAME WITH INSTALLER.

8. CONTRACTOR SHALL BUILD OUT PARTITIONS TO ACCOMMODATE DEPTH
REQUIRED BY FIRE EXTINGUISHER CABINETS AND RECESSED POWER PANELS.
COORDINATE WITH ENGINEERING DRAWINGS. FINAL LOCATIONS OF ALL CABINETS
AND PANELS TO BE APPROVED BY ARCHITECT.

9. PROVIDE METAL STUD FRAMING AROUND ALL PENETRATIONS THRU METAL
STUD PARTITIONS.

10. THE FLOOR SLAB SHALL BE SLOPED (2%) TO DRAIN.  DO NOT INTERRUPT
INTEGRITY OF FIRE RATING OF RAISED FLOOR SLAB.

SECTIONS

SPRAY3ON FIREPROOFING

FIRE SAFING

ACOUSTICAL TILE

CERAMIC OR QUARRY TILE

STONE: GRANITE OR MARBLE

MEDIUM DENSITY FIBERBOARD

SHIM

PRE3CAST CONCRETE

FACE BRICK

CONCRETE

CRUSHED STONE OR GRAVEL

CONCRETE MASONRY UNIT

EARTH

STEEL (3/4 SCALE OR LARGER)

PLYWOOD VENEER

BATT OR BLANKET INSULATION

RIGID INSULATION

FINISHED WOOD (FOR LARGE SCALE DETAILS)

ROUGH WOOD (ALL BLOCKING AND FRAMING LUMBER)

PLASTER, CEMENT, MORTAR OR G.W.B.

E.I.F.S. (EXTERIOR INSULATION AND FINISH SYSTEM)

BRASS OR BRONZE (3/4 SCALE OR LARGER)

ALUMINUM (3/4 SCALE OR LARGER)

1. DRAWINGS AND SPECIFICATIONS ARE ONLY TO DEPICT GRAPHICALLY THE
GENERAL NATURE OF THE WORK AND SHOW THE GENERAL EXTENT OF THE
PROJECT, AND DO NOT NECESSARILY INDICATE OR DESCRIBE ALL WORK REQUIRED
FOR FULL PERFORMANCE AND COMPLETION OF THE REQUIREMENTS, NOR DO
THEY SHOW ALL OF THE CONDITIONS  WHICH MAY BE ENCOUNTERED TO
PROPERLY EXECUTE THE WORK. ON THE BASIS OF THE GENERAL SCOPE
INDICATED OR DESCRIBED, THE CONTRACTOR SHALL FURNISH ALL WORK ITEMS
REQUIRED FOR THE PROPER EXECUTION AND COMPLETION OF THE WORK.

2. IT IS THE INTENT OF THE CONTRACT DOCUMENTS FOR ALL WORK TO BE IN
CONFORMANCE WITH AUTHORITIES HAVING JURISDICTION OVER THIS TYPE OF
WORK AND OCCUPANCY.

3. THE CONTRACTOR SHALL NOT RELY ON THE ARCHITECT SITE VISITS TO
DISCOVER DEFECTS AND DEFICIENCIES IN THE WORK. THE CONTRACTOR SHALL
DETERMINE THAT THE WORK IS BEING PERFORMED IN COMPLIANCE WITH THE
CONTRACT DOCUMENTS.

4. THE CONTRACTOR SHALL COMPLY WITH THE OWNER PROCEDURES /
REQUIREMENTS FOR ELEVATOR USE, RUBBISH REMOVAL, LOADING DOCK,
PROTECTION OF EXISTING CONSTRUCTION, AND ANY OTHER WORK WHICH WILL
AFFECT OTHER TENANTS OR OTHER PARTS OF THE BUILDING. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR ARRANGING ELEVATOR AND/OR LOADING DOCK USE
FOR DELIVERY OF MATERIALS WITH THE OWNER.

5. THE CONTRACTOR SHALL BE RESPONSIBLE TO REPAIR OR REPLACE ANY
DAMAGED BUILDING AREAS CAUSED AS A RESULT OF WORK PERFORMED IN
CONNECTION WITH THIS CONTRACT.

6. THE CONTRACTOR SHALL PROVIDE TEMPORARY "PATHS OF EGRESS"
THROUGH THE AREAS OF THE WORK, SUCH PATHS SHALL BE PROVIDED BY THE
CONTRACTOR WITH ADEQUATE ARTIFICIAL LIGHT, DIRECTION SIGNS, CLEARANCES,
FIRE PROTECTION, ETC., AND SHALL BE CONSTRUCTED AND MAINTAINED SAFE
FROM FIRE, SMOKE, AND OTHER PHYSICAL DANGERS.

7. THE CONTRACTOR SHALL PROVIDE ALL NECESSARY BARRICADES, LIGHTS,
AND OTHER WARNING DEVICES AT ALL DITCHES, OPEN EXCAVATION, AND OTHER
AREAS OF POTENTIAL DANGER TO PERSONNEL OR PUBLIC.  ALL ITEMS SHALL
COMPLY WITH ALL APPLICABLE LAWS, REGULATIONS AND ORDINANCES.

8. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN TEMPORARY STAIRS TO ALL
LEVELS OF CONSTRUCTION UNTIL PERMANENT STAIRS ARE COMPLETED.  ALL
STAIRS SHALL BE MAINTAINED OPEN AND CLEAR AT ALL TIMES.  THE STAIR
CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE LAWS, REGULATIONS AND
ORDINANCES.

9. THE CONTRACTOR SHALL TURN THE WORK OVER IN CLEAN CONDITION INSIDE
AND OUTSIDE.  CLEANUP SHALL INCLUDE REMOVAL OF SMUDGES, MARKS, STAINS,
FINGERPRINTS, SOIL, DIRT, PAINT, DUST, LINT, LABELS, DISCOLORATIONS AND
OTHER FOREIGN MATERIALS. THE CONTRACTOR SHALL CLEAN ALL FINISHED
SURFACES INSIDE AND OUTSIDE OF BUILDINGS, SUCH AS, BUT NOT LIMITED TO,
FLOORS, WALLS, CEILINGS, WINDOW GLASS, DOORS, FIXTURES, HARDWARE AND
EQUIPMENT; SHALL CLEAN ALL WORK ON THE SITE SUCH AS, BUT NOT LIMITED TO,
WALKS, DRIVES, CURBS, PAVING, FENCES, GROUNDS, AND WALLS; SHALL  REMOVE
ALL TEMPORARY FACILITIES AND JOB SIGN, INCLUDING SURFACE MATERIALS FOR
TEMPORARY ROADS AND WALKWAYS; SHALL  REPAIR ALL AREAS DAMAGED DURING
THE WORK.  IT SHALL BE UNDERSTOOD BY THE CONTRACTOR THAT THE QUALITY
OF CLEANING AND POLISHING REQUIRED FOR ACCEPTANCE OF EACH AREA SHALL
BE IN ACCORD WITH THE INTENDED USE OF EACH AREA AND MAY BE IN EXCESS OF
THE NORMAL PRACTICES OF THE CONSTRUCTION INDUSTRY.

10. THE CONTRACTOR SHALL PROVIDE LARGE VOLUME WASTE CONTAINERS ON
THE SITE WITHIN THE CONSTRUCTION AREA.  IN MUNICIPALITIES WHERE
RECYCLING IS REQUIRED BY ORDINANCE, THE CONTRACTOR SHALL PROVIDE AN
APPROPRIATE NUMBER OF CONTAINERS TO ALLOW SEPARATION OF MATERIAL.  AT
THE END OF EACH WORKING DAY ALL DEBRIS RESULTING FROM THE DAY’S WORK
SHALL BE TRANSPORTED TO AND PLACED IN THE APPROPRIATE WASTE
CONTAINERS.

11. THE CONTRACTOR SHALL PROVIDE FIRE PROTECTION AT EACH WASTE
CONTAINER AS REQUIRED BY LOCAL AUTHORITIES.

12. THE  PROTECTION OF THE PROPERTY UNDER THE CONTRACTOR’S CONTROL
AT ALL TIMES IS THE RESPONSIBILITY OF THE CONTRACTOR. THE CONTRACTOR
SHALL CONTINUOUSLY MAINTAIN ADEQUATE PROTECTION OF ALL WORK FROM
VANDALISM, THEFT AND OTHER DAMAGE, AND SHALL PROTECT THE OWNER'S
PROPERTY AND ADJACENT PROPERTY FROM DAMAGE. ANY LOSS SHALL BE
REPLACED BY THE CONTRACTOR AT NO EXPENSE TO THE OWNER.

13. THE CONTRACTOR SHALL INSTALL AND ACTIVATE FIRE LINES AND
PERMANENT, OR TEMPORARY, FIRE HOSE CABINETS AND PROVIDE ADEQUATE FIRE
EXTINGUISHERS THROUGHOUT THE LIMIT OF WORK PRIOR TO BEGINNING WORK.
THE CONTRACTOR SHALL MAINTAIN SUCH EQUIPMENT IN WORKING ORDER
THROUGHOUT CONSTRUCTION.  THE TYPE, QUANTITY AND LOCATION OF THIS
EQUIPMENT SHALL BE REASONABLY ADEQUATE TO SUIT THE CONDITIONS AND
COMPLY WITH ALL APPLICABLE LAWS, REGULATIONS AND ORDINANCES.

14. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN IN A SAFE CONDITION ALL
THOSE ITEMS REQUIRED FOR SUPPORTING OR CONTAINING ALL PERSONS
INVOLVED IN THE WORK, OR INCIDENTAL TO ITS EXECUTION, INCLUDING
INSPECTORS, SUPERVISORS, ARCHITECTS’ REPRESENTATIVES, FIELD TESTING
PERSONNEL, ETC.  SUCH ITEMS SHALL INCLUDE LADDERS, CATWALKS, SAFETY
RAILINGS, CAGES, SUSPENSION SCAFFOLDS, ETC.  ALL ITEMS AND THEIR PROPER
USE AND IMPLEMENTATION SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS
OF ALL APPLICABLE LAWS, REGULATIONS AND ORDINANCES.

1. ALL WORK SHALL BE PERFORMED DURING NORMAL BUSINESS HOURS OF 8:00 AM
3 4:30 PM, EXCEPT SATURDAY, SUNDAY AND HOLIDAYS, UNLESS APPROVED IN
ADVANCE BY THE CONTRACTING OFFICER.

2. THE CONTRACTOR MAY BE REQUIRED TO WORK OFF HOURS AND OVERTIME TO
COMPLETE OR CONSTRUCT PORTIONS OF THIS WORK IN COMPLIANCE WITH THE
CONTRACT STIPULATED TIME PERIOD OR AS DIRECTED BY THE CONTRACTING
OFFICER AT NO ADDITIONAL COST TO THE GOVERNMENT.

3. CONTRACTOR SHALL COMPLY WITH THE LATEST EDITIONS OF ALL OSHA
REGULATIONS AND REQUIREMENTS AT THEIR OWN EXPENSE.

4. CONTRACTOR SHALL BE RESPONSIBLE TO VERIFY ON SITE, THE LOCATIONS OF
EXISTING UTILITIES, EXISTING CONDITIONS, FIELD MEASUREMENTS AND DIMENSIONS,
AND QUANTITIES.

5. THE CONTRACTOR SHALL BE RESPONSIBLE TO VERIFY THE LOCATION, (DEPTH,
DIRECTION, SIZE) OF ALL EXISITNG UTILITIES IN THE VICINITY OF THE WORK AREA.  THE
CONTRACTOR SHALL REPAIR ANY UTILITY DISRUPTED, BROKEN, OR OTHERWISE
RENDERED NON3FUNCTIONAL DUE TO THE WORK PERFORMED AT NO ADDITIONAL
COST TO THE GOVERNMENT.

6. THE CONTRACTOR SHALL IDENTIFY ANY NON3FUNCTIONING UTILITY/SYSTEM,
PRIOR TO THE START OF WORK TO THE CONTRACTING OFFICER.  IDENTIFICATION OF
SUCH AFTER THE START OF WORK SHALL BE DEEMED AS DISTURBED OR DAMAGED BY
THE CONTRACTOR AND SHALL BE REPAIRED BY AND AT THE EXPENSE OF THE
CONTRACTOR.

7. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO PROVIDE PROPER
SUPPORT OF ANY UTILITY ENCOUNTERED IN THE COURSE OF THIS WORK.

8. THE CONTRACTOR SHALL LEAVE THE WORK SITE CLEAN AND SECURED AT THE
END OF EACH WORKING DAY.  THE WORK SITE SHALL NOT BE LEFT UNATTENDED AT
ANY TIME, UNLESS THE WORK AREA IS PROPERLY SECURED.

9. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR THE SAFETY OF THE WORKSITE
AND SHALL TAKE ALL ACTIONS TO ELIMINATE ANY SAFETY HAZARDS THAT MAY POSE A
THREAT OF HARM TO PATIENTS, EMPLOYEES OF THE GOVERNMENT, AND EMPLOYEES
OF THE CONTRACTOR OR OTHERS.  IT SHALL BE THE SOLE RESPONSIBILITY OF THE
CONTRACTOR TO TAKE IMMEDIATE ACTION TO ALLEVIATE ANY SAFETY HAZARD THAT
MAY EXIST WITHOUT DIRECTION FROM THE CONTRACTING OFFICER OR HIS DESIGNEE.
THE CONTRACTOR SHALL ALSO TAKE IMMEDIATE CORRECTIVE ACTION TO ALLEVIATE
ANY SAFETY HAZARD, CONDITION, ETC., WHEN INDICATED BY THE CONTRACTING
OFFICER.

10. THERE SHALL BE NO CLAIMS AGAINST THE DEPARTMENT OF VETERANS AFFAIRS
FOR WORK STOPPAGES DUE TO ACTS OF GOD, WEATHER CONDITIONS, STOP WORK
ORDERS (VERBAL AND/OR WRITTEN), UNDERESTIMATION OF WORK, ESTIMATED
QUANTITIES, MATERIALS, SUPPLIES, TOOLS, OR CORRECTION OF SAFETY PROBLEMS.

11. CONTRACTOR SHALL SAW CUT WITH A PROPER BLADE ANY CONCRETE WORK
REQUIRED TO BE REMOVED IN THE COURSE OF THIS WORK.  ALL HOLES SHALL BE
CORED DRILLED WITH DIAMOND CORE BITS.  THE USE OF JACK HAMMERS IS
PROHIBITED.

12. CONTRACTOR SHALL BE RESPONSIBLE TO REMOVE ALL DEBRIS FROM THE
MEDICAL CENTER DAILY AND DISPOSE OF SAME OFF THE PREMISES IN ACCORDANCE
WITH PERTINENT REGULATIONS.

13. CONTRACTOR SHALL PROVIDE FOR THEIR OWN STORAGE SPACE AND SECURITY
FOR SAME.  CONTRACTOR IS PROHIBITED FROM USING VA SPACE FOR STORAGE.

14. CONTRACTOR SHALL BE RESPONSIBLE TO REROUTE ANY EXISTING UTILITY AS
REQUIRED TO COORDINATE THE INSTALLATION OF NEW WORK IN THE COURSE OF
THIS PROJECT.  THE CONTRACTOR IS ADVISED THAT THE VETERANS ADMINISTRATION
HAS ATTEMPTED TO IDENTIFY MAJOR UTILITIES TO BE REROUTED.

15. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO FIELD VERIFY ALL
EXISTING CONDITIONS, DIMENSIONS AND QUANTITIES.

16. CONTRACTOR SHALL INSTALL AND MAINTAIN DUST BARRIERS AS REQUIRED TO
MAINTAIN INFECTION CONTROL AS INDICATED ON THE DRAWINGS.

17. PRIOR TO ANY WELDING, CUTTING, BRAZING, SOLDERING, THE CONTRACTOR
SHALL BE REQUIRED TO OBTAIN A HOT WORK PERMIT FROM THE DEPARTMENT OF
VETERANS AFFAIRS FIRE DEPARTMENT.

18. THE CONTRACTOR SHALL MAINTAIN SECURITY FOR THE WORK AREA AND
PROVIDE KEYS TO THE CONTRACTING OFFICER FOR ACCESS.

19. THE CONTRACTOR SHALL MAINTAIN THE WORK SITE IN A NEAT AND CLEAN
CONDITION.  THE WORK SITE SHALL BE BROOM CLEANED AT THE END OF EACH
WORKING DAY.

20. THE CONTRACTOR’S EMPLOYEES SHALL PARK IN APPROVED OR DESIGNATED
PARKING SPACES ONLY.

21. ANY RIGGING REQUIRED SHALL BE PERFORMED BY PROFESSIONAL RIGGERS AT
THE EXPENSE OF THE CONTRACTOR.

22. THE CONTRACTOR IS RESPONSIBLE FOR TESTING THE SOIL BEARING PRESSURE
PRIOR TO CONSTRUCTION.  RESULTS ARE TO BE PRESENTED TO THE ARCHITECT AND
ENGINEERS.

VA GENERAL CONSTRUCTION NOTES

BRACING PER VA
STANDARDS

1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 28733194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 85837420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 53139077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 87233716

BRAY MOONEY
CONSULTING

of

5423CSI3203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 87233716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 76630409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 80036388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 27030599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 38334460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE3002 FOR DEDUCT ALTERNATES
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SITE PLAN KEYNOTES

SITE PLAN GENERAL NOTES

S1

S2

S3

S4

BUILDING NO. 10

BUILDING NO. 11

BUILDING NO. 8

BUILDING NO. 9

BUILDING NO. 7

BUILDING NO. 16

S9

S6

S5

S6

S8

S11

S11 S11

S11

S11

S11

S9

S10

S12

ALT. #1

ALT. #2

BUILDING NO. 69

S13

S14

S15

S15

S7 S7 S7

S1 NEW ACCESS WALK TO MECHANICAL PAD AND EQUIPMENT.

S2 EXISTING DUNNAGE, TO REMAIN.

S3 ALTERNATE:  NEW ACCESS RAMP AND RETAINING WALL.  WITH NEW METAL
RAILING.

S4 ALTERNATE:  ACCESS RAMP TO BE RESLOPED TO NEW ENTRANCE DOOR.
EXISTING RAILING TO REPLACED WITH NEW METAL RAILING.

S5 EXISTING ACCESS WALK, TO REMAIN.

S6 EXISTING STAIR, TO REMAIN.

S7 NEW SKYLIGHT

S8 EXISTING EXPANSION JOINT, TO REMAIN.

S9 EXISTING DUMPSTER, TO REMAIN.  THE CONTRACTOR IS NOT PERMITTED TO
DISPOSE OF CONSTRUCTION WASTE IN THIS DUMPSTER.

S10 EXISTING BUS STOP, TO REMAIN.

S11 EXISTING ACCESS HATCH, TO REMAIN.

S12 EXISTING FIRE PUMP, TO REMAIN.

S13 EXISTING TRANSFORMER AND SLAB, TO REMAIN.

S14 NEW CONCRETE ACCESS RAMP.  REFER TO STRUCTURAL AND CIVIL DRAWINGS
FOR MORE INFORMATION.

S15 CONTRACTOR TO PROVIDE AT LEAST TWO CONSTRUCTION DUMPSTERS, ON
EAST AND WEST OF BUILDING FOR CONSTRUCTION WASTE.  COORDINATE
LOCATIONS WITH VA.  DUMPSTER TO BE FENCED AND POSTED WITH
APPROVED SIGNAGE.

1. CONTRACTORS STAGING AREA AND TEMPORARY TOILETS TO BE DETERMINED BY
THE COR AT THE CONSTRUCTION MEETING.
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ENGINEERS

MEP/FP Engineer
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7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531B9077
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Tel   (317) 800B6388

GUIDON DESIGN

Architect
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Associate Architects
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UP

UP

UP

DN

DN
DN

DN

PROJECT AREA SUMMARY

BUILDING CONSTRUCTION TYPE

BUILDING OCCUPANT LOAD

DN

UP

UP

UP

DN

DN
DN

DN

OCCUPANCY TYPE LEGEND

LIFE SAFETY PLAN LEGEND

UP

SB SB

A
T

S ATS

UP

SB SB

A
T

S ATS

FIRE RATINGS

CODE REQUIREMENTS FOR RENOVATION

ACTIVITY
ROOM

MAIN
WAITING

CONFERENCE
ROOM

OFFICE

ADMIN.
OFFICE

OFFICE

REGISTRATION

PHYSICAL
THERAPY

CLINIC

SHARED
ACTIVITY/

EQUIPMENT

OFFICE

KINESIOTHERAPY
THERAPY

CLINIC

CLST.
PRIV.

TREATMENT
RM

SUPPORT
OFFICE

BEDROOM

BATHROOM CLST

ADL
KITCHEN &
LAUNDRY

OT CLINIC &
TREATMENT

STORAGE
(OT CLINIC)

STORAGE
(PT CLINIC)

WORK
EVALUATION

PROSTHETICS/
ORTHOTICS

PROSTHETICS/
ORTHOTICS

EX.ELECTRICAL
ROOM

STORAGE
(KT CLINIC)

CLST.

M.H.O.T.
CLINIC

RECEIVING/
STORAGE

CLEAN
HOLDOFFICE

LAUNDRY WOMEN'S
SHOWER/
LOCKER

MEN'S
SHOWER/
LOCKER

OFFICE

K.T.C.
WEIGHT

CONDITIONING

STAFF TLT.

SHARED
OFFICE

TREATMENT

TECHNICIAN'S
WORKROOM

EX ELEC.
RM

PT. TLT. PT. TLT.

WAITING TECH
WAITING

RECEPTION

TREATMENTTREATMENTTREATMENT TREATMENT

STAFF
BREAK

KILN/
SLURRY
ROOM

SUB
WAITING

CORRIDOR

THERAPY
POOL

CORRIDOR

CORRIDOR

CORRIDOR

CORRODOR

RECEIVING/
HOLDING/
SHIPPING

MECHANICAL
AREA

DOOR CAPACITY

CLEAR WIDTH � 60"

CAPACITY              300

DOOR CAPACITY

CLEAR WIDTH �72"

CAPACITY              360

DOOR CAPACITY

CLEAR WIDTH � 60"

CAPACITY              300

DOOR CAPACITY

CLEAR WIDTH � 40"

CAPACITY              200

DOOR CAPACITY

CLEAR WIDTH � 72"

CAPACITY              360

STAIR CAPACITY

STAIR WIDTH          96"

CAPACITY              320

MEN'S
TOILET

VESTIBULE

OFFICE

HSKP.TREATMENT
OFFICE

IT

STAIR

OFFICE
EXAM EXAM

SOILED

EXAM
EXAM

WOMEN'S
TOILET

OFFICE

OFFICE

OFFICE

CORRIDOR

OFFICE

PRIVATE
TREATMENT

ROOM

VESTIBULE

EXISTING TUNNEL TO
BUILDING NO.S 7 AND 8

HSPK

STORAGE

FE

FE

USE

ASSEMBLY CONCENTRATED

BUSINESS

AREA (SF) SF/PERSON LOAD

TOTAL LOAD

1,214 S.F.7 NET

100 GROSS

�

STORAGE/MECHANICAL 300 GROSS

EXISTING BASEMENT

�

ASSEMBLY UNCONCENTRATED 15 NET

USE

ASSEMBLY CONCENTRATED

BUSINESS

AREA (SF) SF/PERSON LOAD

TOTAL LOAD

�

7 NET

100 GROSS 175

STORAGE/MECHANICAL 500 GROSS

�

ASSEMBLY UNCONCENTRATED 15 NET

2,481 S.F.EXISTING BASEMENT

NEW ADDITION

EXISTING FIRST FLOOR

TYPE 2 (000) 2B

NFPA 101 2012 IBC 2012

22,780 S.F.

3,368 S.F.

�

�

10

10

526 S.F.

17,507 S.F.

2,481 S.F.

2,481 S.F.

�

�

907 S.F.

22,780 S.F.

2

173

35

473

EXISTING FIRST FLOOR

INPATIENT SLEEPING 120 GROSS �

INPATIENT TREATMENT 240 GROSS �

OUTPATIENT TREATMENT 100 GROSS �

�

�

�

SWIMMING POOLS (WATER SURFACE) 50 GROSS �

30 GROSS �

�

�SWIMMING POOLS (DECK)

EXERCISE ROOMS WITH EQUIPMENT 50 GROSS1,882 S.F. 38

15 GROSS744 S.F. 50EXERCISE ROOMS WITHOUT EQUIPMENT

TOTAL AREA 28,629 S.F.

�

USE

ASSEMBLY CONCENTRATED

BUSINESS

AREA (SF) SF/PERSON LOAD

TOTAL LOAD

7 NET

100 GROSS �

STORAGE/MECHANICAL 500 GROSS

�

ASSEMBLY UNCONCENTRATED 15 NET�

�

489 S.F.

3,368 S.F.

1

�

�

81

NEW ADDITION

SWIMMING POOLS (WATER SURFACE) 50 GROSS 25

30 GROSS 55

1,237 S.F.

1,642 S.F.SWIMMING POOLS (DECK)

EXERCISE ROOMS WITH EQUIPMENT 50 GROSS� �

15 GROSS� �EXERCISE ROOMS WITHOUT EQUIPMENT

ACTIVITY
ROOM

MAIN
WAITING

CONFERENCE
ROOM

OFFICE

ADMIN.
OFFICE

OFFICE

REGISTRATION

PHYSICAL
THERAPY

CLINIC

SHARED
ACTIVITY/

EQUIPMENT

OFFICE

KINESIOTHERAPY
THERAPY

CLINIC

PRIV.
TREATMENT

RM

SUPPORT
OFFICE

BEDROOM

ADL
KITCHEN &
LAUNDRY

OT CLINIC &
TREATMENT

OFFICE

STORAGE
(OT CLINIC)

STORAGE
(PT CLINIC)

WORK
EVALUATION

PROSTHETICS/
ORTHOTICS

PROSTHETICS/
ORTHOTICS

EX.ELECTRICAL
ROOM

STORAGE
(KT CLINIC)

CLST.

M.H.O.T.
CLINIC

RECEIVING/
STORAGE

CLEAN
HOLDOFFICE

LAUNDRY
WOMEN'S
SHOWER/
LOCKER

MEN'S
SHOWER/
LOCKER

OFFICE

K.T.C.
WEIGHT

CONDITIONING

SHARED
OFFICE

TREATMENT

TECHNICIAN'S
WORKROOM

EX ELEC.
RM

WAITING TECH
WAITING

RECEPTION

TREATMENT

TREATMENT

TREATMENT TREATMENT

STAFF
BREAK

KILN/
SLURRY
ROOM

THERAPY
POOL

CORRIDOR

CORRIDOR

CORRODOR

RECEIVING/
HOLDING/
SHIPPING

50 OCCUPANTS

80 OCCUPANTS

33 OCCUPANTS

PT. TLT. PT. TLT.

MEN'S
TOILET

CLST.

HSKP.TREATMENT

OFFICE STAFF TLT.

CORRIDOR

IT

WOMEN'S
TOILETOFFICE

CORRIDOR

OFFICE

OFFICE

OFFICE

EXAM

SOILED

EXAM

EXAMEXAM

PRIVATE
TREATMENT

ROOM

OFFICE

VESTIBULE

BATHROOM CLST

SUB
WAITING

STAIR

CORRIDOR

EXISTING TUNNEL TO
BUILDING NO.S 7 AND 8

MECHANICAL
AREA

STORAGE

HSPK

ASSEMBLY UNCONCENTRATED

BUSINESS

STORAGE / MECHANICAL

EXERCISE ROOMS WITH EQUIPMENT

EXERCISE ROOMS WITHOUT EQUIPMENT

ASSEMBLY CONCENTRATED

SWIMMING POOLS (WATER SURFACE)

SWIMMING POOLS (DECK SPACE)

NON RATED SMOKE PARTITION

1 HOUR FIRE RATED BARRIER / PARTITION

EXIT ACCESS CORRIDORS EXIT / EXIT PASSAGEWAY

EXIT DISCHARGE SMOKE COMPARTMENT EXIT

300'�0" MAX.
TOTAL TRAVEL DISTANCE TO AN EXIT

100'�0" MAX.
COMMON PATH OF TRAVEL

MECHANICAL

ROOM
STAIR

DOOR CAPACITY

CLEAR WIDTH

CAPACITY

DOOR CAPACITY

CLEAR WIDTH

CAPACITY

MECHANICAL

ROOM

STAIR

GENERAL NOTES:

1) ALL RATED INTERIOR PARTITION SHOULD BE CONSTRUCTED IN ACCORDANCE WITH
THE RATED PARTITION SCHEDULE UNLESS NOTED OTHERWISE ON THE FLOOR PLANS

2) CONTRACTOR TO PATCH AND REPAIR ALL NEW AND EXISTING FIREPROOFING AFTER
INSTALLATION OF NEW WORK AS REQUIRED TO MAINTAIN REQUIRED FIRE RATING.
CONTRACTOR TO USE MATERIALS COMPATIBLE WITH EXISTING FIREPROOFING FOR
PATCH WORK.

NON�LOADBEARING WALLS AND PARTITIONS HOURS UL DESIGN #

SMOKE BARRIERS (709)

FIRE WALLS (705)

FIRE PARTITIONS (708)

2

1

1

2

EXIT ENCLOSURES (706.3.2 / 1020.1)

1

HORIZONTAL EXITS (706.3.4 / 1022.1)

2

1

1

1

INCIDENTAL USE AREAS (706.3.6 / 508.2)

OCCUPANCIES SEPARATION (706.3.8 / 508.3.2)

EXITS PASSAGEWAY (706.3.3 / 1021.1)

SHAFT ENCLOSURES (707.4)

CORRIDOR WALLS (708.3 / 1017.1) 0

# U469/U415

N/A

# U465/U419

APPLICABLE CODES:

� NFPA 101 LIFE SAFETY CODE 2012

� INTERNATIONAL BUILDING CODE 2012

� NFPA NATIONAL FIRE CODES WITH THE EXCEPTION OF NFPA 5000 AND NFPA 900

� OSHA STANDARDS

� VA SEISMIC DESIGN RQUIREMENTS, H�18�8

� NATIONAL ELECTRICAL CODE

� ENERGY POLICY ACT 2005

� NATIONAL STANDARD PLUMBING CODE

� ASME BOILER AND PRESSURE VESSEL CODE

� ASME CODE FOR PRESSURE PIPING

MAXIMUM ALLOWABLE TRAVEL DISTANCE

ALLOWABLE DEAD END CORRIDOR

N/A

N/A

N/A

CORRIDOR SERVING 49 PEOPLE OR LESS

CORRIDORS SERVING 50 PEOPLE OR MORE

COMMON PATH OF TRAVEL N/A

N/A

N/A

INTERIOR WALL AND CEILING FINISH REQUIREMENTS

INTERIOR FLOOR FINISH REQUIREMENTS

EXIT

CLASS A OR B

CLASS 1 OR 2

CORRIDORS

CLASS A OR B

ROOMS

CLASS A OR B

OCCUPANCY CATEGORY III

SEISMIC DESIGN CATEGORY C

B (90 MPH WIND SPEED)WIND ZONE

BUILDING CODE

EXISTING BUILDING AREA

BUILDING OCCUPANCY CLASSIFICATION

TYPE OF CONSTRUCTION

TRAVEL DISTANCE

FIRE SUPPRESSION SYSTEM

CORRIDOR WIDTH

INTERIOR FINISHES

SEISMIC / WIND REQUIREMENTS

CORRIDOR FIRE�RESISTANT RATING

(EXISTING STAIR)    36" / 0.3 = 320

(EXISTING DOOR AND CORRIDOR)    72" / 0.2 = 360

N/A(MINIMUM) NUMBER OF EXITS REQUIRED

(MINIMUM) STAIR, DOOR AND CORRIDOR WIDTH

OCCUPANT

EXIT

OCCUPANT LOAD

N/AEXIT CAPACITY

EXISTING BUILDING HEIGHT

PROJECT AREA

NFPA 101

BUSINESS

TYPE 2 (0,0,0)

1 STORY + BASEMENT

NFPA 13 SPRINKLER SYSTEM

50 FEET

300 FEET

SEE  SHEET GI003

SEE  SHEET GI003

CLASS A OR B

NON�RATED  (38.3.6.1(c))

N/A

#U465/U419

N/A

N/A

N/A

N/A

N/A

N/A

36 INCHES

44 INCHES

100 FEET

2 REQUIRED (<500 OCCUPANT)
3 REQUIRED (501�1000 OCCUPANT)

4 REQUIRED (>1000 OCCUPANT)

� ABAAS INCLUDING VA SUPPLEMENT, BARRIER FREE DESIGN GUIDE PG�18�13

� BUILDING CODE REQUIREMENTS FOR REINFORCED CONCRETE, ACI 318

� AISC MANUAL OF STEEL CONSTRUCTION, LOAD AND RESISTANCE FACTOR DESIGN SPECIFICATIONS FOR STRUCTURAL STEEL BUILDINGS.

� THE PROVISIONS FOR CONSTRUCTION AND SAFETY SIGNS, STATED IN THE GENERAL REQUIREMENTS SECTION 01010 OF THE VA MASTER
CONSTRUCTION SPECIFICATION

� VENTILATION FOR ACCEPTABLE INDOOR AIR QUIALITY � ASHREA STANDARD 62.1�2004

� SAFETY STANDARD FOR REFRIGERATION SYSTEMS � ASHRAE STANDARD 15�2007

� ASHRAE STANDARD 90.1�2007 ENERGY STANDARD FOR BUILDINGS EXCEPT LOW RISE RESIDENTIAL BUILDINGS

28,629 S.F.

N/A

N/A

N/A

N/A

25,261 S.F.

Drawing Title

Approved: Project Director

Project Title

Date

Location

Checked

Building Number

VA Project Number

Drawing Number

Drawn

Dwg.

CONSULTANTS: PROJECT MANAGER:
Office of
Facilities

Management

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t 1
6

8
4

0

B

A

C

D

E

F

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

6
"

1
0

6
"

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

2
0

6
"

6
"

0
2

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

0
4

8

o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR LIFE SAFETY PLAN

03�29�13 04 86

GI003

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/16" = 1'�0"
C1

FIRST FLOOR LIFE SAFETY PLAN

 1/16" = 1'�0"
F1

FIRST FLOOR OCCUPANCY PLAN

N

 1/16" = 1'�0"
3

BASEMENT LIFE SAFETY PLAN

 1/16" = 1'�0"
F5

BASEMENT OCCUPANCY PLAN

C TRAVEL DISTANCE 158' # 9" D TRAVEL DISTANCE 199' # 8"

A TRAVEL DISTANCE 147' # 1"

B TRAVEL DISTANCE 165' # 9"

F TRAVEL DISTANCE 65' # 10"

E TRAVEL DISTANCE 150' # 8"

Revisions Date
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CLASSES OF CONCRETE

CONCRETE PROTECTION

ABBREVIATIONS USED ON STRUCTURAL DRAWINGSADD ALTERNATES

1. THE STRUCTURAL DESIGN IS IN ACCORDANCE WITH THE PROVISIONS OF THE INTERNATIONAL BUILDING CODE, 2012 EDITION.

2. DESIGN LOADS ARE AS LISTED BELOW.

LIVE LOADS:

PRIVATE ROOMS & WARDS 40 PSF
RADIOLOGY, PHYSICAL THERAPY 75 PSF
PUBLIC AREAS 100 PSF
MECHANICAL ROOMS 150 PSF

OR EQUIP. WT.

PARTITIONS IN NON"PUBLIC AREAS 15 PSF

ROOF 20 PSF

SUPERIMPOSED DEAD LOADS:
MECHANICAL, ELECTRICAL AND CEILING 10 PSF
FINISHES WHERE SHOWN ON ARCHITECTURAL AS REQUIRED

3. LOADINGS FOR MECHANICAL ROOMS ARE BASED ON WEIGHTS OF ASSUMED EQUIPMENT AS INDICATED BY THE MECHANICAL
DOCUMENTS (INCLUDING THE WEIGHT OF CONCRETE PADS, WHERE INDICATED).  ANY CHANGES IN TYPE, SIZE, OR NUMBER OF PIECES OF
EQUIPMENT SHALL BE REPORTED TO THE ARCHITECT FOR VERIFICATION OF THE ADEQUACY OF SUPPORTING MEMBERS PRIOR TO THE
PLACEMENT OF SUCH EQUIPMENT.

4. BASIC DEISGN SNOW LOADS ARE IN ACCORDANCE WITH THE INTERNATIONAL BUILDING CODE, 2012.

GROUND SNOW LOAD, Pg 30 PSF
FLAT"ROOF SNOW LOAD, Pf 28 PSF
SNOW EXPOSURE FACTOR, Ce 1.0
SNOW LOAD IMPORTANCE FACTOR, Is 1.1
THERMAL FACTOR, Cf 1.2

5. BASIC DESIGN WIND LOADS ARE IN ACCORDANCE WITH ASCE 7"08. DESIGN ASSUMPTIONS ARE AS FOLLOW:

MEAN RECURRENCE INTERVAL =  50 YEARS
BASIC WIND SPEED = 120 MPH
EXPOSURE TYPE FOR EFFECTIVE VELOCITY PRESSURE = B
RISK CATEGORY = IV

6. SEISMIC DESIGN " THE STRUCTURE HAS BEEN DESIGNED ACCORDING TO THE INTERNATIONAL BUILDING CODE, 2012.

SEISMIC IMPORTANCE FACTOR, Ie 1.25
SEISMIC USE GROUP III
0.2 SECOND SPECTRAL ACCELERATION, Ss 0.26g
1.0 SECOND SPECTRAL ACCELERATION, S1 0.07g
SITE CLASS D
SEISMIC DESIGN CATEGORY C

1. THE DETAILS DESIGNATED AS "TYPICAL DETAILS" APPLY GENERALLY TO THE DRAWINGS IN AREAS WHERE CONDITIONS ARE SIMILAR
TO THOSE DESCRIBED IN THE DETAILS, UNLESS NOTED OTHERWISE.

2. ALL DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE SHOWN ON PLANS, SECTIONS, AND DETAILS.  DO NOT SCALE THE
DRAWINGS.

3. PRINCIPAL OPENINGS, CURBS, AND SLAB DEPRESSIONS ARE SHOWN ON THE DRAWINGS.  SEE ARCHITECTURAL, MECH'L, ELEC'L, AND
PLUMBING DRAWINGS FOR SLEEVES, CURBS, INSERTS, OTHER OPENINGS, AND SLAB DEPRESIONS NOT SHOWN.  THE CONTRACTOR SHALL
PROVIDE FOR ALL OPENINGS, CURBS, AND SLAB DEPRESSIONS WHETHER SHOWN ON STRUCTURAL DRAWINGS OR NOT.  SIZE AND LOCATION OF
OPENINGS SHALL BE VERIFIED WITH THE MECHANICAL CONTRACTOR. ANY DEVIATION FROM OPENINGS SHOWN ON THE STRUCTURAL
DRAWINGS SHALL BE BROUGHT TO ENGINEER'S ATTENTION FOR APPROVAL PRIOR TO FABRICATION OR INSTALLATION OF STRUCTURAL
MEMBERS.

4. THE CONTRACTOR SHALL COMPARE THE STRUCTURAL DRAWINGS WITH THE ARCH'L, MECH'L, ELEC'L, PLUMBING, AND CIVIL
DRAWINGS TO CONFIRM ALL REQUIREMENTS OF THE WORK.  REPORT ANY CONFLICT/DISCREPANCY BETWEEN THE DISCIPLINES TO THE
ARCHITECT PRIOR TO FABRICATING OR INSTALLING STRUCTURAL ELEMENTS.

5. THE HORIZONTAL AND VERTICAL DIMENSIONS OF EXISTING STRUCTURES SHALL BE VERIFIED BEFORE WORK IS BEGUN. ANY
VARIATION BETWEEN DIMENSIONS SHOWN AND EXISTING DIMENSIONS SHALL BE REPORTED TO THE ARCHITECT.

6. THE CONTRACTOR SHALL INSURE THAT CONSTRUCTION LOADS DO NOT EXCEED THE DESIGN LIVE LOADS INDICATED ON THE
STRUCTURAL DRAWINGS AND THAT THESE LOADS ARE NOT PUT ON THE STRUCTURAL MEMBERS PRIOR TO THE TIME THAT THE CONCRETE
REACHES THE FULL DESIGN STRENGTH AND ALL FRAMING MEMBERS AND THEIR CONNECTIONS ARE IN PLACE.

7. PROVIDE CHAMFERS AS SPECIFIED AND/OR DETAILED ON THE ARCHITECTURAL DRAWINGS.  CHAMFERS HAVE NOT BEEN SHOWN ON
THE STRUCTURAL DRAWINGS.

1. SPREAD FOOTINGS ARE DESIGNED FOR THE ALLOWABLE NET SOIL BEARING PRESSURE OF 3000 PSF.  GENERAL
CONTRACTOR TO PROVIDE GEOTECHNICAL REPORT PER SPECIFICATIONS TO VERIFY DESIGN ASSUMPTIONS.

2. PROVIDE CRACK CONTROL JOINTS IN SLABS"ON"GRADE AS INDICATED BY THE SPECIFICATIONS.

3. DO NOT ALLOW SURFACE WATER TO ACCUMULATE AND/OR POND IN EXCAVATIONS. TEMPORARY DEWATERING SYSTEM TO BE
USED DURING CONSTRUCTION WILL BE DESIGNED AND INSTALLED BY THE CONTRACTOR IN ACCORDANCE WITH THE
RECOMMENDATIONS GIVEN IN THE GEOTECHNICAL REPORT AND THE REQUIREMENTS OF THE GOVERNING BUILDING CODE.

REINFORCING STEEL

a. CONCRETE REINFORCING BARS SHALL BE NEW DOMESTIC DEFORMED BILLET STEEL CONFORMING TO ASTM A615 GRADE 60,
EXCEPT AS NOTED. FIELD BENT #3 DOWELS MAY BE ASTM A615, GRADE 40.  REINFORCEMENT REQUIRED TO BE WELDED SHALL
CONFORM TO ASTM A706,
U.N.O.

b. WELDED WIRE FABRIC SHALL CONFORM TO ASTM A185.  THE FOLLOWING WELDED WIRE FABRIC SHALL BE USED FOR AREAS
SPECIFIED BELOW,  UNLESS NOTED OTHERWISE ON THE DRAWINGS:

5 INCH SLAB"ON"GRADE 6 X 6 " W2.9 X W2.9
NON"STRUCTURAL TOP’G SLABS 6 X 6 " W1.4 X W1.4

       FOR ADDITIONAL WWF, IF ANY, SEE FLOOR FRAMING PLANS.

c. HEADED STUDS AND DEFORMED BAR ANCHORS USED IN FABRICATION OF EMBEDDED ASSEMBLIES SHALL BE WELDED TO
THOSE ASSEMBLIES USING A FULL FUSION PROCESS.

d. REINFORCING BARS MAY BE SPLICED ONLY AS SHOWN ON THE DRAWINGS EXCEPT THAT REINFORCING DESIGNATED AS
"CONTINUOUS" SHALL HAVE A CLASS "B" LAP SPLICE (ACI 318"08, SECTION 12.15.1).  LAP SPLICES OF CONTINUOUS REINFORCING
SHALL BE MADE OVER SUPPORTS FOR BOTTOM BARS AND FOR INTERMEDIATE BARS AND AT MIDSPAN FOR TOP BARS.  AT EXTERIOR
SUPPORTS, TOP AND BOTTOM BARS SHALL BE HOOKED AND INTERMEDIATE BARS SHALL EXTEND TO WITHIN 2" OF EXTERIOR FACE.

e. HORIZONTAL WALL REINFORCEMENT SHALL BE CONTINUOUS AND SHALL HAVE 90 DEGREE BENDS AND EXTENSIONS AT
CORNERS AND INTERSECTIONS AS SHOWN ON TYPICAL WALL CORNER BAR PLACING DETAILS.

f. LAPS IN WELDED WIRE FABRIC SHALL BE TWO MESH AT SPLICES.

g. PROVIDE STANDARD BAR CHAIRS WITH PROTECTIVE TIPS AND SPACERS SPACED AS REQUIRED TO PROVIDE SPECIFIED
CONCRETE PROTECTION FOR REINFORCEMENT BUT NOT TO EXCEED 3'"0" ON CENTER FOR SLABS, BEAMS, AND GRADE BEAMS.  PLACE
BAR CHAIRS LONGITUDINALLY IN BEAMS DIRECTLY BELOW THE STIRRUPS.

A. STRUCTURAL STEEL

1. STRUCTURAL STEEL CONSTRUCTION HAS BEEN DESIGNED IN ACCORDANCE WITH  A.I.S.C. "LOAD AND RESISTANCE FACTOR DESIGN
SPECIFICATION FOR
STRUCTURAL STEEL BUILDINGS", 2005, U.N.O.

2. STRUCTURAL STEEL SHAPES, PLATES, ETC., SHALL CONFORM TO THE FOLLOWING ASTM DESIGNATIONS, U.N.O.

FLOOR/ROOF BEAMS AND GIRDERS ASTM A992"50
EXCLUDING W8X10 AND SMALLER

CHANNELS, TEES, ANGLES, BARS, PLATES, ASTM A36
W8X10 AND SMALLER BEAMS

STEEL TUBING (TS SECTIONS) ASTM A500"GR. B
 (Fy = 46 KSI)

ANCHOR BOLTS ASTM A449

3. CONNECTION BOLTS SHALL CONFORM TO ASTM A325.  USE BEARING TYPE BOLTS WITH THREAD ALLOWED ACROSS THE SHEAR PLANE
(TYPE N) AT
TYPICAL BEAM SHEAR CONNECTIONS, U.N.O.  USE TYPE "SC" BOLTS WITH EITHER DIRECT TENSION INDICATOR OR LOAD INDICATOR WASHERS
AT ALL
BOLTED SLIP CRITICAL CONNECTIONS.

4. A LISTING OF CONNECTIONS CONSIDERED "SLIP CRITICAL" IS AS FOLLOWS:

BOLTED CONNECTIONS OF TENSION MEMBERS.
BOLTS USED IN MOMENT CONNECTIONS.
BOLTED SPLICES OF TRUSS TOP AND BOTTOM CHORDS.

5. STEEL BEAM CONNECTIONS NOT DETAILED ON THE DRAWINGS SHALL BE DESIGNED BY THE STRUCTURAL STEEL FABRICATOR.  BEAM
CONNECTIONS
SHALL DEVELOP THE END REACTIONS GIVEN ON THE DRAWINGS.  WHERE END REACTIONS ARE NOT SPECIFIED, THE BEAM CONNECTION SHALL
DEVELOP 50% OF THE BEAMS WEB ALLOWABLE SHEAR CAPACITY.  A MINIMUM CONNECTION CAPACITY OF 12 KIPS SHALL BE PROVIDED FOR ALL
BEAMS, UNLESS NOTED OTHERWISE BY SPECIFIED REACTION.

THE STRUCTURAL STEEL FABRICATOR SHALL PROVIDE CERTIFICATION BY A PROFESSIONAL ENGINEER, REGISTERED IN THE STATE OF THE
PROJECT,
THAT THE CONNECTION DESIGN IS IN ACCORDANCE WITH ALL APPLICABLE CODES AND SPECIFICATIONS.

6. FOR ALL HIGH STRENGTH BOLTS, HARDENED WASHERS SHALL BE PROVIDED.

7. GALVANIZING OF STEEL MEMBERS SHALL CONFORM TO ASTM A123.

8. HEADED STUDS AND DEFORMED BAR ANCHORS USED IN FABRICATION OF EMBEDDED ASSEMBLIES SHALL BE WELDED TO THOSE
ASSEMBLIES USING A
FULL FUSION PROCESS.

9. STEEL BEAMS SHALL BE ERECTED WITH NATURAL CAMBER UP.

10. ANCHOR BOLTS HAVE NOT BEEN DESIGNED FOR ANY SPECIFIC ERECTION FORCES.  THE ERECTOR IS RESPONSIBLE FOR ANY AND ALL
GUYING AND
BRACING REQUIRED TO ERECT THE BUILDING.

11. COMPOSITE BEAMS USING CONCRETE SLAB AS COMPRESSION FLANGE ARE DESIGNED FOR UNSHORED CONSTRUCTION.  THE
CONTRACTOR SHOULD
ANTICIPATE UP TO 5/8" DEFLECTION UNDER WET WEIGHT OF CONCRETE FOR BEAMS WHICH HAVE NO CAMBER SHOWN ON THE STRUCTURAL
DRAWINGS.

12. OPEN WEB STEEL JOISTS AND BRIDGING SHALL CONFORM TO THE STANDARDS OF THE STEEL JOIST INSTITUTE.  BRIDGING SHALL BE
WELDED
TO STEEL BEAMS AND ANCHORED TO MASONRY OR CONCRETE WALLS AT THE ENDS, U.N.O.

13. THE RESPONSIBILITY FOR ANY TEMPORARY SHORING OR BRACING DURING THE CONSTRUCTION PHASE BEFORE COMPLETION OF
CONNECTION AND
POURING OF FLOOR SLAB IS ADDRESSED IN THE SPECIFICATIONS AND IS THE RESPONSIBILITY OF THE CONTRACTOR.

14. IF NOT SHOWN ON DRAWINGS, SUPPORT OF METAL DECK AROUND COLUMN CLOSURE, SCREED PLATES AROUND THE OPENINGS AND
EDGE SLAB SHALL
BE PROVIDED BY THE CONTRACTOR.

15. DURING CONSTRUCTION, THE ERECTED STRUCTURAL STEEL SHALL NOT PROCEED HIGHER THAN THE CONCRETE CORE
CONSTRUCTION.  THE
CONTRACTOR SHALL MAKE SAFE PROVISIONS FOR STABILIZING THE STEEL STRUCTURE BOTH HORIZONTALLY AND VERTICALLY.  THE STABILITY
OF THE
FRAME DURING ERECTION IS THE CONTRACTOR'S RESPONSIBILITY.

B. WELDING

1. WELDED CONSTRUCTION SHALL CONFORM TO THE AMERICAN WELDING SOCIETY "STRUCTURAL WELDING CODE" D1.1; AWS D1.3"
SHEET STEEL; AND
AWS D1.4  "REINFORCING STEEL WELDING CODE".

2. ELECTRODES FOR FIELD AND SHOP WELDS OF STRUCTURAL STEEL SHALL BE E70XX, U.N.O.

3. ELECTRODES FOR WELDING OF REINFORCING STEEL SHALL BE E80XX.

4. ELECTRODES FOR WELDING OF SHEET STEEL SHALL CONFORM TO AWS D1.3.

5. WHEN WELDS ARE NOT CALLED"OUT ON DRAWINGS, THEY ARE MINIMUM SIZE CONTINUOUS FILLET WELDS IN ACCORDANCE WITH AWS
D1.1.  FILLET
WELDS NOT SPECIFIED AS TO LENGTH SHALL BE CONTINUOUS.

6. UNLESS NOTED OTHERWISE ON THE DRAWINGS, ALL GROOVE WELDS SHALL BE FULL PENETRATION.

7. ONLY LOW HYDROGEN ELECTRODES SHALL BE USED ON REINFORCING STEEL AND ASTM A992 STEEL.

8. PROVIDE FILLET WELDS AT ALL CONTACT JOINTS BETWEEN STEEL MEMBERS SUFFICIENT TO DEVELOP THE ALLOWABLE TENSILE
STRENGTH
OF THE SMALLER MEMBER AT THE JOINT UNLESS DETAILED OTHERWISE ON THE DRAWINGS.

1. METAL DECK SHALL BE GALVANIZED AND SHALL BE PLACED WITH CONTINUOUS SPANS OF THREE OR MORE WHERE POSSIBLE. IN NO CASE
SHALL UNSHORED METAL DECK SPANS EXCEED THE MANUFACTURER'S PUBLISHED RECOMMENDATIONS OR DEFLECTION CRITERIA OF SPAN DIVIDED BY
240.

2. ROOF DECK SHALL BE WIDE RIBBED WITH THE FOLLOWING MINIMUM PROPERTIES:

1.5B""20 GA.
I = .150 IN4/FT.
SP = .139 IN3/FT.
SN = .147 IN3/FT.

      WELD DECK TO SUPPORTING MEMBERS ACCORDING TO MANUFACTURER'S RECOMMENDATIONS.  DECK AND WELDS SHALL HAVE A MINIMUM
DESIGN

DIAPHRAGM SHEAR CAPACITY OF 200 PLF.

3. DECK UNITS SHALL BE LAPPED ONLY OVER SUPPORTS.

LOCATION 28 DAY
F'c (psi)

CONC.
TYPE

MAX. NOM.
COARSE AGG.

SIZE

ALL CONC. U.N.O.

SLAB ON GRADE

PILASTER, WALLS

3,000

3,500

4,000

N.W.C.

N.W.C.

N.W.C.

1 1/2"

1 1/2"

1 1/2"

TOPPING SLABS 4,000 N.W.C. 3/4"

N.W.C. DENOTES NORMAL WEIGHT CONCRETE WITH A MAX. DRY DENSITY = 150 PCF

CONCRETE NOTES:

A.  CAST IN PLACE CONCRETE:

1. CLASSES OF CONCRETE SHALL BE AS FOLLOWS:

2.  CONCRETE PROTECTION FOR REINFORCEMENT SHALL BE AS NOTED BELOW.  SEE  SECTION 7.7, ACI 318"10 FOR
CONDITIONS NOT NOTED.

WALL FOOTINGS, COLUMN FOOTINGS, AND
OTHER CONCRETE PLACED AGAINST SOIL 3"

WALLS
1.5" BACKFILLED SIDES

2" NON"BACKFILLED SIDES

SLABS"ON"GRADE 3" BOTTOM (MINIMUM)
1" TOP

TOPPING SLABS 1.5" TOP

3. HORIZONTAL CONSTRUCTION JOINTS SHALL BE PERMITTED ONLY WHERE
SHOWN ON THE STRUCTURAL DRAWINGS.

MISCELLANEOUS NOTES:

FOUNDATION NOTES:

DESIGN CRITERIA NOTES: CONCRETE REINFORCEMENT NOTES:

STEEL NOTES:

METAL DECK NOTES:

TENSION

CONCRETE WALL

2"#5 DIAG. E.F. IN

F
O

O
TI

N
G

 D
E

P
TH

LAP SPLICE

TENSION

TYP., E.E.

2'"0"  MIN.

HEIGHT MIN.

2X STEP
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O
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N

G
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TH

LAP SPLICE

TENSION
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Q
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"0

" 
M
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24 GA. GALV. PREFORMED JOINT
WITH REMOVABLE CAP STRIP.

3/4" CONT. KEY

CONSTRUCTION JOINT

"T
"

ISOLATION JOINT

NOTES:

1.

CONTRACTION JOINT

REFER TO SPECIFICATIONS AND ARCHITECTURAL DRAWINGS FOR JOINT SEALANT REQUIREMENTS (IF ANY).2.

3/8" ISOLATION STRIP FOR
FULL DEPTH OF SLAB

3. REFER TO SPECIFICATIONS AND TO GEOTECHNICAL REPORT FOR REQUIREMENTS FOR FINE"GRADED

GRANULAR MATERIAL SUB"BASE MATERIAL AND VAPOR BARRIER (WHERE OCCURRING). REFER TO

SPECIFICATIONS FOR SEQUENCE OF INSTALLATION OF FINE"GRADED GRANULAR MATERIAL, SUB"BASE

MATERIAL AND VAPOR BARRIER.

VAPOR BARRIER

SUB"BASE
SUBGRADE

FINE"GRADED GRANULAR
MATERIAL

1/4" WIDE HAND"TOOLED,
OR SAW"CUT JOINT (SEE
NOTE #2) JOINT DEPTH = T/4

CONTRACTION JOINTS SHALL BE INSTALLED EITHER BY HAND TOOLING, OR BY SAW"CUTTING USING

A "SOFF"CUT" ULTRA EARLY ENTRY DRY"CUT SAW OR AN APPROVED EQUAL; JOINTS SHALL BE

INSTALLED IMMEDIATELY UPON COMPLETION OF FINISHING OPERATIONS.

INTERUPT REINF. AT
CONSTRUCTION JOINT

2"
 C

LR
.

NEW SLAB EXISTING SLAB

1/2" DIA. x 12" LG. SMOOTH DOWELS @ 12"
O.C. DOWELED INTO MID"DEPTH OF
EXISTING SLAB W/ HILTI HIT HY 150
ADHESIVE.

6"
APPLY GREASE TO PORTION

OF DOWEL IN NEW SLAB.

GRIND EDGE OF EXISTING SLAB SMOOTH.
HAND"TOOLED JOINT; FILL W/ SEALANT

OR JOINT FILLER IF REQUIRED PER
ARCH. DWGS.

A.F.F. ABOVE FINISHED FLOOR
ADD’L ADDITIONAL
A.R. ANCHOR ROD
L ANGLE

BET. BETWEEN
BSMT. BASEMENT
BM. BEAM
BRG. BEARING
B.S. BOTH SIDES
B or BOT. BOTTOM
B.O.D. BOTTOM OF DECK
BLDG. BUILDING

CANT. CANTILEVER
C.I.P. CAST"IN"PLACE
CL CENTER LINE
CLR. CLEAR
COL. COLUMN
CMU CONCRETE MASONRY UNIT
CONN. CONNECTION
CONT. CONTINUOUS
C.J. CONTROL JOINT

DET. DETAIL
DIA. DIAMETER
DIM. DIMENSION
DIR. DIRECTION
DBL. DOUBLE
DRWG. DRAWING or DRAWINGS

EA. EACH
E.E. EACH END
E.F. EACH FACE
E.W. EACH WAY
E.O.D. EDGE OF DECK
E.O.S. EDGE OF SLAB
EL. ELEVATION
EMBED. EMBEDMENT
EQ. EQUAL
(E) EXISTING
E.J. EXPANSION JOINT

F.S. FAR SIDE
FT. FEET
FIN. FINISH or FINISHED
FL. FLOOR
FTG. FOOTING

GALV. GALVANIZED
GA. GAUGE or GAGE

HGR. HANGER
HT. HEIGHT
H.P. HIGH POINT
HK. HOOK
HOR. HORIZONTAL

IN. INCHES
INT. INTERIOR
INV. INVERT

JT. JOINT

K 1000 POUNDS

LWC LIGHT WEIGHT CONCRETE
L.F. LINEAR FOOT
LG. LONG
LLH LONG LEG HORIZONTAL
LLV LONG LEG VERTICAL
L.P. LOW POINT

MECH. MECHANICAL
M.E.P. MECHANICAL, ELECTRICAL,

PLUMBING
MIN. MINIMUM

N.S. NEAR SIDE
N.T.S. NOT TO SCALE

O.C. ON CENTER
OPNG. OPENING
O.D. OUTSIDE DIAMETER
O.F. OUTSIDE FACE

PEN. PENETRATION
PERP. PERPENDICULAR
PC. PRECAST
PL. PLATE
P.T. POST"TENSIONED
P.L.F. POUNDS PER LINEAR FOOT
PSI POUNDS PER SQUARE INCH
PSF POUNDS PER SQUARE FOOT

REINF. REINFORCING or REINFORCE
REM. REMAINDER
REQ’D REQUIRED

SCHED. SCHEDULE
SECT. SECTION
S.W. SHORT"WAY
SIM. SIMILAR
S.O.G. SLAB ON GRADE
SL. SLOPED
SP. SPACES
SQ. SQUARE
SF SQUARE FOOT
STD. STANDARD
STL. STEEL
STIFF. STIFFENER
STRUCT. STRUCTURAL
SYM. SYMMETRICAL

TEMP. TEMPORARY
T TOP
T&B TOP AND BOTTOM
T.O.B. TOP OF BEAM
T.O.C. TOP OF CONCRETE
T.O.S. TOP OF STEEL
T.O.W. TOP OF WALL
TYP. TYPICAL

U.N.O. UNLESS NOTED OTHERWISE

V.I.F. VERIFY IN FIELD
VERT. VERTICAL

W.W.F. WLEDED WIRE FABRIC
W.W.R. WELDED WIRE
REINFORCEMENT
W/ WITH
W.P. WORK POINT

 1. USE THE ABOVE DEVELOPMENT LENGTH AND LAP SPLICE TABLE FOR BEAMS, JOISTS,

COLUMNS, WALLS, SLABS, ETC. WHEN THE CLEAR SPACE BETWEEN BARS IS

 2. WHEN THE CLEAR SPACE BETWEEN BARS IS LESS THAN OR EQUAL TO 2 BAR DIAMETERS,

MULTIPLY DEVELOPMENT AND SPLICE LENGTHS LISTED IN TABLE BY 1.43.

 3. TENSION DEVELOPMENT LENGTH = Ld.   LENGTHS LISTED IN TABLE ARE IN INCHES.

 4. PROVIDE LAP SPLICE LENGTH BASED ON THE LARGER BAR BEING LAPPED WHEN

 5. FOR TOP BARS, MULTIPY THE DEVELOPMENT AND SPLICE LENGTHS BY 1.3.

TOP BARS ARE DEFINED AS HORIZONTAL REINFORCEMENT SO PLACED THAT MORE

THAN 12 INCHES OF FRESH CONCRETE IS CAST IN THE MEMBER BELOW THE BAR.

4000
55

38

49

31

21

27

29

42

38

4625 34

352619

23

16

21

12

16

16

20

17

13

CLASS B 1.3 Ld

CLASS A 1.0 Ld

CLASS B 1.3 Ld

2016 16CLASS B 1.3 Ld

CLASS A 1.0 Ld 12 1512

5000

NOTES:

6000

GREATER THAN 2 BAR DIAMETERS.

BARS OF DIFFERENT SIZES ARE LAP SPLICED.

49

42

64

27

24

35

32

37

48

#6 #7 #8

21

27

18

13

12

17

15

17

22

SPLICE CLASS

CLASS B 1.3 Ld

CLASS A 1.0 Ld

CLASS A 1.0 Ld
3000

f'c
#3 #4 #5

BAR SIZE

EQ.

EQ.

3"

3"

15'"0"

MAX.

15
'"0

"

M
A

X
.

W
A

LL

JOINTS AROUND COLUMNS;

SEE "SLAB ON GRADE JOINTS

AT COLUMNS AND PIERS" DETAIL.

LOCATE CONSTRUCTION JOINTS AND CONTRACTION JOINTS ON ALL COLUMN

GRID LINES AND SUB"DIVIDE AS REQUIRED TO LIMIT MAXIMUM SPACING

BETWEEN JOINTS TO MAXIMUM DIMENSIONS INDICATED ABOVE.

CONSTRUCTION JOINTS

OR CONTRACTION JOINTS, E.W.

LOCATE JOINTS IN A PATTERN THAT SUB"DIVIDES SLAB INTO PANELS

THAT ARE SQUARE OR RECTANGULAR AND THAT HAVE AN ASPECT RATIO

BETWEEN 1.0 (PREFERRED) TO 1.5.

PROVIDE JOINTS AT ALL RE"ENTRANT CORNERS OR PROVIDE REINFORCING

1.

2.

3.

NOTES:

PER DETAIL "A" AT RE"ENTRANT CORNERS WHERE JOINTS CAN NOT OCCUR.

A
ADD'L. REINF. AT

RE"ENTRANT CORNERS

2"#5x4'"0" LG.

@ MID"DEPTH

ALTERNATE NO. 1:  WEST ENTRANCE CANOPY
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck (exposed below"
painted) on steel frame (exposed and painted) on 3ft deep reinforced concrete
footings. Provide metal fascia (similar to new East side, ALT. No. 6).  Radiant
heat topping slab under canopy to include entrance slab, stairs and ramp.

ALT #1

ALTERNATE NO. 6: STAFF BREAK ROOM & EAST ENTRY VESTIBULE
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck on existing  steel channel
frame. Provide aluminum storefront window system enclosure. Provide metal panel
fascia and soffit. Provide second set of storefront entrance doors. See document
set for plans, section, exterior elevations, and interior finishes.

ALT #8

ALTERNATE NO. 3:  BRICK WEARING FACE ON NEW RETAINING WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Add one (1) wythe brick and precast concrete cap to proposed concrete retaining
wall at North wall of Pool Equipment Room and West and North walls of Pool
Enclosure Base.

ALT #3

ALTERNATE NO. 4:  BRICK GABLE END WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Replace proposed polycarbonate envelope at West end with one (1) wythe brick
exterior and one (1) wythe brick grille interior on each side of reinforced 8” CMU
wall with reinf. Bond beam at 12’ AFF. Provide 2” rigid insulation at exterior side of
CMU.

ALT #4

ALT #5

ALT #6

ALTERNATE NO. 5: WEIGHT CONDITIONING FIT OUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide all interior walls, flooring, and finishes for W.T. Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #7 ALTERNATE NO. 7: EAST ENTRANCE RAMP AND WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide 10” reinforced concrete wall at North and Northeast sides of new
entrance ramp. Provide 5” deep by 6’ wide sidewalk on compacted fill with turned
down edge at South and Southwest sides. Provide 2.5” OD painted steel pipe rail
with stainless steel mesh infill on top of new concrete wall (rail and mesh one side
only). See document set for plan, section, and exterior elevations.

ALT #9

ALTERNATE NO. 8: AUDIOLOGY FITOUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide interior walls, flooring, and finishes for Audiology Suite.  Area to include
electrical and plumbing fictures and connections.

ALTERNATE NO. 9: VENTILATION DUCTWORK
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide ventilation supply and exhaust ductwork demolition and installation.

6x6"W4.0xW4.0 W.W.R.

TOPPING SLAB

#5 DOWELS x 0'"8" LG. @ 5'"0" O.C., E.W. ANCHORED
4" INTO STRUCTURAL SLAB w/ HILTI HY150
ADHESIVE, OR PROVIDE ROUGH JOINT AT
INTERFACE BETWEEN TOPPING AND STRUCTURAL
SLAB (CONTRACTOR OPTION, U.N.O.)

TOP OF STRUCTURAL SLAB
1"x6" NOTCH

IN SLAB

0' " 6"

2"#4 CONT. #3@12"TOP,TYP.

A

1"x6" NOTCH

IN SLAB

A

6x6"W4.0xW4.0 W.W.R. @ MID"DEPTH FOR TYPE 1;

#5@9" E.W. CONT. @ MID"DEPTH FOR TYPE 1A

#4x1'"0" DOWELS @ 1'"6" O.C. IN EA. RIB ANCHORED 4" INTO SLAB

RIGID INSULATION WHERE TOPPING SLAB IS HIGHER THAN 4" ABOVE STRUCTURAL SLAB; INSULATION SHALL BE OWENS
CORNING FOAMULAR 400 HIGH DENSITY EXTRUDED POLYSTYRENE INSULATION OR APPROVED EQUAL; MIN. REQUIRED
COMPRESSIVE STRENGTH = 40 PSI (PER ASTM D1621), MIN. REQUIRED COMPRESSIVE MODULUS = 1400 PSI (PER ASTM D1621),
MIN. REQUIRED INSULATION FOUNDATION MODULUS "K" = 300 PCI; REFER TO ARCH. DWGS. AND SPECIFICATIONS FOR
INSULATION THICKNESS AND ADDTIONAL INFORMATION AND REQUIREMENTS.

STRUCTURAL SLAB

TOP OF

2' " 0"

0' " 4"

TYP.

4'"0" MAX., E.W. TYP.
0' " 4"

0'
 " 

4"
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287"3194

WZG STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858"7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531"9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872"3716

BRAY MOONEY
CONSULTING

of

542"CSI"203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872"3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766"0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800"6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270"0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

As indicated BUILDING 69 PM & R RENOVATION

RAZ NEW

GENERAL NOTES AND TYPICAL DETAILS

S001
3/29/2013

ISSUED FOR BID

3619

1400 Black Horse Hill, Coatesville, PA

7 86
Revisions Date

 1/2" = 1'"0"
1

STEP IN WALL FOOTING

 1/2" = 1'"0"
2

SLAB ON GRADE CONSTRUCTION

 3/4" = 1'"0"
3

NEW SLAB ON GRADE CONNECTION TO
EXISTING SLAB ON GRADE

 1/2" = 1'"0"
5

TENSION DEVELOPMENT AND LAP
SPLICE LENGTH FOR N.W.C. (INCHES)

 1/2" = 1'"0"
4

SLAB ON GRADE JOINT ARRANGEMENT

 1/2" = 1'"0"
6

TOPPING SLAB

 1/2" = 1'"0"
7

TOPPING SLAB



DN

DN

DN

DN
UP

DN

DN

DN

DN

A

A

B

B

C

C D E F G H K

M

M N S

L

L

J

J

P

P

1

2

4

6

8

5

7

3.6

3

R

JL MP

1

S201

3

S201

EXISTING LOADING DOCK AREA TO BECOME
BREAK AREA.  EXTERIOR WALLS TO BE

GLASS STORE FRONT

(E)  7.5" STRUCTURED SLAB

(E)  8" STRUCTURED SLAB

(E)  5" SLAB ON GRADE

(E)  4" SLAB

(E)  4" SLAB

RAMP DOWN

5" S.O.G.

2

S202

(E) CONC. SLAB

(E) CONC. RETAINING
WALL

NEW CONC. STAIR

POOL  BY POOL
CONSULTANT

8

S201

2' ' 0" V.I.F.

V
.I.

F.

1'
 ' 

6"

2

S201

4

S201

1

S202

REPAIR BRICK AT CORNER. REPOINT
MORTAR.

6

S201

7

S201

T.O. CONC. EL.= 628' ' 4 1/4"

T.O. CONC. EL.= 624' ' 0"
1''0" SQ. x 3" DEEP DEPRESSION AT SHOWERS AND FLOOR

DRAINS (13 TOTAL) ' REF. ARCH FOR LOCATIONS

5

S201

[ 620' ' 6" ]

[ 621' ' 6" ]

HSS8X8X3/8

3

S202

ALT #1

ALT #6

ALT #7

ALT #8

ALT #5

ALT #4

ALT #4
ALT #3

(E)  4" SLAB

5'
 ' 

2"

NEW DOORWAY IN (E) WALL

10
' '

 1
0"

15
' '

 0
"

10
' '

 2
"

15
' '

 1
0"

12
' '

 4
"

5" S.O.G.

9' ' 6 1/8"

TYP. OF 5

9

S201

[ 624' ' 0" ]

[ 625' ' 0" ]

[ 624' ' 0" ]

[ 626' ' 6" ]

[ 626' ' 6" ]

25' ' 4" 17' ' 0"

17' ' 6" 17' ' 6" 9' ' 4" 15' ' 6" 15' ' 6"

25' ' 4" 17' ' 0" 45' ' 2" 24' ' 0" 24' ' 0" 24' ' 0" 3' ' 8" 20' ' 4" 14' ' 8" 9' ' 4" 24' ' 0" 7' ' 0" 9' ' 6" 3' ' 4"

20
' '

 0
"

20
' '

 0
"

8'
 ' 

8"
14

' '
 0

"
9'

 ' 
4"

37
' '

 4
"

T.O. CONC. EL.= 628' ' 6"

T.O. (E) CONC. EL.= 628' ' 6"

V.I.F.

F.D.

F.D.

4

S202

5

S202

6

S202

3" (E) DROP CAP,
TYP. OF (4)

[ 621' ' 6" ]

[ 621' ' 6" ]

[ 621' ' 6" ]

[ 625' ' 0" ]

6

S202

Sim

F.D. F.D.

F.D.
F.D.

F.D.

F.D.

F.D.

7

S202

T.O. CONC. EL.= 629' ' 0 1/4"

T.O. CONC. EL.= 629' ' 0 1/4"

[ 621' ' 6" ]

SAWCUT AND REMOVE
PORTION OF (E) RAMP 10

' '
 0

"

1'
 ' 

0"
4'

 ' 
0"

R
A

M
P

 D
O

W
N

10

S201

E.W.

3' ' 0"

R
A

M
P

 D
O

W
N

T.O. CONC. EL.= 626' ' 9"

TOPPING SLAB AS REQ'D
PER TYP. DETAILS

PLAN NOTES:

1. DATUM ELEVATION ON THE STRUCTURAL DRAWINGS = ACTUAL ELEVATION
2. [5] INDICATES TOP OF FOOTING ELEVATION.
3.  5” S.O.G.  INDICATES A 5” THICK SLAB ON GRADE REINFORCED WITH ONE LAYER OF 6x6'W2.9xW2.9 W.W.R. INSTALL SLAB ON TOP OF VAPOR BARRIER OVER
A 2” THICK LAYER OF FINE'GRADED GRANULAR MATERIAL, A SUB'BASE LAYER AND A SUBGRADE PREPARED IN ACCORDANCE WITH THE RECOMMENDATIONS OF THE
GEOTECHICAL REPORT.
4. COORDINATE LOCATIONS AND DIMENSIONS OF ALL SLEEVES AND OPENINGS THROUGH WALLS, SLABS, AND ROOF THAT ARE NOT SHOWN ON THE
STRUCTURAL DRAWINGS WITH THE ARCH’L DRAWINGS, MEP DRAWINGS AND MEP CONTRACTOR; SUBMIT COORDINATED DRAWINGS FOR REVIEW SHOWING
DIMENSIONS AND LOCATIONS OF ALL SLEEVES AND OPENINGS.
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5�#5 T&B EA. WAY

0' � 9 3/4"

3/16 2�6

5/16

5/16

NOTES:
1. ALL EXPOSED STRUCTURAL STEEL SHALL BE PAINTED PER SPECIFICATIONS.
2. CANOPY STRUCTURE (BEAMS, COLUMNS, ROOF DECK, AND FOOTINGS) ARE PART OF ALT. #1.
3. SEE SECTION 1/S202 FOR INFO. NOT NOTED.

5/8" X3'�0" DEFORMED BAR ANCHOR AT EACH FACE
OF COL. AT MID�DEPTH OF SLAB, TYP.

DEMO PORTION OF (E) SLAB AS REQ'D FOR
INSTALLATION OF NEW FOOTING

3/8" STIFF. PL. EA. SIDE

3/4"x10"x10" CAP PL.

RIGID INSULATION � SEE 1/S202

T.O.STL. EL.= 638' � 7 1/2"

FIRST FLOOR
PLAN

628' � 6"

0' � 6"

SUMP PIT

#4 AT 8" E.W.

MECH'L ENCLOSURE BY
OTHERS

SITE PAVING �
SEE CIVIL

1'
 � 

0"

#4 AT 12" V.E.F.

0' � 10" 1' � 1"

#4 AT 12" H.E.F.

#4 AT12" TOP

#4 AT 24" BOT.

6�#4 CONT.

T.O. CONC. EL.= 624' � 0"

2'
 � 

6"

FIRST FLOOR
PLAN

628' � 6"

0' � 5"

#3 AT EA. NOSING

#4 AT 12" E.W.

1'
 � 

6"

0' � 8"

#4 AT 12" E.W. BOT.

REINF. AND DIMS. PER 3/S201

0'
 � 

8"

0'
 � 

6"FIRST FLOOR
PLAN

628' � 6"

0' � 8" 0' � 10"

#4 AT 12" E.W.

STAIR ON GRADE

S.O.G.

NOTE:  SEE 4/S201 FOR INFO NOT NOTED.

#4 AT 12", TYP.

CHAMFER

0'
 � 

6 
1/

4"
6'

 � 
2"

0'
 � 

10
"

1'
 � 

0"

FIRST FLOOR
PLAN

628' � 6"

4

NEW POOL ENCLOSURE
FOUNDATION WALL

PROVIDE #4x2'�6" DOWELS WITH ADHESIVE
ANCHOR SYSTEM AT 12" O.C. AT MIDDLE OF
WALL BELOW BRICK SHELF0' � 6"

CUT BACK (E) PRECAST TO BE FLUSH WITH
BRICK BELOW WHERE NEW WALL
INTERSECTS (E) WALL

FIRST FLOOR
PLAN

628' � 6"

0'
 � 

8"

0' � 4"

1' � 1"

0'
 � 

6"

STAIR ON GRADE � SEE
4/S202 FOR REINF.

SEE 3/S201 FOR INFO
NOT NOTED
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

 3/4" = 1'�0" BUILDING 69 PM & R RENOVATION

RAZ NEW

DETAILS

S202
3/29/2013

ISSUED FOR BID

3619

1400 Black Horse Hill, Coatesville, PA

 3/4" = 1'�0"
1

SECTION  AT WEST ENTRANCE

 3/4" = 1'�0"
2

SECTION AT WEST ENTRANCE RAMP

 3/4" = 1'�0"
3

SECTION AT SUMP PIT

 3/4" = 1'�0"
4

SECTION AT MECHANICAL STAIR

 3/4" = 1'�0"
5

SECTION AT MECHANICAL STAIR

 3/4" = 1'�0"
6

SECTION AT POOL ENCLOSURE
NEW/EXISTING WALL INTERFACE

11 86
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 3/4" = 1'�0"
7

SECTION AT POOL EXIT STAIR



ROOF PLAN
640' 
 6"

E

2

S203

COL. BY POOL ENCLOSURE MFR.

(4)
5/8" DIA. BOLTS W/1 1/2" SLOTTED
HOLES IN BEAM

11/16" GUIDED SLIDE
BEARING CONN.

HSS5x5 COL. UP 
 SEE PLAN

T.O.STEEL
642' 
 6"

1/4

1/4

1/2" STIFF. PL.

NOTE:
POOL ENCLOSURE SUPPORT FRAMING HAS BEEN DESIGNED
FOR THE FOLLOWING COLUMN REACTIONS:

VERTICAL=4OOO LBS.
HOR.=1500 LBS.
UPLIFT=2000 LBS.

POOL ENCLOSURE MANUF. TO PROVIDE REACTIONS TO VERIFY
STRUCTURAL FRAME CAPACITY.

(E) BM.

(E) BAR JOIST

(E) COL.

ROOF PLAN
640' 
 6"

4

1

S203

3/4"x9"x9" PLATE

HSS5x5 COL UP. 
 SEE PLAN

(E) W8x24

CONNECTION BY POOL
ENCLOSURE MANUF.

GUIDED SLIDE BEARING CONNECTION.
1/4"x10"x10" TOP PL. W/ 3/32" PTFE SLIDE BEARING SURFACE.

1/4"x9"x9" BOT. PL. W/3/32" PTFE SLIDE BEARING SURFACE.
(11/16" TOTAL THICKNESS).  PROVIDE 1 1/2" SLOTTED HOLES IN

TOP PL.

T.O.STEEL
642' 
 6"

NOTE: SEE 1/S203 FOR INFO NOT NOTED.

9" SQ. TOP PL. 8" SQ. BOT. PL.

(E) BLDG. INTERIOR POOL ENCLOSURE INTERIOR

1/2" STIFF. PL.

ROOF PLAN
640' 
 6"

F

4

S203

(E) EXP. JOINT

3/4"x10"x10" PLATE

(E) W16 BEAM

1/4

HSS5x5 COL. UP 
 SEE PLAN

T.O.STEEL
642' 
 6"

1/4

1/2" STIFF. PL.

HSS 
 SEE PLAN

(E) COL.

1/4

ROOF PLAN
640' 
 6"

4

3/4"x10"x10" PLATE

(E) W8x24 COL.

T.O.STEEL
642' 
 6"

CONN. BY POOL ENCLOSURE MANUF.

NOTE:  SEE 3/S203 FOR INFO NOT NOTED

NEW HSS 
 SEE PLAN

HSS5x5 COL UP

(E) W16 BEAM 
 SEE PLAN

0' 
 4" V.I.F.

POOL ENCLOSURE INTERIOR(E) BLDG. INTERIOR

1/2" STIFF. PL.

(E) BAR JOIST

ROOF PLAN
640' 
 6"

G

1/4

COL. BY POOL
ENCLOSURE MFR.

T.O.STEEL
642' 
 6"

1/2" STIFF. PL.

HSS 5x5 COL. UP 
 SEE PLAN

HSS 
 SEE PLAN

1/4 3/4"x10"x10" PL.

ROOF PLAN
640' 
 6"

J

3/4"x10"x10" PLATE , TYP.

HSS5x5 COL. UP, TYP.

T.O.STEEL
642' 
 6"

1/4

1/4

(E) BM.

(E) COL.

1/2" STIFF. PL.

1/2" STIFF. PL. BEYOND

ROOF PLAN
640' 
 6"

4

NEW 1 1/2"ROOF DECK

(E) STEEL BEAM

NEW LIGHT GAGE INFILL FRAMING

(E) STEEL CHANNEL

NEW 1/4" BENT PL.

ARCH'L FINISH 3/16 2
6

ROOF PLAN
640' 
 6"

PR

V.I.F.

3' 
 4 1/2"

NEW LIGHT GAGE STEEL INFILL

(E) STEEL BEAM

(E) STEEL CHANNEL

1 1/2" R.D.
ARCH'L FINISH

1' 
 8" V.I.F.

NEW HSS6x4x1/4

ROOF PLAN
640' 
 6"

L5x3x3/8 LLV
TYP.

L5x3x3/8 x0'
5" LLV, TYP.

1/4

1/4
TYP.

SKYLIGHT 
 REF. ARCH.
NEW OPENING IN (E)
ROOF DECK

(E) BAR JOIST
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287
3194

WZG STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858
7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531
9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872
3716

BRAY MOONEY
CONSULTING

of

542
CSI
203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872
3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766
0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800
6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270
0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

 3/4" = 1'
0" BUILDING 69 PM & R RENOVATION

RAZ NEW

DETAILS

S203
3/29/2013

ISSUED FOR BID

3619

1400 Black Horse Hill, Coatesville, PA

 3/4" = 1'
0"
1

SECTION AT POOL ENCLOSURE (SOUTH)

 3/4" = 1'
0"
2

SECTION AT POOL ENCLOSURE (SOUTH)

 3/4" = 1'
0"
3

SECTION AT POOL ENCLOSURE (SOUTH)

 3/4" = 1'
0"
4

SECTION AT POOL ENCLOSURE (SOUTH)

 3/4" = 1'
0"
5

SECTION AT POOL ENCLOSURE (SOUTH)

 3/4" = 1'
0"
6

SECTION AT POOL ENCLOSURE (EAST)

 3/4" = 1'
0"
8

SECTION AT STAFF BREAK 
 ALT. #8

 3/4" = 1'
0"
9

SECTION AT STAFF BREAK 
 ALT. #8

 3/4" = 1'
0"
7

SECTION AT SKYLIGHT
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PARTS LIST

B C

6

8

2

S204

3

S204

3

1

4

1

1

3

3 3 3

3 3

1

ROOF PLAN
640' � 6"

B C

T.O.STEEL
642' � 6"

2
3

4

1

5

6

5

2 2 2 2

6

5

6

5

6

5

6

5

55 5 5

3
3

3

888

3

ROOF PLAN
640' � 6"

8

PLACE STRUT AT PANEL POINT ON
BAR JOIST WHERE POSSIBLE

WHERE STRUT DOES NOT FALL ON
PANEL POINT REINFORCE JOIST WITH
2L2x2x3/16 ANGLES (ONE EA. SIDE)

CENTERLINE OF
PANEL POINT 1/8 1

1/8 1
TYP. EA. END

CEILING PATIENT LIFT � REF. ARCH'L DRAWINGS
FOR EQUIP. SCHEDULE

T.O.STEEL
642' � 6"

1

7

5

2

2

7

3

3

4

11
1

1 5/8" 12 GAGE STRUT B2B (3 1/4" TOTAL HEIGHT)

1 5/8" STRUT (12 GAGE) LATERAL BRACE � 2 PER THREADED ROD (1 EA. DIRECTION)

1/2" DIA. THREADED ROD, 3'�0" MAX SPA. PER PATIENT LIFT MANUF. REQ'MENTS.

PATIENT LIFT RAIL PROVIDED BY PATIENT LIFT VENDOR.

SEISMIC HINGE, STRUT HALF W/BOLT AND NUT (ITEM NO. 00333309) ATTACHED WITH
TWO 1/2" DIA. BOLTS, LOCKWASHERS, AND 1/2" STRUT NUTS.

SEISMIC HINGE, BASE/HANGER HALF, 1/2" (ITEM NO. 00333308).

1/2" DIA. ROD COUPLER W/1/2" LOCK WASHER AND NUT.

BEAM CLAMP

1

2

3

4

5

6

7

PATIENT LIFT NOTES:
1.  ALL BARIATRIC PATIENT CEILING LIFTS ARE TO BE ARJO HUNTLEIGH MAXI SKY 600.
2.  HILTI STRUT IS THE BASIS OF DESIGN FOR STRUT DESIGN.

8
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

As indicated BUILDING 69 PM & R RENOVATION

RAZ NEW

PATIENT LIFT DETAILS

S204
3/29/2013

ISSUED FOR BID

3619

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
1

CEILING PATIENT LIFT

 3/4" = 1'�0"
2

SECTION AT PATIENT LIFT

 3/4" = 1'�0"
3

SECTION AT PATIENT LIFT
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DN

DEMOLITION GENERAL NOTES

GENERAL CONTRACTOR
RESPONSIBILITIES WITH REGARD TO

EXISTING CONDITIONS NOTES

DEMOLITION KEYNOTESDEMOLITION LEGENDDEMOLITION NOTES

INSTRUCTIONS TO BIDDERS

A B

C D E F G H K M N SLJ P

1 1

2 2

4 4

6

8

5

7

3.6

3

R

KINESIOLOGY THERAPY

OFFICE
TLT

STORAGE
WC
STORAGE

EMPLOYEE EXAM/STORAGE

TLT

TLT

LOCKERS

OFFICE

PHYSICAL THERAPY

PT OFFICE

OCCUPATIONAL  THERAPY

OT
OFFICE

ELECTRICAL

SHARED OFFICE

ADL KITCHEN

ADL WAITING

MECH. SHOPS

OFFICE STORAGE TOOL/KEY

MENTAL HEALTH OCCUPATIONAL THERAPY

STORAGE

KILN

SOUND

CONSULT

SOUND
CONSULT

OFFICE

SHARED OFFICE (2)

SHARED OFFICE (2)

AUDIO OFFICE
WOMENS  TLT

MENS TLT

JAN.

STORAGE

WEIGHT CONDTIONING STORAGE

WORK ROOM

WAITING

TLT

TLT

TLT

OFFICE

OFFICE

OFFICE

JAN.

STORAGE

AUDIO TECH

D1

D1

D1

D2 D7

D11

D6

D2

D8

D3

D3

D5

D4

D10

D10

D10

D9

D16

D17

D14

D14

D15

D19

D27

D27

D27

D30

D4

D21

D27

D25

D25

D20

D25

D13

D20

D26D25

D24

D22
D21

D20
D23

D10

D2

D21

D25

D22

D22

D27

D17

D28

D30

D27

D20

D18

D29D29

D29

D32
D32

D32

D32

D33

D33

D33

D33

D34

D21

D21

D21
D12

D33

10'(1 1/8" 2'(9"

32
'(9

 1
/4

"

D35

EMPLOYEE GYM

D25

D3

EXISTING TUNNEL TO
BUILDING NO.S 7 AND 8

D36

D36

D36

D36

D36

D36
D36

D35

D37D37 D37 D37 D37 D37

D37

D37

D37

D37

D38

D27

D39

D39

D40

D40

D40 D40 D40 D40

D40

D40

12
'(8

 1
/2

"

11 12

D41

D42

D28

D28

D43

D44

D44

D44

D44

D44

D44

D44

D44 D44

D44

D44

D44

D44

D44

D44

D44

D45

D45

D21

D21

D21

D21

D21

D21

D21

D21

D21
D21

24'(5 1/2" 9'(8"

5'
(5

 1
/2

"
21

'(7
"

8'(9" 10'(8 1/2" 3'(4" 1'(8"

1'
(1

1 
1/

2"
3'

(5
"

3'
(6

"
3'

(5
"

4'
(5

"

9'
(2

"5'
(4

 1
/2

"

4'
(8

 1
/2

"

4'(10 1/2"5'
(4

 1
/8

"

1'(1 7/8"

1'(6 7/8"

2'
(8

 1
/4

"

AE201

A3

A1

AE400

E7

AE400F7

AE404E9

1.  DEMOLITION IS INTENDED TO PREPARE THE BUILDING TO RECEIVE THE NEW WORK. THE
INFORMATION PROVIDED IN NO WAY INTENDS TO MEAN THAT DEMOLITION IS LIMITED ONLY
TO THOSE ITEMS SPECIFICALLY IDENTIFIED.  IT IS THE GENERAL CONTRACTOR'S
RESPONSIBILITY TO EXECUTE DEMOLITION WORK AS REQUIRED TO ALLOW THE
EXECUTION OF NEW WORK.  REMOVE ALL EXISTING ITEMS OF CONSTRUCTION AND
EQUIPMENT WITHIN THE PROJECT AREA, INDICATED ON DEMOLITION PLAN, WHETHER
SHOWN OR NOT, INCLUDING, BUT NOT LIMITED TO FLOOR MATERIAL, BASE, WALLS,
CEILINGS, DOORS, DOOR FRAMES, CASEWORK, ELECTRICAL, MECHANICAL, PLUMBING
FIXTURES AND SYSTEM, AS REQUIRED TO ACCOMMODATE NEW CONSTRUCTION.  ANY
EXISTING WORK TO REMAIN, IF DAMAGED BY ANY TRADE OR NEW CONSTRUCTION, SHALL
BE PATCHED, REPAIRED OR REPLACED TO MATCH EXISTING.  REFER TO PROJECT MANUAL
FOR ADDITIONAL REQUIREMENTS REGARDING DEMOLITION AND ALTERATION
PROCEDURES.

2.  ALL NON(BUILT IN EXISTING MEDICAL EQUIPMENT, STORAGE UNITS AND FURNITURE,
WILL BE REMOVED BY OWNER.  REMOVAL OF SUPPORTS, TRACKS, BUILT IN ITEMS
(STORAGE CABINETS, CASEWORK, ETC.) WILL BE THE RESPONSIBILITY OF THE
CONTRACTOR, ALONG WITH THE NORMAL DEMOLITION WORK.  REMOVE AND TURN OVER
TO OWNER FOR STORAGE ANY ANCILLARY PIECES SUCH AS (BUT NOT LIMITED TO)
MOUNTING BRACKETS, HARDWARE, MISC. SUPPORTS ITEMS, ETC. REQUIRED FOR THE
REINSTALLATION OF EQUIPMENT.  CONTRACTOR TO SEE EQUIPMENT BOOK FOR
INFORMATION ON PLACEMENT INSTALLATION OF EXISTING AND NEW EQUIPMENT.

3.  ALL DEMOLISHED ITEMS ARE TO BE REMOVED IN THEIR ENTIRETY INCLUDING ALL
ASSOCIATED PIPING, WIRING, HANGERS, SUPPORTS, PROJECTIONS, BOLTS, NAILS, ETC.
FROM EXISTING SURFACES.  PATCH ALL HOLES TO MATCH ADJACENT SURFACES OR
PROVIDE NEW FINISHES PER FINISH PLAN.

4.  ALL STRUCTURAL INTERFERENCE OR STRUCTURAL WALLS, BEAMS, JOIST, COLUMNS,
ETC. SHALL BE BROUGHT TO THE ATTENTION OF ARCHITECT FOR DECISION.  NO FLOOR
OR STRUCTURAL MEMBERS SHALL BE CUT WITHOUT PERMISSION OF A REGISTERED
STRUCTURAL ENGINEER.  ALL PROPOSED SLEEVE / CORING SHALL BE REVIEWED BY
ARCHITECT.

5.  REMOVE COMPLETELY ALL EXISTING FLOOR FINISHES AND ADHESIVE DOWN TO THE
CONCRETE SLAB.  LEAVE FLOOR SMOOTH FOR NEW FINISH.  OBSERVE MANUFACTURER'S
REQUIREMENTS FOR SUB(FLOOR PREPARATION.  TREATMENT OF EXISTING FLOOR
FINISHES WITHIN AREAS OF DEMOLITION SHALL BE AS FOLLOWS:

A. CARPET: REMOVE ENTIRELY, INCLUDING PADDING.  REMOVE REMAINING GLUE
RESIDUE AND PATCH AS NECESSARY FOR NEW FLOOR FINISH.

B. VINYL:  REMOVE ENTIRELY AFTER MATERIAL HAS BEEN TESTED FOR ASBESTOS.
REMOVE GLUE OR GROUT RESIDUE.  PATCH AS NECESSARY TO PROVIDE LEVEL SURFACE.

C. CERAMIC TILE:  REMOVE ENTIRELY.  PATCH AND REPAIR FLOORS WITH A
LATEX LEVELING COMPOUND TO PRODUCE A SMOOTH, LEVEL SURFACE TO RECEIVE NEW
FINISHES.

5.  ALL EXISTING WALLS TO RECEIVE NEW FINISHES ARE TO HAVE EXISTING FINISHES,
INCLUDING CERAMIC TILE, VINYL WALL COVERING, ETC. COMPLETELY REMOVED UNLESS
NOTED OTHERWISE.  REMOVE COMPLETELY ALL EXISTING WALL BASE AND ADHESIVE AS
REQUIRED FOR NEW WALL BASE.  LEAVE WALL SURFACE SMOOTH TO RECEIVE NEW
FINISH.  SEE FINISH DRAWINGS AND/OR SCHEDULE.

6.  REMOVE ALL EXISTING CEILINGS TO ALLOW FOR PROPER INSTALLATION OF
MECHANICAL, PLUMBING AND ELECTRICAL WORK.  PATCH AND REPAIR EXISTING CEILINGS
TO MATCH EXISTING OR INSTALL NEW CEILINGS AS INDICATED ON THE REFLECTED
CEILING PLAN AND/OR FINISH PLAN.

7.  WHERE NEW CEILINGS ARE INDICATED, REMOVE ALL EXISTING CEILINGS TO ALLOW FOR
PROPER INSTALLATION OF NEW CEILINGS.  PATCH AND REPAIR EXISTING WALL AS
REQUIRED TO INSTALL  NEW FINISHES.

8.  REFER TO MECHANICAL, PLUMBING, FIRE PROTECTION AND ELECTRICAL DOCUMENTS
FOR REQUIRED DEMOLITION WORK AS WELL AS EXISTING PIPING, CONDUITS, DUCTWORK,
ETC. TO REMAIN WITHIN AREAS OF DEMOLITION.

9. COORDINATE DEMOLITION WORK WITH PHASING PLANS TO DETERMINE THE SCOPE
WORK TO BE PREFORMED IN EACH PHASE AND TO CAREFULLY INTEGRATE WITH EXISTING
CONSTRUCTION TO REMAIN FOR EACH PHASE AND UPON COMPLETION OF FINAL PHASE
WITH MINIMAL DISRUPTION OF BUILDING OPERATIONS.

10.  ALL COLUMN ENCLOSURES TO BE DEMOLISHED AND PREPARED FOR NEW
ENCLOSURES.

11.  DEMOLISH ALL DRAPERIES AND WALL HARDWARE EXCEPT ROLLER SHADES.  PATCH
AND REPAIR EXTERIOR WALL TO RECEIVE NEW FINISHES.

12.  ALL CONSTRUCTION TO REMAIN WHICH IS AFFECTED BY DEMOLITION SHALL BE
PATCHED, PLASTERED AND BE PROPERLY MEMBERED AND ALIGNED SO AS TO LEAVE NO
EVIDENCE OF PATCHING OR REPAIR.

13.  REMOVE ALL EXISTING CHAIR RAIL, BORDER TRIM AND WALL PROTECTION WITHIN
PROJECT AREA.  PATCH AND REPAIR EXISTING WALLS AS REQUIRED TO RECEIVE NEW
FINISHES.

14.  REMOVE ALL EXISTING DOORS AND HARDWARE, FLOOR AND WALL MOUNTED DOOR
STOPS, WITHIN THE PROJECT AREA AND PREPARE EXISTING FRAMES FOR NEW DOORS.

15.  REMOVE ALL ITEMS MARKED(UP BY THE OWNER AS OWNER'S SALVAGE. TRANSPORT
ITEMS TO OWNER'S DESIGNATED STORAGE AREA(S).

1. THE CONTRACTOR OR CONSTRUCTION MANAGER AND AFFECTED SUBCONTRACTORS
SHALL VISIT THE PROJECT SITE PRIOR TO SUBMITTING A BID/ PROPOSAL.  THE
CONTRACTOR SHALL BECOME GENERALLY FAMILIAR WITH THE PROJECT, AND WITH THE
IMPACT OF THE NEW WORK ON THE EXISTING CONDITIONS.  ANY AREAS OF CONCERN
SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT PRIOR TO SUBMITTING A
BID/PROPOSAL.

2. INFORMATION CONTAINED ON THESE DRAWINGS WITH REGARD TO EXISTING
CONDITIONS OF CONSTRUCTION IS PROVIDED FOR THE CONVENIENCE OF THE GENERAL
CONTRACTOR IN EXECUTING THE NEW WORK.  EVERY ATTEMPT HAS BEEN MADE TO
PROVIDE COMPLETE AND ACCURATE REPRESENTATION OF SUCH EXISTING CONDITIONS.
THIS INTERPRETATION HAS BEEN TAKEN FROM DRAWINGS SUPPLIED BY OWNER AND HAS
BEEN FURTHER SUPPLEMENTED WITH FIELD(MEASUREMENTS AND OBSERVATIONS. THE
INFORMATION CONTAINED IN THESE DRAWINGS, WITH REGARD TO THE EXISTING
CONDITIONS OF CONSTRUCTION IN NO WAY RELEASES THE GENERAL CONTRACTOR FROM
THE RESPONSIBILITY FOR VERIFYING COMPLETELY ALL FIELD CONDITIONS RELATING TO
THE EXECUTION OF THE WORK, AS DESCRIBED IN THESE CONTRACT DOCUMENTS. THE
GENERAL CONTRACTOR TO FIELD VERIFY AND DOCUMENT ALL EXISTING DIMENSIONS,
ELEVATIONS AND BENCHMARKS, MATERIALS AND METHODS OF CONSTRUCTION THAT MAY
AFFECT OR BE AFFECTED BY NEW WORK, AND TO COORDINATE SUCH FIELD VERIFICATION
WITH THE CONTRACT DOCUMENTS AND THE EXECUTION OF THE WORK.  NOTE ANY
DISCREPANCIES AND/OR CONFLICTS INVOLVING EXISTING CONDITIONS AND BRING THEM TO
THE ARCHITECT'S ATTENTION IMMEDIATELY.

3. FIELD(VERIFICATION OF EXISTING CONDITIONS RELATED TO SPECIFIC PORTIONS OF
THE WORK SHALL BE UNDERTAKEN IN ADVANCE TO ALLOW FOR THE TIMELY
IDENTIFICATION OF EXISTING CONDITIONS THAT MAY AFFECT THE SCHEDULED
INSTALLATION OF NEW WORK AS DESIGNED AND DETAILED, AND TO AVOID UNDUE AND
UNREASONABLE DELAYS TO THE PROJECT SHOULD SUCH CONDITIONS BE DISCOVERED.
TIMELY IDENTIFICATION OF SUCH CONDITIONS SHALL PROVIDE FOR A MINIMUM PERIOD OF
TEN (10) WORKING DAYS DURING WHICH TIME THE ARCHITECT WILL EVALUATE THE
CONDITIONS AND MAKE RECOMMENDATIONS FOR ACCOMMODATING NEW WORK.

4. THE AREAS ADJACENT TO THE PROJECT ARE CURRENTLY OCCUPIED, AND MUST
REMAIN COMPLETELY OPERATIONAL DURING THEIR NORMAL BUSINESS HOURS.
COORDINATE WITH THE OWNER ANY CONSTRUCTION ACTIVITIES WHICH MAY IMPEDE THEIR
NORMAL OPERATIONS, INCLUDING ANY ACTIVITY WHICH CREATES EXCESSIVE NOISE.
NOTIFY ANY OCCUPANTS OF THE BUILDING OF ANY CONSTRUCTION ACTIVITIES WHICH MAY
AFFECT THEIR ABILITY TO OPERATE NORMALLY.

5. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO IDENTIFY POINTS OF
ACCESS TO THE BUILDING AND TO VERIFY MINIMUM CLEARANCES AVAILABLE FOR USE IN
TRANSPORTING NECESSARY CONSTRUCTION MACHINERY, EQUIPMENT, MATERIALS, AND
COMPONENTS INTO THE BUILDING.  USE OF SUCH POINTS OF ACCESS SHALL BE
APPROVED BY THE OWNER.

6. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR OR CONSTRUCTION
MANAGER TO IDENTIFY EXISTING COMPONENTS AND ASSEMBLIES WITHIN THE BUILDING
THAT ARE CONSTRUCTED AS FIRE(RATED ASSEMBLIES.  NOTE ANY DISCREPANCIES
AND/OR CONFLICTS INVOLVING EXISTING CONDITIONS AND BRING THEM TO THE
ARCHITECT'S ATTENTION IMMEDIATELY.

7. CONTRACTOR TO MAINTAIN ALL MEANS OF EGRESS FOR DURATION OF
CONSTRUCTION. WORK INCLUDES CONSTRUCTION OF FIRE RATED, DUST PROOF
TEMPORARY PARTITIONS, AND COVERED WALKS TO PUBLIC WAY AS REQUIRED BY
REGULATIONS AND BUILDING CODES.

8. CONTRACTOR SHALL AT ALL TIMES MAINTAIN THE BUILDING IN A WEATHER TIGHT
CONDITION.

9. CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT DAMAGE TO
OWNER OCCUPIED AREAS ADJACENT TO NEW CONSTRUCTION OR OCCUPIED AREAS
WHERE VARIOUS SYSTEM CONNECTIONS OR EXTENSIONS ARE REQUIRED AND IS
RESPONSIBLE FOR DAMAGE CAUSED BY CONTRACTOR/SUB CONTRACTOR, OR ADVERSE
WEATHER CONDITIONS, INCLUDING RAIN AND WIND.

D1 REMOVE TWO CEILING SYSTEM.  IF PLASTER, NOTIFY ARCHITECT TO EVALUATE
WHETHER TO REMAIN OR TO BE REMOVED.

D2 DEMOLISH EXISTING EXTERIOR RAILING.

D3 DEMOLISH WINDOW AND LOWER PRECAST PANEL REQUIRED FOR POOL
ACCESS AND EGRESS.

D4
EXISTING ELECTRIC ROOM, TO REMAIN.  REFER TO ELECTRICAL DRAWINGS FOR
EQUIPMENT.

D5 SAW CUT NEW OPENING IN EXISTING EXTERIOR BRICK AND BLOCK WALL AS
REQUIRED TO INSTALL NEW DOOR AND FRAME. REFER TO STRUCTURAL
DRAWINGS FOR LINTEL INFORMATION.

D6 DEMOLISH EXISTING ROOFING AND PROTECT FLASHING.  STEEL STRUCTURE TO
REMAIN.

D7 DEMOLISH EXISTING CONCRETE RAMP.

D8 DEMOLISH EXISTING CONCRETE SLAB, METAL FENCE AND MECHANICAL UNIT.

D9
DEMOLISH EXISTING FLOOR TO ORIGINAL WOOD FLOORING.  PREPARE FOR
REFINISH OF ORIGINAL WOOD FLOOR.

D10 PROTECT EXISTING ROOF LEADERS, TYP.

EXISTING CAMERA & MOUNTING BRACKET TO BE RELOCATED.  SEE OWNER FOR
NEW LOCATION.  EXTEND ALL WIRING TO NEW LOCATION. COORDINATE WITH
OWNER, TYPICAL.

D11 DEMOLISH EXISTING CANOPY AND STRUCTURE.

D12
DEMOLISH EXISTING COOLING SYSTEM.  PATCH AND REPAIR HOLES IN BRICK
TO MATCH EXITING CONSTRUCTION TO PREVENT PENETRATION OF WATER.

D13
DEMOLISH EXISTING HANDICAPPED PUSH PLATE AND SYSTEM ATTACHED TO
DOOR.

D14
REMOVE EXISTING HANDICAPPED PARKING SIGN FROM EXTERIOR OF BUILDING.
PATCH AND REPAIR DAMAGE TO BRICK AND PRECAST PANELS TO MATCH
EXISTING.

D15 EXISTING SPICKET TO REMAIN.

D16
DEMOLISH EXISTING BUILDING SIGNS FROM EXTERIOR OF BUILDING.  PATCH
AND REPAIR DAMAGE TO BRICK AND PRECAST PANELS TO MATCH EXISTING.

D17 EXISTING VENDING MACHINES TO BE REMOVED AND TURNED OVER TO THE VA.

D18 EXISTING IT PANELS TO REMAIN.  CONTRACTOR TO FIELD VERIFY SIZE AND
LOCATION OF PANEL.

D19 EXISTING SHAFT TO REMAIN.

D20 FAN COIL UNIT TO BE DEMOLISHED.  COORDINATE WITH HVAC DRAWINGS.

D21 EQUIPMENT TO BE DISCONNECTED AND BROKEN DOWN FOR STORAGE AND
REUSE.  CONTRACTOR TO STORE IN A DRY, SAFE LOCATION FOR DURATION OF
CONSTRUCTION.

D22 EQUIPMENT TO BE REMOVED AND TURNED OVER TO THE VA.

D23 PANIC BUTTONS TO BE DISCONNECTED AND STORED FOR REUSE.

D24 DEMOLISH EXISTING ACCORDIAN DOOR AND HARDWARE.  PATCH EXISTING
EXTERIOR WALL AND PREPARE FOR NEW FINISHES.

D25 DEMOLISH EXISTING CASEWORK.

D26 DEMOLISH EXISTING ACOUSTIC PANELS.  PATCH AND REPAIR WALL TO RECEIVE
NEW FINISHES.

D27 REMOVE ALL EXISTING CUBICLE CURTAIN TRACKS WITHIN THE DEMOLITION AREA
AND TURN OVER TO OWNER.

D28 DEMOLISH EXISTING WALL MOUNTED FAN VENT.  PATCH AND REPAIR EXTERIOR
WALL TO MATCH EXISTING.

D29 REMOVE EXISTING RECESSED DRINKING FOUNTAIN AND TURN OVER TO OWNER.

D30 DEMOLISH EXISTING ADA GRAB BAR.  PATCH EXISTING EXTERIOR WALL AND
PREPARE FOR NEW FINISHES.

D31 SAW CUT AND REMOVE EXISTING CONCRETE SLAB ON GRADE AS REQUIRED TO
INSTALL BELOW SLAB MPE WORK.  PATCH AND REPAIR SLAB AS PER CUTTING
AND PATCHING SPECIFICATIONS SECTION. REFER TO STRUCTURAL FOR SIZE
AND LOCATION.

D32

D33
REMOVE EXISTING ELECTRICAL PANEL.  INFILL WITH BLOCK WALL WHERE WALL
REMAINS.  PATCH AND REPAIR AND PREPARE FOR NEW FINISHES.  SEE
ELECTRICAL DRAWING FOR MORE INFORMATION.

D34
DEMOLISH EXISTING LOUVER AND INFILL WITH BLOCK TO MATCH EXISTING.  PATCH
AND REPAIR TO RECEIVE NEW FINISHES.  COORDINATE WITH HVAC DRAWINGS.

D35 REMOVE DOOR AND JAMB.  PROVIDE STRUCTURAL BRACING AND SUPPORTS IF
NECESSARY.  PATCH AND REPAIR SURROUNDING WALL.  PREPARE FOR NEW WALL
INFILL.

D36 PROVIDE DEPRESSED SLAB 2'(0" X 2'(0" FOR NEW FLOOR DRAINS COORDINATE WITH
ARCHITECTURAL PLAN FOR EXACT LOCATIONS. REFER TO PLUMBING DRAWINGS FOR
RELATED WORK IN THIS AREA.

D37 POWER WASH EXISTING BRICK PANEL WHERE PANEL IS TO BE NEW INTERIOR
WALL.

D38 DEMOLISH EXISTING WALL AND HOSE HOOK UP.  CAP OFF EXISTING PLUMBING,
REFER TO PLUMBING DRAWINGS.

D39 DEMOLISH EXISTING CERAMIC WALL AND FLOOR TILE AND GRIND SMOOTH.

D40 DEMOLISH EXISTING AUTOMATIC DOOR OPENER.

D41 EXISTING TRANSFORMER AND CONCRETE PAD, TO REMAIN.

D42 PARTIALLY DEMOLISH EXISTING CONCRETE CURB AND RAMP TO INSTALL NEW
CONCRETE STAIR.

D43 DEMOLISH EXISTING COMPRESSED AIR HOSE AND CONNECTIONS.  REMOVE ALL
ACCESSORIES, PATCH AND REPAIR DAMAGE TO EXISTING BRICK WALL TO
MATCH EXISTING.  COORDINATE WITH MEP DEMOLITION DRAWINGS.

D44 ALL PLUMBING LINES TO BE DEMOLISHED BY SAWCUTTING.  REFER TO PLUMBING
DEMOLITON PLAN FOR PIPES AND LOCATIONS, TYP.

D45 EXISTING INSULATED CHILLER SUPPLY AND RETURN PIPES, TO REMAIN.

D46 DEMOLISH EXISTING COPING

DENOTES AREAS OF SELECTIVE
DEMOLITION AND/OR ALTERATION WORK.

REMOVE EXISTING WALL CONSTRUCTION, SHOWN WITH DASHED LINES, IN ITS
ENTIRETY FROM FLOOR TO STRUCTURE ABOVE INCLUDING DOORS, DOOR FRAMES,
BORROWED LIGHTS, TERRAZZO BASE, ASSOCIATED ELEC. / MECH. WORK, ETC.
PATCH EXISTING ADJACENT AREAS DISTURBED BY DEMOLITION AND PREPARE
SURFACES TO RECEIVE NEW FINISHES.

REMOVE EXISTING DOOR OR BORROWED LIGHT, GLAZING AND HOLLOW METAL
FRAME ASSEMBLY, SHOWN WITH DASHED LINES.  CLOSE  EXISTING OPENING WITH
METAL STUDS AT 16" O.C. WITH GYPSUM BOARD EACH SIDE.  REFER TO  FLOOR
PLAN FOR PARTITION TYPES. ALIGN NEW WORK FLUSH WITH EXISTING ADJACENT
PARTITION. MATCH EXISTING WALL THICKNESS AND PREPARE SURFACE AS
REQUIRED TO RECEIVE NEW SCHEDULED FINISH.

PROVIDE OPENING, SHOWN WITH DASHED LINES, IN EXISTING PARTITION AS REQUIRED
TO RECEIVE NEW HOLLOW METAL DOOR  FRAME OR BORROWED LIGHT OF THE TYPE
AND STYLE INDICATED ON THE DOOR OR BORROWED LIGHT SCHEDULE. PATCH  AND
PREPARE ADJACENT SURFACES AS REQUIRED TO RECEIVE NEW SCHEDULED FINISH.

REMOVE EXISTING CASEWORK, COUNTERS, SHELVING, EQUIPMENT AND SUPPORTS,
SHOWN WITH DASHED LINES.  PATCH EXISTING  WALL AND FLOOR AREAS
DISTURBED BY DEMOLITION AND PREPARE SURFACES AS REQUIRED TO  RECEIVE
NEW SCHEDULED FINISHES.

REMOVE EXISTING PLUMBING FIXTURES, SHOWN WITH DASHED LINES. PATCH AND
REPAIRE AREAS AFFECTED BY THEIR REMOVAL. EXISTING PIPING FROM  REMOVED
FIXTURES, SHALL BE CAPPED AS INDICATED ON THE PLUMBING DRAWINGS.  ANY
FLOOR PENETRATIONS DUE TO THE REMOVAL OF PIPING ARE TO BE FILLED WITH AN
UL APPROVED MATERIAL.

1. ENCLOSE WITH A GYPSUM WALL BOARD PARTITION ANY EXISTING DUCTS, PIPES
AND ELECTRICAL CONDUITS THAT ARE LEFT EXPOSED FROM DEMOLITION WORK IN
FINISHED SPACES.

2. WHERE EXISTING EXTERIOR WALL OR INTERIOR PARTITIONS ARE DAMAGED IN
AREAS OF SELECTIVE DEMOLITION BY THE REMOVAL OF EXISTING CONSTRUCTION
OR ANY OTHER DEMOLITION ACTION, THE CONTRACTOR SHALL BE RESPONSIBLE TO
REPAIR EXISTING WALL SURFACES TO MATCH EXISTING OR TO PRODUCE A SMOOTH
SURFACE TO RECEIVE NEW FINISHES.

3. ALL AREAS IN EXISTING WALL / PARTITION ABOVE CEILING LINE THAT ARE
AFFECTED BY INSTALLATION OF NEW WORK SHALL BE REPAIRED COMPLETELY WITH
UL(APPROVED MATERIALS AND PRODUCTS TO MATCH EXISTING INSTALLATION AND
FIRE RATED ASSEMBLIES.

4. WHERE LEVEL CHANGES, HOLES, DEPRESSIONS, OR FORMED TRENCHES ARE
UNCOVERED IN EXISTING CONCRETE SLAB BY THE REMOVAL OF EXISTING WALLS /
EXISTING FLOORING OR ANY OTHER DEMOLITION ACTION, THE CONTRACTOR SHALL
BE RESPONSIBLE TO PATCH AND REPAIR EXISTING CONCRETE SURFACES WITH A
LATEX OR GYPCRETE LEVELING COMPOUND UNLESS SPECIFIED OTHERWISE TO
PRODUCE A SMOOTH LEVEL SURFACE TO RECEIVE NEW FINISHES.

5. FILL EXISTING PIPE AND CONDUIT HOLES RESULTING FROM DEMOLITION WORK,
OR ANY OTHER EXISTING FLOORS OR WALL PENETRATIONS WITH AN UL(APPROVED
MATERIAL TO MAINTAIN THE EXISTING FIRE RATED ASSEMBLY.

6. WHERE PIPES, CONDUITS, DUCTWORK, ETC. ARE TO BE REMOVED FROM ANY WALL, FLOOR
OR ROOF SYSTEM THAT IS TO REMAIN, THE OPENING SHALL BE INFILLED WITH MATERIALS THAT
MATCH THE EXISTING CONSTRUCTION AND RESTORED TO MAINTAIN DESIGNATED FIRE OR SMOKE
RATING.  NEW PENETRATIONS THRU EXISTING WALLS, FLOORS OR ROOFS SHALL BE FIRE RATED
TO MATCH EXISTING FIRE RATING.  WHERE HOLES IN FLOORS OR FLOOR OPENINGS ARE
UNCOVERED OR CREATED BY SELECTIVE DEMOLITION WORK, THE CONTRACTOR MUST DO ONE
OF THE FOLLOWING:

A.     WHERE OPENINGS ARE ACCESSIBLE TO FOOT TRAFFIC, EXPOSED TO 
VIEW,  OR ARE GREATER THAN 2", THE OPENING MUST BE FILLED WITH A 
CONCRETE SYSTEM SIMILAR TO EXISTING.
B. AREAS NOT EXPOSED TO VIEW, OR GREATER THAN 6", THE OPENING MUST 
BE FILLED WITH A CONCRETE SYSTEM SIMILAR TO EXISTING.
C. AREAS NOT EXPOSED TO VIEW, CONCEALED BY CONSTRUCTION OR 
WHERE THE OPENING IS LESS THAN 6" THE OPENING MUST BE FILLED 
WITH A UL  DESIGN SYSTEM AS SPECIFIED IN DIVISION 7 "THROUGH 
PENETRATION RESISTIVE MATERIAL". AFTER DEMOLITION OF EXISTING 
PARTITIONS, PATCH AND REPAIR EXISTING WALL TO MATCH EXISTING 
CONSTRUCTION AND PREPARE WALL FOR NEW FINISHES.

7. AFTER DEMOLITION OF EXISTING M.P.E. WORK, EQUIPMENT AND CASEWORK, PATCH AND
REPAIR EXISTING WALLS TO MATCH EXISTING CONSTRUCTION AND PREPARE WALL FOR NEW
FINISHES.

9. IF EXISTING CONSTRUCTION TO REMAIN IS DAMAGED BY THE REMOVAL OF EXISTING
CONSTRUCTION OR ANY OTHER DEMOLITION ACTION, THE CONTRACTOR SHALL BE RESPONSIBLE
TO REPAIR ALL EXISTING CONSTRUCTION TO MATCH EXISTING OR TO PRODUCE A SMOOTH
SURFACE TO RECEIVE NEW FINISHES.  ALL CONSTRUCTION TO REMAIN WHICH IS AFFECTED BY
DEMOLITION SHALL BE PATCHED AND BE PROPERLY REPAIRED AND ALIGNED SO AS TO LEAVE
NO EVIDENCE OF PATCHING OR REPAIR.

REMOVAL OF ASBESTOS CONTAINING MATERIALS AND MASTIC SHALL BE BID BY
IDENTIFYIING UNIT PRICING FOR EACH.
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ICRA AND PHASING KEYNOTES

INFECTION CONTROL RISK MITIGATION RECOMMENDATIONS MATRIX OF PRECAUTIONS FOR
CONSTRUCTION AND RENOVATION

DEDUCT ALTERNATES

ACTIVITY
ROOM

1�119

MAIN
WAITING

1�106

MEN'S
TOILET

1�106A

CONFERENCE
ROOM

1�101

OFFICE

1�104

ADMIN.
OFFICE

1�103

OFFICE

1�102

REGISTRATION

1�105

PHYSICAL
THERAPY

CLINIC

1�202

SHARED
ACTIVITY/

EQUIPMENT

1�205

OFFICE

1�302

KINESIOTHERAPY
THERAPY

CLINIC

1�301

CLST.

1�303

PRIV.
TREATMENT

RM

1�304
SUPPORT

OFFICE

1�405

BEDROOM

1�802

BATHROOM

1�802A
CLST

1�802B

ADL
KITCHEN &
LAUNDRY

1�803

OT CLINIC &
TREATMENT

1�801

OFFICE

1�805

STORAGE
(OT CLINIC)

1�804

STORAGE
(PT CLINIC)

1�131

WORK
EVALUATION

1�129

PROSTHETICS/
ORTHOTICS

1�128

PROSTHETICS/
ORTHOTICS

1�127

EX.ELECTRICAL
ROOM

1�701A

STORAGE
(KT CLINIC)

1�125

CLST.

1�126

M.H.O.T.
CLINIC
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1. PROVIDE INFECTION CONTROL PRECAUTIONS / CONTAINMENT SYSTEM AS
REQUIRED BY HOSPITAL INFECTION CONTROL REPRESENTATIVE FOR ALL AREAS
OUTSIDE THE LIMIT OF WORK.

PROVIDE TEMPORARY CONSTRUCTION/INFECTION VESTIBULE PER PARTITION
TYPE SEE SHEET AE621.  PARTITION TO EXTEND TO UNDERSIDE OF DECK.

PROVIDE TEMPORARY DOOR WITH GASKETING TO PREVENT THE MOVEMENT
OF DUST.

NOT USED.

CLOSE AND LOCK DOOR TO PREVENT THE MOVEMENT OF DUST.

PROVIDE METAL CHAINLINK FENCE AND GATE TO CONTAIN CONSTRUCTION
ZONE.  MOUNT VA SIGNAGE REQUIREMENTS PER DETAILS F2/GI001 AND
F4/GI001.  REFER TO CIVIL DRAWINGS FOR MORE INFORMATION.

IC1

IC2

IC3

IC4

IC5

III/IVLOW Risk Group 1

Class III

Note: Infection Control approval will be required when the Construction Activity and Risk Level indicate that

It is the Contractor's Responsibility to provide the following Infection Control Precautions
depending upon the Area Class Designation

I

I

III

MEDIUM Risk Group 2

HIGH Risk Group 3

HIGHEST Risk Group 4 IV

IV

IV

III/IV

III/IV

III

III/IV

II

III

Patient Risk Group Table

Infection Control Matrix @ Class of Precautions: Construction Project by Patient Risk

TYPE A

Construction Project Type

Major demolition and construction projects

Includes, but is not limited to:

@  activities which require consecutive work shifts
@  requires heavy demolition or removal of a complete ceiling system
@  new construction

Work that generates a moderate to high level of dust or requires demolition or removal of any fixed building components or assemblies

Includes, but is not limited to:

@  sanding of walls for painting or wall covering
@  removal of floor coverings, ceiling tiles and casework
@  new wall construction
@  minor duct work or electrical work above ceilings
@  major cabling activities
@  any activity which cannot be completed within a single work shift

Small scale, short duration activities which create minimal dust

Includes, but is not limited to:

@  installation of telephone and computer cabling
@  access to chase spaces
@  cutting of walls or ceiling where dust migration can be controlled

Inspection and Non@Invasive Activities

Includes, but is not limited to:

@  removal of ceiling tiles for visual inspection limited to 1 tile to 50 square feet
@  painting (but not sanding), wall covering
@  electrical trim work, minor plumbing, and activities which do not generate dust or require cutting of walls or access to ceilings other than for visual inspection

Type of Construction / Project Activity Table

Group 2
Medium Risk

Group 1
Low Risk

@  Cardiology
@  Echocardiology
@  Endoscopy @ GI
@  Physical Therapy
@  Radiology/MRI
@  Nuclear Medicine
@  Respiratory Care (except
   bronchoscopy area)
@  Cafeteria
@  Outpatient areas@ clinics and offices
   (exception: transplant and oncology)

@  Office areas (non@clinical)

I

Patient Risk Group

TYPE D

TYPE C

TYPE B

TYPE A

Group 4
Highest Risk

Group 3
High Risk

@  Emergency Room
@  Post Anesthesia
@  Care Units
@  Labor and Delivery
@  Pediatrics
@  Admission/Discharge area
@  Laboratories
@  Pharmacy
@  Inpatient units
   (not otherwise specified)
    at all AEHN locations

@  All Operating Rooms including
   Labor and Delivery
@  Anesthesia and Pump areas
@  Central Equipment/Sterile Supply
@  Cardiac Catheterization and
@  Angiography Areas
@  Interventional Radiology
@  Radiation Oncology
@  All Intensive Care Units
@  Newborn Nurseries, including NICU
@  Dialysis Unit
@  Oncology @ inpatient & outpatient
@  Transplant @ inpatient & outpatient
@  Pharmacy Admixture
@  Negative Pressure Isolation Rooms/areas
   (including bronchoscopy area)

IIII

TYPE DTYPE CTYPE B

Class IVor control procedures are necessary.

C
LA

S
S

 IV
C

LA
S

S
 II

During Construction Project

C
L@

 I
C

LA
S

S
 II

I

1. Remove barrier materials carefully to minimize spreading of dirt and debris
associated with construction.

2. Contain construction waste before transport in tightly covered containers.
3. Cover transport receptacles or carts. Tape covering
4. Vacuum work area with HEPA filtered vacuums.
5. Wet mop area with disinfectant after barriers are removed.
6. Remove or isolate HVAC system in areas where work was being performed.

1. Remove barrier materials carefully to minimize spreading of dirt and debris
associated with construction.

2. Contain construction waste before transport in tightly covered containers.
3. Cover transport receptacles or carts. Tape covering.
4. Vacuum work with HEPA@filtered vacuums.
5. Wet mop with disinfectant.
6. Remove isolation of HVAC system in areas where work is being performed.

1. Wipe surfaces to remove dust.

Upon Completion of Project

1. Wipe work surfaces with disinfectant.
2. Contain construction waste before transport in tightly covered containers.
3. Wet mop and/or vacuum work area with HEPA filtered vacuum before leaving

work areas.
4. Remove isolation of HVAC system in areas where work is being performed.

1. Includes all activities required by Class II
2. Obtain Infection Control Permit from Hospital Safety Officer or Facilities

Management Maintenance and Engineering department before construction
begins.

3. Remove or isolate HVAC system in area where work is being done to prevent
contamination of duct system.

4. Complete all critical barriers before construction begins or implement control
cube method.

5. Maintain negative air pressure within work site utilizing HEPA@equipped air
filtration units.

6. Contain construction waste before transport in tightly covered containers.
7. Cover transport receptacles or carts. Tape covers.
8. Wet mop and/or vacuum with HEPA filtered vacuum before leaving work areas.
9. Remove isolation of HVAC system in areas where work is being performed.

1. Execute work by methods to minimize raising dust from construction operations.
2. Immediately replace a ceiling tile displaced for visual inspection.

1. Includes all activities required by Class I
2. Provide active means to prevent airborne dust from dispersing into

atmosphere.
3. Water mist work surfaces to control dust while cutting.
4. Seal unused doors with duct tape.
5. Block off and seal air vents.
6. Replace adhesive walk@off mats at entrance and exit of work area. Replace

used mats in accordance with manufacturer's recommendations.
7. Remove or isolate HVAC system in area where work is being done to prevent

contamination of duct system.

1. Includes all activities required by Class III
2. Obtain Infection Control Permit from Hospital Safety Officer or Facilities

Management Maintenance and Engineering department before construction
begins.

3. Isolate HVAC system in areas where work is being done to prevent
contamination of duct system.

4. Complete all critical barriers or implement control cube method before
construction begins.

5. Maintain negative air pressure within work site utilizing HEPA equipped air
filtration units.

6. Seal holes, pipes, conduits, and punctures appropriately.
7. Construct anteroom and require all personnel to pass through this room so

they can be vacuumed sing a HEPA vacuum cleaner before leaving work site
or they can wear cloth or paper coveralls that re removed each time they
leave the work site.

8. All personnel entering work site are required to wear shoe covers. Shoe
covers must be changed each ime the worker exits the work area.

9. Place adhesive walk@off mats at entrance to work area within anteroom.
10. Replace per manufacturer's recommendations. Do not remove barriers from

work area until completed project is inspected each by the Hospital Safety
Officer, Facilities Management Maintenance and Engineering Department
and thoroughly cleaned by the Hospital Environmental Services Department
or their contracted Environmental Service Company Contain construction
waste before transport in tightly covered containers.

11. Cover transport receptacles or carts. Tape covering
12. Vacuum work area with HEPA filtered vacuums.
13. Wet mop with disinfectant after barriers are removed.
14. Remove isolation of HVAC system in areas where work is being performed.

ALTERNATE NO. 1:  WEST ENTRANCE CANOPY
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck (exposed below@
painted) on steel frame (exposed and painted) on 3 ft deep concrete footings
(see structural). Provide metal panel fascia (similar to new East side, ALT.
No. 6).  Radiant heat topping slab under canopy to include entrance slab,
stairs and ramp.

ALT #1

ALTERNATE NO. 6: STAFF BREAK ROOM & EAST ENTRY VESTIBULE
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck on existing steel channel
frame. Provide aluminum storefront window system enclosure. Provide metal panel
fascia and soffit. Provide second set of storefront entrance doors. See document
set for plans, section, exterior elevations, and interior finishes.

ALT #8

ALTERNATE NO. 3:  BRICK WEARING FACE ON NEW RETAINING WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Add one (1) wythe brick to proposed concrete retaining wall at North wall of Pool
Equipment Room and West and North walls of Pool Enclosure Base.

ALT #3

ALTERNATE NO. 4:  BRICK GABLE END WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Replace proposed polycarbonate envelope at West end with one (1) wythe brick
exterior and one (1) wythe brick grille interior on each side of reinforced 8” CMU
wall with reinf. Bond beam at 12’ AFF. Provide 2” rigid insulation at exterior side of
CMU.

ALT #4

ALT #5

ALT #6

ALTERNATE NO. 5: WEIGHT CONDITIONING FIT OUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide all interior walls, flooring, and finishes for W.T. Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #7

ALTERNATE NO. 7: EAST ENTRANCE RAMP AND WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide 10” reinforced concrete wall at North and Northeast sides of new entrance
ramp. Provide 5” deep by 6’ wide sidewalk on compacted fill with turned down
edge at South and Southwest sides. Provide 2.5” OD painted steel pipe rail with
stainless steel mesh infill on top of new concrete wall (rail and mesh one side only).
See document set for plan, section, and exterior elevations.

ALTERNATE NO. 8: AUDIOLOGY FITOUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide interior walls, flooring, and finishes for Audiology Suite.  Area to include
electrical and plumbing fictures and connections.

ALT #8
ALTERNATE NO. 9: VENTILATION DUCTWORK
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide ventilation supply and exhaust ductowrk demolition and installation.
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WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer
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CONSULTING
GROUP
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Tel   (704) 531@9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872@3716

BRAY MOONEY
CONSULTING
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CHESTER, PA, 19013
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BRAY MOONEY
CONSULTING

Aquatic Consultant
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ENGINEERING

Civil Engineer
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SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383@4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE@002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR PHASING, ICRA AND ALTERNATES
PLAN

03@29@13 15 86

AE002

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

N

 1/16" = 1'@0"
F1

FIRST FLOOR PHASING, ICRA AND ALTERNATES PLAN

 1/16" = 1'@0"
C1

BASEMENT PHASING AND ICRA PLAN
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A25 TYP.

V.I.F

1. TOILET, LOCKER & SHOWER ROOM TO BE BLOCK WALL. ALL OTHER AREAS TO
BE GYPSUM WALL  # 6" ABOVE CEILING.

2. CLINIC DEPARTMENT TO BE BLOCK WALL UP TO DECK.

3. ALL COLUMN ENCLOSURES TO BE GYPSUM WALL BOARD TO DECK.

4. ALL WALLS TO BE TYPE 5 UNLESS NOTED OTHERWISE, U.N.O.

5. REFER TO SHEET AE002 FOR DESCRIPTION OF ALTERNATES.

6. SEE SHEET AE621 FOR PARTITION TYPES.

CONTRACTOR TO PROVIDE SHELF. LENGTH AS SHOWN IN PLAN, DEPTH AS SHOWN
IN DETAIL B3 ON SHEET AE632.

PROVIDE SILICONE SEALANT AT JUNCTION OF WALL AND CASEWORK.

PREFABRICATED POOL ENCLOSURE.  MANUFACTURER FOR BASIS OF DESIGN # PEI.

CONTRACTOR TO SEAL POOL ENCLOSURE TO MASONRY WITH SEALER.

CONTRACTOR TO INSTALL NEW RAILING AT MODIFIED CONCRETE RAMP.

PORTABLE POOL LIFT.  B.O.D.: SRSMITH SPLASH! SERIES. MODEL NUMBER#390#000.
REFER TO AQUATIC DRAWINGS FOR MORE INFORMATION.

THERAPY POOL TO BE 5'#0" DEEP.  POOL DESIGN BY OTHERS.  REFER TO VENDOR
DRAWINGS.

CONTRACTOR TO PROVIDE EXPANSION JOINT.

CONTRACTOR TO PROVIDE SOLID POLYMER WORK COUNTER. LAYOUT AS SHOWN
IN PLAN,  DEPTH TO BE  2'#1", UNLESS NOTED OTHERWISE.

PROVIDE SILICONE SEALANT AT JUNCTION OF WALL SURFACE WITH ALL PLUMBING
FIXTURES AND COUNTERTOPS.

CONTRACTOR TO FURNISH AND INSTALL CONCRETE LIGHT BOLLARDS.

CONTRACTOR TO INFILL EXISTING WALL WITH BRICK AND CONCRETE BLOCK TO
MATCH EXISTING WALL.  REFER TO ELECTRICAL FOR FIXTURE SELECTION.

A1

A2

A3

A4

A5

A6

A7

A8

CONTRACTOR TO PROVIDE EXTERIOR WALL EXPANSION JOINT. SEE
SPECIFICATIONS SECTION 079500 FOR TYPE.

A9

A10

A11

A12

A13

SINK WITH FOOT OPERATING PEDAL.  PROVIDE HOSE CONNECTION AT SINK.A14

PROVIDE HOOK UP FOR EMERGENCY ALARM SYSTEM.A15

PROVIDE HOOK UP FOR AUDIO SYSTEM IN CLINIC.A16

2'#0" X 6'#0" WIRE STORAGE RACKS, NOT IN CONTRACT.A17

PRIVATE STAFF STALL.  PROVIDE LOCK.A18

PROVIDE POWER AND DATA CONNECTIONS IN BOOTH.  TESTER SIDE.
COORDINATE WITH SOUND BOOTH SELECTED BY VA.

A19

COORDINATE LOCATION WITH EXISTING PLUMBING HOOK UP.A20

PROVIDE 24" STAINLESS STEEL UTILITY SHELF.A21

PATCH AND REPAIR EXISTING BRICK WALL IN KIND IN ALL HOLES AND
CRACKS IN EXISTING BRICK.

A22

PROVIDE METAL SHELVING, TYPE 45.A23

POOL DRAIN.  REFER TO PLUMBING AND AQUATIC DRWAINGS FOR MORE
INFORMATION.

A24

CONTINUOUS HANDRAIL.A25
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SIM.

F6

AE612

C1

AE612

C1

AE612

C1

AE612

C1

1'#2"

HSPK

1�000

1. ALL CEILINGS TO BE 9'#6" MIN.  10'#0" WHERE POSSIBLE.  UNLESS NOTED
OTHERWISE.

2. CEILINGS ARE TO BE BUILT AROUND SKYLIGHTS OVER MENTAL HEALTH
OCCUPATIONAL THERAPY.

3. ALL AREAS TO BE 2' X 2' ACT CEILINGS, UNLESS NOTED OTHERWISE.

4. ALL HVAC DIFFUSERS TO BE CENTERED ON TILES.

5. ALL SPRINKLER HEADS TO BE CENTERED ON TILES.

6. ALL GYPSUMBOARD SOFFITS TO BE 7'#10", U.N.O.

E

DENOTES GWB SOFFIT/CEILING

CEILING HEIGHT DESIGNATION
(WHEN HEIGHT VARIES FROM
TYPICAL)

INTRAVENOUS TRACK

MECHANICAL  LIGHT FIXTURE

EXAM LIGHT

FLUORESCENT LIGHT FIXTURE

CURTAIN TRACK

DISC LIGHT IN ALL STAIRWELLS #
WALL MOUNTED

WALL SCONCE

FLUORESCENT DIRECT/
INDIRECT LIGHT

EQ. A EQ. A

E
Q

. B
E

Q
. B

PENDANT MOUNTED LIGHT TUBE

CONTINUOUS FLUORESCENT
TUBE AND BALLAST CONCEALED
INDIRECT FIXTURE

EXIT SIGN (SHADED AREA
INDICATES DIRECTION OF
EGRESS)

SUPPLY DIFFUSER

INCANDESCENT DOWNLIGHT

FLUORESCENT PARABOLIC LIGHT
FIXTURE

RETURN GRILL

LIGHT # STEM MOUNTED

RECESSED FLUORESCENT WALL
WASHER

PENDANT MOUNTED LIGHT

FLUORESCENT DOWN LIGHT
FIXTURE

RADIANT PANEL

UNDER CABINET TASK LIGHT

CEILING CONTRACTOR TO MEASURE EACH CEILING AREA AND ESTABLISH A
CEILING LAYOUT TO BALANCE BORDER WIDTHS AT OPPOSITE EDGES OF EACH
ROOM. AVOID USE OF LESS#THAN 6" TILES.

RECESSED COVE LIGHT

A.F.F.10' 6"

SD SLT

SD SLT SD SLT

TYPICAL DOUBLE DEVICE MOUNTINGTYPICAL SINGLE DEVICE MOUNTING

LT : LIGHT FIXTURE S : SPEAKER SD : SMOKE DETECTOR

EQ EQ EQEQ EQ

EQ EQ

E
Q

E
Q

EQ EQ EQ

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

SECURITY CAMERA

CEILING TO BE EXPOSED.  REFER TO FINISH PLAN FOR MORE INFORMATION.

CONTRACTOR TO SUPPLY AND INSTALL UNISTRUT  SUPPORT SYSTEM
EQUIPMENT  RAILS, MOUNTING PLATES ETC. TO SUPPORT LIFT EQUIPMENT.
SEE   DETAILC8/AE612 AND STRUCTURAL DRAWINGS FOR MORE INFORMATION.

ALL CURTAIN TRACKS SHALL BE SUPPORTED INDEPENDENT  OF THE CEILING
AND SUSPENSION SYSTEM.  SEE DETAIL F8 ON SHEET  AE612.

INSTALL NEW SKYLIGHTS.  SEE DETAILS D1 & D2 ON SHEET AE601.

INSTALL WATER RESISTANT LIGHT FIXTURES IN ROOM.

DECORATIVE WOODLOOK PANEL CEILING SCULPTURE.

 LED LIGHT FIXTURE.

COORDINATE HEIGHT OF SOFFIT WITH SIZE AND HEIGHT OF SOUND BOOTH
SELECTED BY VA.

CLOSED CIRCUIT TV CAMERA.  COORDINATE LOCATION OF CONNECTION WITH
VA.

ALTERNATE:  PROVIDE EXTERIOR WALL MOUNTED LIGHT FIXTURE IF
ALTERNATE #1 IS NOT CONSTRUCTED.

PROVIDE EXTERIOR WALL MOUNTED LIGHT FIXTURE.

EXISTING LIGHT FIXTURE TO REMAIN.  PROVIDE NEW BULBS FOR FIXTURE.

PAINT ALL EXPOSED PIPING/DUCTWORK. COORDINATE WITH BKM PROJECT.

PROVIDE STRUCTURAL SUPPORTS/BRACING. COORDINATE WITH STRUCTURAL
DRAWINGS.

EXISITNG CEILINGS & FIXTURES TO REMAIN.

METAL PANELS (EXTERIOR)
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WIRE HANGER

CEILING SUSPENSION SYSTEM

NOTE:  CONNECTS TO EXISTING METAL DECK

LED LIGHT FIXTURE

SEE PLAN

SEE PLAN

2"

6" 4 3/4" +/#

VARIES

CEILING AS SCHEDULED

LIGHT FIXTURE

3#5/8" METAL STUD KICKER @ 4'#0"
O.C.  FASTEN TO STRUCTURAL
SYSTEM ABOVE AS REQUIRED

3#5/8" METAL STUDS @ 16" O.C.
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3#5/8" SAG RESISTANT
GYPSUM WALLBOARD

3#5/8" GYPSUM WALLBOARD
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INTERIOR FINISH MATERIAL CODES

A B

C D E F G H K M N SLJ P

1 1

2 2

4 4

6

8

5

7

3.6

3

R
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RM #

CEILING:
WALL:
FLOOR:
BASE:

1�119

ACTIVITY ROOM
C�1,EXP
PT�1(A)
SRT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�106

MAIN WAITING
C�2,3
PT�1(A)
CPT�1,2
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�106A

MEN'S TOILET
C�1
PT�5/CWT�1(A)
CT�1
�

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�101

CONFERENCE ROOM
C�1
PT�1(A)
CPT�2
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�104

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�103

ADMIN. OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�102

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�105

REGISTRATION
C�3
PT�1(A)
CPT�1,2
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�202

PHYSICAL THERAPY CLINIC
C�1
PT�1(A)
VCT�1(A
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�205

SHARED ACTIVITY/ EQUIPMENT
C�1,3,5,EXP
PT�1(A)
SRT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�302

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�301

KINESIOTHERAPY THERAPY CLINIC
C�1,3,5,EXP
PT�1(A)
SRT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�303

CLST.
C�1
PT�1
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�304

PRIV. TREATMENT RM
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�405

SUPPORT OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�802

BEDROOM
C�1,C�3
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�802A

BATHROOM
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�802B

CLST
C�1
PT�1
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�803

ADL KITCHEN & LAUNDRY
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�801

OT CLINIC & TREATMENT
C�1, C�3
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�805

OFFICE
C�1, C�3
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�804

STORAGE              (OT CLINIC)
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�131

STORAGE (PT CLINIC)
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�129

WORK EVALUATION
C�1
PT�1(A)
SRT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�128

PROSTHETICS/ ORTHOTICS
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�127

PROSTHETICS/ ORTHOTICS
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�701A

EX.ELECTRICAL ROOM
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�125

STORAGE           (KT CLINIC)
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�126

CLST.
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�701

M.H.O.T. CLINIC
C�1
PT�1(A)
VCT�1(A)/CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�124

RECEIVING/ STORAGE
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�703A

CLEAN HOLD
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�703

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�602

LAUNDRY
C�4
PT�1(A)
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�601

WOMEN'S SHOWER/ LOCKER
C�3
PT�5/CWT�1(A)
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�605

MEN'S SHOWER/ LOCKER
C�3
PT�5/CWT�1(A)
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�604

OFFICE
C�4
PT�1(A)
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�501

K.T.C. WEIGHT CONDITIONING
C�1,3,EXP
PT�1(A)
SRT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�122A

STAFF TLT.
C�1
PT�5/CWT�1(A)
CT�1
�

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�412

SHARED OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�409

TREATMENT
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�416

TECHNICIAN'S WORKROOM
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�121

EX ELEC. RM
EXP
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�404

PT. TLT.
C�3
PT�5/CWT�1(A)
CT�1
�

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�403

PT. TLT.
C�3
PT�5/CWT�1(A)
CT�1
�

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�407A

SOUND BOOTH
�
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�402

WAITING
C�2
PT�1(A)
CPT�2
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�415

TECH WAITING
C�2
PT�1(A)
CPT�2
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�401

RECEPTION
C�2
PT�1(A)
CPT�2
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�408

TREATMENT
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�407

TREATMENT
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�406

TREATMENT
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�411

TREATMENT
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�122

STAFF BREAK
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�702

KILN/ SLURRY ROOM
C�1
PT�1/CWT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�201

SUB WAITING
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�600

CORRIDOR
C�4
PT�1(A)
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�603

THERAPY POOL
EXP
PT�1(A)
RS�2
RSB�2

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�100

CORRIDOR
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�132

CORRIDOR
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�130

CORRIDOR
C�1
PT�1(A)
EM�1/VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�135

CORRIDOR
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�136

STAIR
C�1
PT�1
EM�1/EX
RB�1

F2

F2

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�416A

RECEIVING/ HOLDING/ SHIPPING
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�604A

IT
EXP
PT�1
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�503

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�502

TREATMENT
C�3
PT�1(A)
SRT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�123

HSKP.
C�1
PT�1
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�107

VESTIBULE
C�3
PT�#/PWP�1
EM�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�117

EXAM
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�116

EXAM
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�114

SOILED
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�115

EXAM
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�113

EXAM
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�118

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�112

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�111

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�109

OFFICE
C�1
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�110

CORRIDOR
C�1
PT�1(A)
CPT�1,2
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�106B

WOMEN'S TOILET
C�1
PT�5/CWT�1(A)
CT�1
�

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�204

OFFICE
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�203

PRIVATE TREATMENT ROOM
C�1
PT�1(A)
VCT�1(A)
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�604B

TLT.
C�3
PT�5/CWT�1(A)
RS�1
RSB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�701B

STORAGE
C�1
PT�1(A)
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�606

MECHANICAL AREA
EXP
PT�1(A)
RS�2
RSB�2

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�703B

SOILED
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�134

VESTIBULE
C�3
PT�#/PWP�1
EM�1
RB�1

11 12

F3

F3F3F3F3

F4

F5

F4 F5F4 F5

F4 F5F4 F5

F5

F7 F6

F6

F6

F6

F6

F6

F6

F6

F6

F6

F6

F6

F8

F8

F8

F8

F8

F8

F8

F8

F2

F8

F3

F3

F3

F3

F9

F9

F9

C
W

T�
2

C
W

T�
2

C
W

T�
2

F9
F9

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�000

HSPK
C�1
PT�1
VCT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�408A

SOUND BOOTH
�
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�409A

SOUND BOOTH
�
PT�1(A)
CPT�1
RB�1

RM #

CEILING:
WALL:
FLOOR:
BASE:

1�411A

SOUND BOOTH
�
PT�1(A)
CPT�1
RB�1

F4

F4

RM #

CEILING:
WALL:
FLOOR:
BASE:

388

CORRODOR
C�1
PT�1(A)
VCT�1(A)
RB�1

1. WHEN  AN (A) IS IN THE FINISH TAG IT REFERS TO AN ACCENT FINISH. SEE
THE FINISH / FLOOR PATTERN PLANS OR ELEVATIONS FOR TYPE AND LOCATION.

2. TYPICAL ROOM FINISH ARE C�1 / PT�1(A) /  VCT�1(A) / RB�1.

3. HANDRAIL AND BUMPER RAIL TO RUN CONTINUOUSLY FROM DOOR BUCK TO
DOOR BUCK, TERMINATING AT ALL VERTICAL INTERRUPTIONS.

4. CORNER GUARDS TO BE INSTALLED ON ALL OUTSIDE CORNERS
THROUGHOUT LIMIT OF WORK. SEE FINISH SCHEDULE FOR MORE INFORMATION.

5. FLASH PATCH FLOORING AS REQUIRED TO PROVIDE A FLUSH TRANSITION AT
ALL DIFFERENT FLOORING MATERIALS.

6. ALL GWB SOFFITS ARE TO BE PAINTED.  FASCIA AND UNDERSIDE ARE TO
MATCH. PROVIDE FRY REGLET REVEALS AS A MATERIAL OR COLOR TRANSITION.
GWB SOFFITS ARE NEVER TO RECEIVE VINYL WALL COVERING.

7. ALL FURNITURE AND FURNITURE PANELS ARE N.I.C., UNLESS NOTED
OTHERWISE.

8. THE CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ITEMS REQUIRING
FINISH SELECTIONS THAT ARE NOT CLARIFIED IN THE CONTRACT DOCUMENTS.

9. ALL COUNTERTOPS TO BE SOLID SURFACE POLYMER.

10. CEILING ACCESS PANELS, HVAC DIFFUSERS/GRILLES SHALL BE WHITE
UNLESS NOTED OTHERWISE.

F1 ALL EXISTING WALL SURFACES TO REMAIN ARE TO BE PREPARED TO RECEIVE
NEW WALL FINISH. SEE FINISH PLANS FOR EXTENT, TYPICAL.

4' x 8' FABRIC WRAPPED PANEL.  INSTALLATION HEIGHT TBD.

CG�1

HR�1

BG�1

PWP�1 TO BE INSTALLED ON ALL WALLS WITHIN SPACE

CWT�1 TO BE INSTALLED TO 5'�0" A.F.F.

MILLWORK  TO BE PL�1 AND SSP�1

INSTALL WF�1 ON EXTERIOR WINDOWS

F2

F3

F4

F5

F6

F7

F8

F9

CODE MATERIALS

AWP ARCHITECTURAL WALL PANELS
BG BUMPER GUARD
C CEILING
CC CUBICLE CURTAIN FABRIC
CG CORNER GUARD
CPT CARPET
CR CHAIR RAIL
CT CERAMIC FLOOR TILE
CTB CERAMIC FLOOR TILE BASE
CWT CERAMIC WALL TILE
CWTB DECORATIVE GLAZING
DPG DECORATIVE PLASTIC GLAZING
DWS DECORATIVE WALL SYSTEM
EP EPOXY PAINT
EM ENTRANCE MAT
EX EXISTING
EXP EXPOSED STRUCTURE
FWC FABRIC WALL COVERING
FWP FABRIC WRAPPED PANEL
HR HAND RAIL
KP KICK PLATE
PE POURED EPOXY FLOORING
PEB POURED EPOXY INTEGRAL BASE
PL PLASTIC LAMINATE
PT PAINT
PWP PLASTIC WALL PROTECTION
QS QUARTZ SLAB
QT QUARRY TILE
QTB QUARRY TILE BASE
RB RUBBER BASE
RD RUBBER DISC FLOORING
RM RESILIENT MOLDING
RT RESILIENT TILE
RST RUBBER STAIR TREADS
RS RESINOUS FLOORING
RSB RESINOUS FLOORING INTEGRAL BASE
S STAIN/COLORWASH
SC SEALED CONCRETE
SG SEMI�GLOSS PAINT
SL SHEET LINOLEUM
SLB SHEET LINOLEUM BASE
SP SOLID PLASTIC
SPC SPECIALTY PAINT COATING
SR SEAMLESS RUBBER FLOORING
SRT SOLID RUBBER TILE
SRB INTEGRAL SEAMLESS RUBBER BASE
SRVT SLIP RESISTANT VINYL TILE
SSP SOLID SURFACE POLYMER
STN STONE FLOORING
STNB STONE FLOOR BASE
SV SEAMLESS VINYL FLOORING
SVB INTEGRAL SEAMLESS VINYL BASE
SVWP SOLID VINYL WOOD PLANKS
TWP TACKABLE WALL PANEL
TZ TERRAZZO FLOORING
V VINYL WALL COVERING
VB VINYL BASE
VBWF VINYL BONDED WOOD FLOORING
VCT VINYL COMPOSITION TILE
WDB WOOD BASE
WG WALL GUARD
WM WOOD MOLDINGS/STANDING AND RUNNING TRIM
WP WOOD PANELING
WS WALL SCONCE
WT WINDOW TREATMENT
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69
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1. PRIOR TO ORDERING MATERIAL, CONTRACTOR SHALL SUBMIT TO ARCHITECT
COORDINATED FLOOR PATTERN PLANS FOR REVIEW AND APPROVAL. THE FLOOR
PATTERN PLAN SHALL SHOW COMPLETE LAYOUTS, DIMENSIONS AND STARTING POINTS.

2. ALL FLOOR SUBSTRATES ARE TO BE COMPLETELY FREE OF DIRT AND ADHESIVE
RESIDUE PRIOR TO FLOOR INSTALLATION.

3. ALL FLOOR SUBSTRATES ARE TO BE TESTED FOR MOISTURE AND ALKALI PRIOR TO
FLOOR INSTALLATION AS PER MANUFACTURER'S RECOMMENDATION. VERIFY WITH
MATERIAL INSTALLATION INSTRUCTIONS.

4. ALL CERAMIC TILE FLOORING TO HAVE MARBLE THRESHOLDS AS PER
SPECIFICATIONS.

5. ALL FLOORING TO CONTINUE UNDER ALL CASEWORK.

6. SEAMLESS RUBBER FLOORING (SR) TO BE COLD WELDED, UNLESS NOTED
OTHERWISE.

7. VCT GRAIN TO RUN IN (1) DIRECTION, PERPENDICULAR TO LONG AXIS OF ROOM.

10. ALL VCT GRIDS ARE TO CONTINUOUSLY RUN FROM ONE SPACE TO ANOTHER,
UNLESS NOTED OTHERWISE.

11. SHEET VINYLS WITH A PATTERN REPEAT, SHALL BE INSTALLED WITH SEAMS
PROPERLY MATCHED.  IF SHEET VINYL IS USED WITH PRECISE PATTERN INLAY, UTILIZE
METAL TEMPLATE TO CUT SHEET VINYL.

PROVIDE LEVEL TRANSITION BETWEEN NEW AND EXISTING FLOORING.

INSTALL RUBBER STAIR TREADS (RST"1) ON STAIRS

PROVIDE LEVEL TRANSITION BETWEEN POOL DECK MATERIAL AND
RESINOUS FLOORING

PROVIDE LEVEL TRANSITION BETWEEN POOL DEPTH TILES AND RESINOUS
FLOORING

FP1

FP2

FP3

FP4

NOTES:

1. INDICATES FULL TILE.

2. SEE FINISH SCHEDULE FOR FINISH CODE, STYLE AND MATERIAL
INFORMATION.

3. ONLY ACCENT TILE/SHEET GOODS NUMBERS ARE SHOWN ON PLANS.
ASSUME STYLE 1 AS MAIN FIELD UNLESS NOTED OTHERWISE.

SHEET GOODS AREA SYMBOL

# #

INDICATES ENTIRE AREA INSIDE
THE BOLD LINES TO  RECEIVE TILE

 ACCENT COLOR

#

TILE AREA SYMBOL

INDICATES ENTIRE AREA INSIDE THE
BOLD LINES TO  RECEIVE

 ACCENT COLOR

FIRST FLOOR
628' " 6"

4

1 
3/

4" POURED EPOXY FLOOR
WITH INTEGRAL BASE

EXISTING WATERTABLE,
TO REMAIN

EXISTING WALL,
TO REMAIN

EXISTING WALL BUMPOUT,
BEYOND

5" RADIANT HEAT SLAB

1/2" COMPRESSIBLE FILLER

8"

SAW CUT AND GRIND
SMOOTH TO RECEIVE
NEW FINISH

CONCRETE SLAB

CERAMIC TILE

RESILIENT FLOORING

SCHLUTER RENO U METAL DIVIDER STRIP

CONCRETE SLAB

SCHLUTER/CTC METAL DIVIDER
STRIP

CARPET

RESILIENT FLOORING

SELF LEVELING TOPPING

CONCRETE SLAB

CARPET

SEALANT

5/8" TYPE X GYPSUM
WALLBOARD

RESILIENT BASE

3 5/8" METAL STUDS @ 16" O.C.
MAX.

6"

CONCRETE SLAB

CERAMIC TILE

RESILIENT FLOORING

SCHLUTER RENO U METAL DIVIDER STRIP SCHLUTER AE 45

H.M. DOOR FRAME

GRIND CONCRETE TO SUBFLOOR
FOR SLOPE TO DRAIN

LEVEL TOPPING

POURED EPOXY FLOORING

RESILIENT FLOORING
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287"3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858"7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531"9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872"3716

BRAY MOONEY
CONSULTING

of

542"CSI"203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872"3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766"0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800"6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270"0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383"4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE"002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN JTM

FIRST FLOOR " FLOOR PATTERN PLAN

03"29"13 19 86

AE114

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'"0"
F1

FLOOR PATTERN PLAN

N

 1 1/2" = 1'"0"
B6

DETAIL @ INTEGRAL EPOXY BASE

 3" = 1'"0"
A2

RESILIENT FLOORING CERAMIC TILE

 3" = 1'"0"
A3

CARPET TO RESILIENT FLOORING

 3" = 1'"0"
A1

RESILIENT BASE DETAIL AT CARPET

 3" = 1'"0"
A4

RESILIENT FLOORING TO CERAMIC TILE

 3" = 1'"0"
A5

RESILIENT FLOORING TO RESINOUS FLOORING

Revisions Date



ROOF PLAN KEYNOTESROOF PLAN SYMBOLS ROOF PLAN GENERAL NOTES

A B C D

E F G H

K

M

N S

LJ P

1 1

2 2

4 4

6

8

5

7

3.6 3.6

3

RJL MP

RD

RV

RV

RV

RV

RDRD
RD

RV

RV

RV

RV

RV

RD

RV

RV

RV

RD

E
X

. E
J

E
X

. E
J

F1

AE311

F4

AE311

F2

AE311

F8

AE311

R6

R4

R4

R5

R7

R9

R11

R9

R11

R6R6

R8

R8

R1

EXISTING SLOPE TO REMAIN

EXISTING SLOPE TO REMAIN

R5

R2

R3

R10

R10

F8

AE201

11 12

EXISTING STEEL BAR JOIST,
BELOW (TYP)  REFER TO
STRUCTURAL FOR LOCATIONS

(TYP)
R12

.

S
LO

P
E

 D
N

S
LO

P
E

 D
N

S
LO

P
E

 D
N

S
LO

P
E

 D
N

R13

R13

EQ EQ

+5"

+5"

3', 3 1/2" CLEAR ROOF OPENING
701A 701B

701C

EQ EQ

E
Q

E
Q

EXISTING SLOPE TO
REMAIN

ALT #1

ALT #6

ALT #7

RD

R14

R15

R15

R16

R5

B2

AE311

R1 NEW ROOF DRAIN TIES INTO EXISTING INTERIOR DRAIN PIPE.

R2 NEW EPDM ROOFING.

R3 NEW METAL PANEL CANOPY WITH EPDM ROOFING.

R4 PREFABRICATED  STRUCTURED POLYCARBONATE PANEL ASSEMBLY.

R5 EXISTING DUNNAGE, TO REMAIN.

R6
NEW 3',0" X 3',0" SKYLIGHT.  REFER TO SHEET AE601 FOR DETAILS.
DIMENSIONS ARE TO LOCATE ROUGH OPENING (INSIDE CURB).
COORDINATE ROUGH OPENING DIMENSIONS WITH SKYLIGHT MANUFACTURER.
SLOPE CURB 1/4" PER FOOT TO PROVIDE POSITIVE DRAINAGE.

R7 PROVIDE GUTTER SYSTEM TO CONNECT TO ROOF DRAINS.

R8 CONTRACTOR TO CUT EXISTING ROOFING SYSTEM AND METAL DECK AS
REQUIRED TO INSTALL ROOF CURBS AND AIR HANDLING UNITS. CONTRACTOR TO
PATCH AND REPAIR ROOF TO PROVIDE A WATERTIGHT SEAL. REFER TO
STRUCTURAL AND MPE DRAWINGS FOR RELATED WORK IN THIS AREA.

R9 EXISTING CANOPY TO REMAIN.

R10 ROOF DRAINS TO CONNECT TO NEW INTERIOR ROOF DRAIN.  REFER TO
PLUMBING DRAWINGS.

R11 ROOF DRAINS TO CONNECT TO DOWNSPOUTS.  REFER TO DETAIL F2/AE601.
COORDINATE LOCATIONS WITH STRUCTURAL COLUMNS BELOW.

R12 PROVIDE CRICKET AT EACH SKYLIGHT. 1/4" PER FOOT SLOPE.

R13 DOWNSPOUT TO CONNECT GUTTER SYSTEM TO ROOF DRAIN.

R14 PROVIDE EXPANSION JOINT AND COVER AT CURB/WALL.

R15 NEW EXHAUST FAN ON EXISTING ROOF CURB. REFER TO MECHANICAL
DRAWINGS FOR RELATED WORK IN THIS AREA.

R16 REMOVE EXISTING ROOFTOP EQUIPMENT AND CURB. PATCH AND REPAIR
ROOF TO PROVIDE A WATERTIGHT SEAL. REFER TO MECHANICAL DRAWINGS
FOR RELATED WORK IN THIS AREA.

RD = ROOF DRAIN

RV = ROOF VENT

RD = NEW ROOF DRAIN

1. ALL DEMOLITION AND PATCHING WORK TO BE PERFORMED IN ACCORDANCE
WITH SPECIFICATION SECTION 01 73 29, CUTTING AND PATCHING AND SECTION 02 41
00, DEMOLITION.

2. NOTIFY ARCHITECT OF DISREPANCIES BETWEEN EXISTING CONDITIONS AND
DRAWINGS BEFORE PROCEEDING WITH SELECTIVE DEMOLITION.

3. REMOVE NO MORE EXISTING ROOFING THAN WHAT CAN BE COVERED IN ONE
DAY BY NEW ROOFING AND SO THAT BUILDING INTERIOR REMAINS WATERTIGHT AND
WEATHERTIGHT.

4. REMOVE, REPLACE, PATCH AND REPAIR MATERIALS AND SURFACES CUT OR
DAMAGED DURING DEMOLITION AND INSTALLATION, BY METHODS AND WITH
MATERIALS SO AS NOT TO VOID EXISTING ROOF WARRANTIES. NOTIFY ROOF
WARRANTOR BEFORE PROCEEDING.

5. NOTIFY ROOF WARRANTOR ON COMPLETION OF SELECTIVE DEMOLITION, AND
OBTAIN DOCUMENTATION VERIFYING THAT EXISTING ROOF SYSTEM HAS BEEN
INSPECTED AND WARRANTY REMAINS IN EFFECT. SUBMIT DOCUMENTATION AT
PROJECT CLOSEOUT.

6. NEW FLASHING AND SEALANT SHALL BE COMPATIBLE WITH EXISTING ROOFING
SYSTEM.

7. SUPPORT EXISTING METAL DECK AT ALL NEW ROOF PENETRATIONS AS SHOWN
ON  STRUCTURAL DRAWINGS.

8. PROVIDE CRICKETS AT ALL NEW ROOF CURBS, EQUIPMENT SUPPORTS AND
ENCLOSURES TO ENSURE POSITIVE DRAINAGE TO EXISTING ROOF DRAINS.

9. CRICKETS SLOPE 1/2" PER FOOT.
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C
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A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287,3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858,7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531,9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872,3716

BRAY MOONEY
CONSULTING

of

542,CSI,203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872,3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766,0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800,6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270,0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383,4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE,002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

ROOF PLAN

03,29,13 20 68

AE121

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1',0"
F1

ROOF PLAN

N

Revisions Date



EXTERIOR ELEVATION KEYNOTES

ELEVATION MATERIAL LEGEND

E1 1" POLYCARBONATE GLAZING.

E2 PREFABRICATED POOL ENCLOSURE.  MANUFACTURER FOR BASIS OF DESIGN �
PEI.

E3 PREFABRICATED ENCLOSURE TO HOUSE AHU.  MANUFACTURER FOR BASIS OF
DESIGN � PEI.  ENCLOSURE TO MATCH PREFABRICATED POOL ENCLOSURE.

E4 CAST�IN�PLACE CONCRETE RETAINING WALL WITH CAP.  REFER TO STRUCTIRAL
DRAWINGS FOR MORE DETAILS.

E5 5" CONCRETE SLAB ON DECK WITH RADIANT HEATING.

E6 CAST�IN�PLACE CONCRETE POOL.

E7 EXISTING EXTERIOR WALL, TO REMAIN.

E8 NEW RETAINING WALL FOUNDATION.  REFER TO STRUCTURAL.

E9 8" REINFORCED SLAB ON GRADE.  REFER TO ARCHITECTURAL PLAN FOR
DIMENSIONS AND STRUCTURAL DRAWINGS FOR DETAILS.

E10 STOREFRONT

E11
GKD MESH RAILING WITH METAL HANDRAIL, OR APPROVED EQUAL.  REFER TO
SHEET AE601 FOR DETAILS.  WEST ENTRANCE RAILING TO BE CONTINUOUS,
WITH POSTS SPACED EQUALLY IF ALTERNATE #1 IS NOT ACCEPTED.

E12 INSULATED METAL ROOF PANEL. SIZE, TEXTURE AND COLOR TO BE SELECTED
BY ARCHITECT.

E13 CAST�IN�PLACE CONCRETE RETAINING WALL.  SEE CIVIL DRAWING FOR TYPE.

E14 EXISTING CONCRETE LOADING DOCK.  POWER WASHED AND WATERPROOFED.

E15 NEW STRUCTURAL STEEL FRAME.  REFER TO STRUCTURAL.

E16 RESLOPED RAMP.

E17 EXISTING BRICK TO REMAIN.

E18 FURNISH AND INSTALL EXTERIOR WALL EXPANSION JOINT.  REFER TO
SPECIFICATIONS SECTION 079500 FOR TYPE.

GRADE TO BE BACKFILLED AND SLOPED PER CIVIL DRAWINGS.E19

1" CONCRETE CONTROL JOINT.E20

EXISTING TRANSFORMER, TO REMAIN.E21

INSTALL EMSEAL.  VERIFY THICKNESS IN FIELD.E22

ALTERNATE NO.3:  PROVIDE BRICK SHELF IN RETAINING WALL AND IN BRICK
ON SHELF PROVIDED

E23

ALTERNATE NO.5:  PROVIDE LOUVER SIZE OF FULL PANEL.  BLANK OFF ON
INTERIOR AREA NOT USED BY POOL EXHAUST SYSTEM.

E24

CONCRETE STAIR AND LANDING.  REFER TO STRUCTURAL DRAWINGS FOR
MORE INFORMATION.

E25

PENDANT LIGHT FIXTURE SUSPENDED FROM POOL ENCLOSURE
STRUCTURE.  REFER TO ELECTRICAL DRAWINGS FOR FIXTURE TYPE.

E26

REPLACE GLAZING IN EXISTING WINDOW WITH INSULATED, TEMPERED
GLAZING, COLOR AND TINT TO MATCH EXISTING.

E27

LOUVER PAINTED WHITE.E28

T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

12468 F4

AE311

SAWCUT AND REMOVE EXISTING RAMP

10'�0"
E16

E17

E11

E15

C8

AE311

TYP.

E27E27

12 EQUAL SEGEMNTS

5'�2 1/4" 5'�2 1/4" 5'�2 1/4" 5'�2 1/4" 5'�0 1/8" 5'�0 1/8" 5'�0 1/8" 5'�0 1/8" 5'�0 1/8" 5'�0 1/8" 5'�0 1/8" 5'�0 1/8"

F8

AE601

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

DEFGHJ F1

AE311

E19

E1

E1

E20

E2

E3

E4

E7

E7

A
TYP

E7

E7

E21

3'
�2

"
5'

�1
"

3'
�4

"
2'

�2
"

3'
�8

"

E22

F1

AE311

SIM.

E23 E23

E24

5'�10"

2'
�9

 1
/2

"

L1

C2

AE612

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

457

6'�11 5/8" 26'�7" 5'�7"

13
'�8

 3
/8

"

13'�3 1/2"

8'
�4

 5
/8

"
17

'�6
 3

/4
"

EQ1 EQ1

E1

E1

E2

E3

E4

E8

E7

E18

E19

2'
�2

"
3'

�4
"

5'
�1

"
3'

�2
"

EQ EQ

E22

E23
E23

11"

2
2
°

3'
�4

 1
/4

"

3'�4" 3'�4"

12

5

12

5

9'
�4

 3
/4

"

L2 L3

4'�10 3/8" 5'�8 5/8" 5'�8 1/4" 5'�8 1/2"

7'
�0

"
7'

�1
 1

/2
"

E28E28

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

2 4 53.63

32'�7 5/8" 2'�5"

E18
E10

E14

E12

1'
�9

"
8'

�6
"

2'
�9

"

F8

AE311

SIM.

35'�0 5/8"

122B122C122DE134

E11

6'�9" 7'�5" 7'�7" 8'�2" 5'�1 5/8"

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

S PR

1'�8" 10'�1"

E18

E10

E12

E11

E13 E19

F8

AE311

SIM.

122A

7'�10 1/2" 3'�10 1/2"

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

4

L4

L4 2'
�9

 1
/2

"

5'�2"

3'
�1

"T.O. Steel
638' � 7 1/2"

1" METAL PANEL, PER MANUFACTURER

1" INSULATED GLASS

1" POLYCARBONATE, TRANSLUCENT, PER MANUFACTURER

0.125" COMPOSITE ALUMINUM PANEL

T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

457

7'�11 5/8" 24'�7" 6'�7"

E1

E4

E19

E9

E4
E23 E23

E25

E27

TYP.

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

FIRST FLOOR
628' � 6"

57

DEMOLISH WINDOW AND LOWER PRECAST PANEL
REQUIRED FOR POOL ACCESS AND EGRESS.

T.O. Steel
638' � 7 1/2"

FIRST FLOOR
628' � 6"

DEFGH

DEMOLISH WINDOW AND LOWER PRECAST PANEL REQUIRED FOR POOL ACCESS AND EGRESS.

T.O. Steel
638' � 7 1/2"
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P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

BUILDING SECTIONS AND ELEVATIONS

03�29�13 21 86

AE201

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'�0"
D4

WEST RAMP ELEVATION

 1/8" = 1'�0"
F1

POOL ENCLOSURE � NORTH

 1/8" = 1'�0"
F5

THERAPY POOL � WEST

 1/8" = 1'�0"
B3

STAFF BREAK ROOM EAST ELEVATION

 1/8" = 1'�0"
B6

STAFF BREAK ROOM NORTH ELEVATION

 1/8" = 1'�0"
D1

THERAPY POOL WEST INTERIOR ELEVATION

 1/8" = 1'�0"
F8

BUILDING SECTION @ MECHANICAL AREA

 1/8" = 1'�0"
A1

EXISTING WEST FACADE DEMOLITION

 1/8" = 1'�0"
A3

EXISTING NORHT FACADE DEMOLTION

Revisions Date



ARCHITECTURAL GENERAL NOTES

THERAPY POOL ELEVATION KEYNOTES

ELEVATION MATERIAL LEGEND

1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.

T.O.Areaway
624' ' 0"

FIRST FLOOR
628' ' 6"

T.O.Steel Deck
640' ' 6"

457 3.6

T.O. Steel
642' ' 6"

AE311

F1

200

177

T1

T2

T3T3

T4

T8

T7

AE311

F2 SIM.

T12
TYP.

204
PB

COORD. OUTLETS
WITH NEW WALL INFILL

T7

Parking Lot
626' ' 7 3/16"

BASEMENT
614' ' 0"

T.O.Areaway
624' ' 0"

FIRST FLOOR
628' ' 6"

T.O.Steel Deck
640' ' 6"

C
DEFGHJ

T.O. Steel
642' ' 6"

F2

AE311

4'
'8

 1
/2

"

F8

AE201

044

200

T1

T2

T3

T4T4

T5

T7

T8T8

T9

AE311

B2

AE311

B1 Sim

T10
T11

T12

POOL
AHU

COORD. OUTLETS WITH
NEW WALL INFILL

PB

COORD. OUTLETS WITH
NEW WALL INFILL

C2

AE612

T3T3

8'
'9

 5
/8

"

TYP.

Parking Lot
626' ' 7 3/16"

POOL ENCLOSURE, BY OTHERS.  REFER TO VENDOR DRAWINGS FOR
MORE INFORMATION.

T1

T2

T3

T4

T5

T6

T7

POOL, BY OTHERS.  REFER TO VENDOR DRAWINGS FOR MORE
INFORMATION.

EXISTING PRECAST CONCRETE PANEL TO REMAIN.

EXISTING WINDOW, TO REMAIN.  PROVIDE POLYCARBONATE PANELS TO
MATCH POOL ENCLOSURE.  TO BE REVIEWED BY ARCHITECT.

4" HOUSEKEEPING PAD.  REFER TO MECHANICAL DRAWINGS FOR SIZE AND
LOCATION.

NOT USED

NEW BRICK WALL TO MATCH EXISTING.

T8 WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH.

T9 AIR HANDLING UNIT.  COORDINATE WITH MECHANICAL DRAWINGS.

T10 CONCRETE STAIR AND LANDING.  REFER TO STRUCTURAL DRAWINGS FOR MORE
INFORMATION.

T11 PIPE RAILING TO MATCH POOL RAILING.

T12 PENDANT LIGHT FIXTURE SUSPENDED FROM POOL ENCLOSURE
STRUCTURE.  REFER TO ELECTRICAL DRAWINGS FOR FIXTURE TYPE.

1" METAL PANEL, PER MANUFACTURER

1" INSULATED GLASS

1" POLYCARBONATE, TRANSLUCENT, PER MANUFACTURER

0.125" COMPOSITE ALUMINUM PANEL
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F
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D
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97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287'3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858'7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531'9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872'3716

BRAY MOONEY
CONSULTING

of

542'CSI'203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872'3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766'0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800'6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270'0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383'4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE'002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

ENLARGED ELEVATIONS ' THERAPY POOL

03'29'13 23 86

AE301

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1''0"
C4

THERAPY POOL  ' EAST SECTION / ELEVATION

 1/4" = 1''0"
F1

THERAPY POOL ' SOUTH

Revisions Date



T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

7

SLOPE

RADIANT HEAT CONCRETE SLAB

1/2" EXPANSION JOINT

PREMANUFACTURED
STRUCTURAL
POLYCARBONATE PANEL
ASSEMBLY
B.O.D.: POOL ENCLOSURES,
INC.

THERAPY POOL.  REFER TO
VENDOR DRAWINGS FOR
MORE INFORMATION.

AE311

B1

BRICK SHELF.  REFER TO
STRUCTURAL DRAWINGS
FOR MORE INFORMATION.

2'
�0

"

2" RIGID INSULATION

CRUSH STONE

MODIFIED BITUMINOUS SHEET
WATERPROOFING AND
PROTECTION BOARD

3'
�2

"
5'

�1
"

3'
�4

"
2'

�2
"

3'
�6

 3
/4

"

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

DEDUCT ALTERNATE #3
BRICK FACE WITH
PRECAST CONCRETE CAP

CONTINUOUS 2" RIGID INSULATION
OVER VAPOR BARRIER

T.O.Areaway
624' � 0"

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

A

EMERGENCY OVERFLOW DRAIN

ROOF DRAIN AND OVERFLOW

E
Q

E
Q

E
Q REFER TO SHEET S202 FOR STRUCTURAL

CONCRETE SLAB, REFER TO
STRUCTURAL DRAWINGS

STAINLESS STEEL WITH
METAL FABRIC MESH
RAILING, BEYOND

EXPOSED PAINTED STEEL
STRUCTURE, REFER TO

STRUCTURAL DWGS.
CEILING AS SCHEDULED

AE311

C4

EXPOSED PAINTED TUBE STEEL
COLUMN BEYOND, REFER TO

STRUCTURAL DWGS.

AE601

A7

AE311

C8

1'�0 1/2"

3 1/8"

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

4

2�1/2" METAL STUD

1/2" EXPANSION JOINT

RADIANT HEAT SLAB

EXISTING STRUCTURAL STEEL

STRUCTURAL STEEL , REFER TO
STRUCTURAL DRAWINGS

PREFABRICATED POOL
ENCLOSURE.
MANUFACTURER FOR BASIS
OF DESIGN � PEI.

CLIP ANGLE

1 COURSE BRICK, TO
MATCH EXISTING

EXISTING CHILLER
SUPPLY/RETURN PIPES, VERIFY
LOCATION IN FIELD

AE311

B2

AE114

B6

2'�0" MAX.

EXISTING RETURN DUCT,
VERIFY LOCATION IN FIELD

FIRST FLOOR
628' � 6"

Ex. T.O.Steel Deck
640' � 6"

PR

AE601

F6

EXISTING STRUCTURAL BEAM

EMERGENCY OVERFLOW
DRAIN, CONNECT TO EXISTING

DRAINAGE PIPES

EXISTING EXTERIOR WALL
CONSTRUCTION

STRUCTURAL STEEL ANGLE

ROOF DRAIN, CONNECT TO
EXISTING DRAINAGE PIPES

DEMOLISH PORTION OF EXTERIOR
WALL TO PROVIDE ACCESS FOR

DRAINAGE PIPES

EXISTING CONCRETE LOADING
DOCK.  POWER WASHED AND

WATERPROOFED.

AE601

C7

EXISTING FILL, TO REMAIN

2"

A

6"

3'
�0

"

Parking Lot
626' � 7 3/16"

T.O. Steel
638' � 7 1/2"

AE601

F4

Ex. T.O.Steel Deck
640' � 6"

4

.080" BREAK METAL
FABRICATED FLASHING

CONTINUOUS WOOD BLOCKING.
CHAMFER EDGE

SEALANT

5/8" GLASSFIBER REINFORCED
GYPSUM SHEATHING ON 3�5/8"
METAL STUD FRAMING, 16" O.C.

EXISTING ROOF DECK

EXISTING STRUCTURE

EXISTING STEEL BEAM

EXISTING WALL CONSTRUCTION

CONTINUOUS WOOD
BLOCKING

0.125 COMPOSITE ALUMINUM PANEL
ROUT AND RETURN WET SEAL. COLOR
WHITE. ATTACH TO SUBSTRUCTURE
ACCORDING TO MANUFACTURERS
RECCOMENDATIONS. BASIS OF
DESIGN ALPOLIC 4MM METAL WALL
PANELS OR APPROVED EQUAL.

6" METAL STUD
FRAMING, 16" O.C.

3�5/8" METAL STUD
BRACING, 16" O.C.

SEALANT

EXISTING INSULATION

SEALANT

6" STAINLES STEEL GUTTER

EPDM MEMBRANE.
EXTEND OVER TOP OF CURB.

.1
/2

"

Z�CLIP

1 
1/

2"

1 1/2"

FIRST FLOOR
628' � 6"

7

EXTERIOR CONCRETE WALL

12 GA. BREAK METAL SILL ON
PRERVATICE�TREATED WOOD
BLOCKING

TURN UP FLASHING AT EDGE OF
CONCRETE.  SEAL AT
STRUCTURE

POURED EPOXY FLOOR WITH
INTEGRAL BASE

SEALANT

18GA. BREAK FORM ALUMINUM
FLASHING, COLOR TO MATCH

STRUCTURE, SEPARATED FROM
CONCRETE WITH A COAT OF

BITUMINOUS PAINT
EXTEND OVER CAPSTONE IF

DEDUCT ALERNATE #3 IS ACCEPTED

PREMANUFACTURED STRUCTURAL
POLYCARBONATE PANEL ASSEMBLY
B.O.D.: POOL ENCLOSURES, INC.

1/2" COMPRESSIBLE FILLER

4"

DEDUCT ALTERNATE #3
PRECAST CONCRETE
CAPSTONE. COLOR, SIZE AND
PROFILE TO MATCH ADJACENT
EXISTING WATERTABLE

DEDUCT ALTERNATE #3
4" BRICK FACE. GROUT TO
FOUNDATION WALL. COLOR
AND STYLE TO MATCH
EXISTING.

Ex. T.O.Steel Deck
640' � 6"

STRUCTURAL
BEAM, PAINTED

TAPERED
INSULATION

2" INSULATED COMPOSITE
METAL PANELS, WHITE

1/4"
COVERBOARD

1/4" BENT PLATE

METAL
DECKING,
REFER TO
STRUCTURAL
DWGS.

CONTINUOUS
PRESERVATIVE
TREATED WOOD
BLOCKING

5/8" FIBERGLASS REINFORCED
GWB SHEATHING

METAL FINISH EDGE

A

T.O. Steel
638' � 7 1/2"

8"
1'

�4
 1

/2
"

4 
1/

2"

A

EXISTING EXTERIOR WALL
CONSTRUCTION

EPDM ROOFING
MEMBRANE

STEEL DECK

COUNTER FLASHING

PAINTED STRUCTURAL STEEL
BEAM, SEE STRUCTURAL
DRAWINGS

STRUCTURAL STEEL
ANGLE, SEE STRUCTURAL
DRAWINGS

STEEL BENT PLATE.
SEE STRUCTURAL DWGS.

BELLOWS EXPANSION JOINT

1/4" COVERBOARD

SEALANT

CONTINUOUS PRESERVATIVE
TREATED WOOD BLOCKING

TAPERED INSULATION �
SLOPED TO ROOF
DRAIN

A

EPDM ROOFING
MEMBRANE

STEEL DECK

BELLOWS EXPANSION JOINT
1/4" COVERBOARD

4"

TAPERED INSULATION �
SLOPED TO ROOF
DRAIN

EXISTING EXTERIOR WALL
CONSTRUCTION

FLASHING

PAINTED STRUCTURAL STEEL
BEAM, SEE STRUCTURAL
DRAWINGS

STEEL BENT PLATE.
SEE STRUCTURAL DWGS.

CONTINUOUS PRESERVATIVE
TREATED WOOD BLOCKING

EXISTING COPING
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B
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97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

WALL SECTIONS

03�29�13 23 86

AE311

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/2" = 1'�0"
F1

SECTION @ POOL ENCLOSURE

 1/2" = 1'�0"
F4

SECTION @ ENTRANCE STAIR

 1/2" = 1'�0"
F2

SECTION @ WALL INFILL

 1/2" = 1'�0"
F8

SECTION @ STAFF BREAK

 1 1/2" = 1'�0"
B2

CONNECTION DETAIL @ POOL ENCLOSURE

 1 1/2" = 1'�0"
B1

DETAIL @ POOL ENCLOSURE CURB

 1 1/2" = 1'�0"
C4

DETAIL @ METAL PANEL FASCIA

 1 1/2" = 1'�0"
C6

EXPANSION DETAIL @ ENTRANCE CANOPY TO BRICK

 1 1/2" = 1'�0"
C8

EXPANSION DETAIL @ ENTRANCE CANOPY TO PRECAST CONCRETE

Revisions Date
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INTERIOR ELEVATION KEYNOTES

ARCHITECTURAL GENERAL NOTES

ELECTRICAL AND DATA OUTLETS
TYPICAL MOUNTING HEIGHT

A

B

C

12468 3.6

AE408D3

D5

AE408F3

AE400

F6

AE400E6 AE400 E2

E1

AE400

E4

AE400E5

F1

D2

AE408

F6 AE400
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ROOM

1 119
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1 116

EXAM

1 117

OFFICE

1 118
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1 113

OFFICE

1 112

OFFICE

1 111

OFFICE
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WAITING

1 106

MEN'S TOILET
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ROOM
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1 104
ADMIN.

OFFICE
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OFFICE
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1 105

WOMEN'S

TOILET
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WORK
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205

ALT #1

N
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PB
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PB

PB

PB
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F4

AE400

E3

AE400 E3

S
im

AE400 E3

S
im

1' 6" PLAM SHELVES

5' 2" 12' 4" 15' 10" 10' 2" 15' 0" 10' 10"

10
' 6

"
5'

 1
1"

3' 9" 11' 3 3/8" 14' 7 5/8" 11' 5"

R
 1

'  
 6

"

4' 1 1/8" 5' 10 7/8" 1' 11 3/4" 17' 4 1/4"

1'
 7

"

7'
 6

"
2'

 6
 3

/8
"

10
' 7

 5
/8

"
5'

 3
"

7'
 5

"
3'

 0
 1

/2
"

13' 3 1/4"10' 2 1/2"9' 5 1/4"9' 7 1/2"9' 4 7/8"7' 0 7/8"13' 7"

4'
 9

 1
/8

"

A

15
' 8

 1
/4

"

A

12
' 1

0 
3/

4"
5'

 0
 7

/8
"

7'
 0

 3
/8

"

EQEQEQ

24' 9 1/8"9' 0 3/8"11' 5 3/4"6' 5 5/8"10' 2 3/8"20' 7 7/8"

AE621

E5 TYP.

AE621

E5 TYP.

AE621

E5 TYP.
AE621
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PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3' 0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3' 0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F
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97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287 3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858 7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531 9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872 3716

BRAY MOONEY
CONSULTING

of

542 CSI 203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872 3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766 0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800 6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270 0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383 4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE 002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR ENLARGED PLAN   ADMINISTRATION

03 29 13 23 98

AE400

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1' 0"
D1

Callout of FIRST FLOOR

 1/4" = 1' 0"
F1

REGISTRATION

 1/4" = 1' 0"
E1

EXAM, TYP.

 1/4" = 1' 0"
E2

EXAM, TYP.

 1/4" = 1' 0"
E4

MAIN WAITING

 1/4" = 1' 0"
E5

MAIN WAITING

 1/4" = 1' 0"
E6

ACTIVITY ROOM

 1/4" = 1' 0"
F2

REGISTRATION

NOTE:  ALTERNATES SHOWN IN HALFTONE,  ALL ELEMENTS INCLUDED IN BASE BID SHOWN IN BLACK.

 1/4" = 1' 0"
F4

REGISTRATION

 1/4" = 1' 0"
F6

CONFERENCE ROOM 1 101

 1/4" = 1' 0"
E3

EXAM, TYP.

 1/4" = 1' 0"
E8

MAIN WAITING

 1/4" = 1' 0"
E7

ACTIVITY ROOM

 1/4" = 1' 0"
F7

WORK EVAL.

Revisions Date



ARCHITECTURAL GENERAL NOTES

INTERIOR ELEVATION KEYNOTES

ELECTRICAL AND DATA OUTLETS
TYPICAL MOUNTING HEIGHT
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1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.

PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3'�0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3'�0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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VA FORM 08$6231, OCT 1978
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97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR ENLARGED PLAN � PROSTHETICS
AND OCCUPATIONAL THERAPY CLINIC

03�29�13 24 86

AE401

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
C1

ENLARGED FLOOR PLAN � OCCUPATIONAL THERAPY CLINIC

 1/4" = 1'�0"
F8

BEDROOM

 1/4" = 1'�0"
E1

KITCHEN & LAUNDRY 1�803

 1/4" = 1'�0"
E4

KITCHEN & LAUNDRY 1�803

 1/4" = 1'�0"
E2

KITCHEN & LAUNDRY 1�803

 1/4" = 1'�0"
F7

OCCUPATIONAL THERAPY 1�801

 1/4" = 1'�0"
E6

OFFICE 1�805

 1/4" = 1'�0"
E7

OFFICE 1�805

 1/4" = 1'�0"
E8

OFFICE 1�805

 1/4" = 1'�0"
F1

PROSTHETICS / ORTHOTICS 1�127

 1/4" = 1'�0"
F2

PROSTHETICS / ORTHOTICS 1�127

 1/4" = 1'�0"
F4

PROSTHETICS / ORTHOTICS 1�127

 1/4" = 1'�0"
F5

PROSTHETICS / ORTHOTICS 1�127

Revisions Date



ARCHITECTURAL GENERAL NOTES

INTERIOR ELEVATION KEYNOTES

ELECTRICAL AND DATA OUTLETS
TYPICAL MOUNTING HEIGHT
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1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.

PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3'�0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3'�0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR ENLARGED PLAN � MENTAL HEALTH
OCCUPATIONAL THERAPY CLINIC

03�29�13 25 86

AE402

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
C1

ENLARGED FLOOR PLAN � MENTAL HEALTH OCCUPATIONAL THERAPY CLINIC
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KILN / SLURRY ROOM 1�702
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M.H.O.T. CLINIC 1�701

 1/4" = 1'�0"
F2

M.H.O.T. CLINIC 1�701

 1/4" = 1'�0"
F4

M.H.O.T. CLINIC 1�701
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ARCHITECTURAL GENERAL NOTES

INTERIOR ELEVATION KEYNOTES

ELECTRICAL AND DATA OUTLETS
TYPICAL MOUNTING HEIGHT
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1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.

PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3'�0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3'�0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR ENLARGED PLAN � PHYSICAL AND
KINESIOTHERAPY CLINICS

03�29�13 26 86

AE403

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
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4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.

PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3'�0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3'�0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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Architect
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1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.

PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3'�0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3'�0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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FIRST FLOOR ENLARGED PLAN � WEIGHT
TRAINING CLINIC

03�29�13 28 86

AE405

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
E1

ENLARGED FLOOR PLAN � WEIGHT TRAINING CLINIC

 1/4" = 1'�0"
E4

STAFF BREAK 1�122

 1/4" = 1'�0"
C4

K.T.C. WEIGHT CONDITIONING 1�501

 1/4" = 1'�0"
B4

K.T.C. WEIGHT CONDITIONING 1�501

 1/4" = 1'�0"
A4

K.T.C. WEIGHT CONDITIONING 1�501

 1/4" = 1'�0"
D4

K.T.C. WEIGHT CONDITIONING 1�501

 1/4" = 1'�0"
E6

OFFICE 1�503

NOTE:  ALTERNATES SHOWN IN HALFTONE,  ALL ELEMENTS INCLUDED IN BASE BID SHOWN IN BLACK.

 1" = 1'�0"
F4

SECTION @ ADA BASE CABINET � STAFF BREAK

 1" = 1'�0"
F6

SECTION @ TYPICAL BASE CABINET � STAFF BREAK
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PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3'�0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3'�0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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FIRST FLOOR ENLARGED PLAN � THERAPY POOL
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1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
D1

ENLARGED FLOOR PLAN � THERAPY POOL

 1/4" = 1'�0"
E1

MEN'S SHOWER/ LOCKER

 1/4" = 1'�0"
E3

MEN'S SHOWER/ LOCKER

 1/4" = 1'�0"
E7

MEN'S SHOWER / LOCKER 1�605

 1/4" = 1'�0"
E4

MEN'S SHOWER / LOCKER 1�605

 1/4" = 1'�0"
E5

MEN'S SHOWER / LOCKER 1�605

 1/4" = 1'�0"
F3

WOMEN'S TOILET ROOM

 1/4" = 1'�0"
F4

WOMEN'S SHOWER / LOCKER 1�601

 1/4" = 1'�0"
F2

WOMEN'S TOILET ROOM
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WOMEN'S SHOWER / LOCKER 1�601

 1/4" = 1'�0"
E6

MEN'S SHOWER / LOCKER 1�605

 1/4" = 1'�0"
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TOILET

 1/4" = 1'�0"
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TOILET

 1/4" = 1'�0"
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TOILET

 1/4" = 1'�0"
F1

OFFICE 1�604
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1. SEE SHEET AE704 FOR EQUIPMENT SCHEDULE.

2. SEE SHEET AE701 FOR DOOR SCHEDULE.

3. SEE SHEET AE701 FOR WINDOW SCHEDULE.

4. SEE SHEET AE702 FOR TOILET ACCESSORY SCHEDULE.

5. SEE SHEET AE704 FOR FINISH SCHEDULE.
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Mirror with Stainless
Steel Frame
TA�1A�1 16"x24"
TA�1A�2 18"x24"
TA�1A�3 18"x30"
TA�1A�4 18"x36"
TA�1A�5 24"x30"
TA�1A�6 24"x36"
TA�1A�7 24"x48"
TA�1A�8 24"x60"
TA�1A�9 36"x36"
TA�1A�10 48"x36"
TA�1A�11 60"x36"

NOTES:

1.  ADA REQUIRES THAT MOUNTING HEIGHTS FOR BARRIER FREE DESIGN BE SO LOCATED THAT THE OPERATIVE PORTION (I.E. PUSH KNOB, TOWELS SLOT) BE NO HIGHER
THAN 40" FROM FINISHED FLOOR, GRAB BARS BE BETWEEN 33" AND 36" AND COIN SLOTS BE NO HIGHER THAN 48" FROM FINISHED FLOOR.

2. TOILET ACCESSORIES DESIGN VARIES BY MANUFACTURER. SEE MANUFACTURER MOUNTING HEIGHT REQUIREMENTS FOR ROUGH�INS DIMENSIONS AND LOCATION.

3'
�4

"

2'
�1

0" 4'
�0

"

Fixed Tilt Mirror with
Stainless Steel Frame
TA�1B�1 16"x30"
TA�1B�2 18"x30"
TA�1B�3 18"x36"
TA�1B�4 24"x36"

Tilt Mirror with Stainless
Steel Frame
TA�1C�1 16"x24"
TA�1C�2 16"x30"

Frameless Stainless
Steel Mirror
TA�1D�1 16"x20"
TA�1D�2 18"x24"
TA�1D�3 18"x30"
TA�1D�4 24"x36"

Mirror with Stainless
Steel Frame and Shelf
TA�1E�1 18"x24"
TA�1E�2 18"x30"
TA�1E�3 18"x36"
TA�1E�4 24"x36"

2'
�1

0" 4'
�0

"

TA�2A Soap Dispenser Deck Type
TA�2B Recessed Soap Dispenser
TA�2C Surface Mounted Soap Dispenser
TA�2D Surface Mounted Soap Dispenser
TA�2E Surface Mounted Soap Dispenser

TA�2A TA�2B TA�2C TA�2D TA�2E

TA�3A Surface Mounted Paper Towel Dispenser
TA�3B Surface Mounted Paper Towel Dispenser
TA�3C Surface Mounted Roll Towel Dispenser
TA�3D Recessed Paper Towel Dispenser
TA�3E Surface Mounted Paper Towel Dispenser
TA�3F Surface Mounted Paper Towel Dispenser

TA�3A TA�3B TA�3C TA�3D TA�3E TA�3F TA�4A

TA�4A Surface Mounted Waste Receptacle
TA�4B Recessed Waste Receptacle

TA�4B

3'
�4

"

2'
�1

0" 4'
�0

"

TA�5A�1 Single�Roll Toilet Tissue Dispenser
TA�5A�2 Single�Roll Toilet Tissue Dispenser
TA�5B�1 Double�Roll Toilet Tissue Dispenser
TA�5B�2 Double�Roll Toilet Tissue Dispenser
TA�5C Recessed Multi�Roll Toilet Tissue Dispenser
TA�5D Toilet Paper Holder � Psych Safe

TA�5A�1 TA�5B�1 TA�5C TA�5D

Grab Bar Horizontal
TA�6A�1 12" Length
TA�6A�2 18" Length
TA�6A�3 24" Length
TA�6A�3A 24" Length Tub Lower Bar
TA�6A�4 30" Length
TA�6A�4A 30" Length Tub Lower Bar
TA�6A�5 36" Length
TA�6A�5A 36" Length Tub Lower Bar
TA�6A�6 42" Length
TA�6A�6A 42" Length Tub Lower Bar
TA�6A�7 48" Length
TA�6A�7A 48" Length Tub Lower Bar

TA�6A�#

TA�6B�#

TA�1A�# TA�1B�# TA�1C�# TA�1D�# TA�1E�#

TA�7A�1    Folding Shower Seat with Slots � L Shape
TA�7A�2    Folding Shower Seat with Cushion � L Shape
TA�7B    Folding Shower Seat � Compact Design
TA�7C    Folding Shower Seat � Bariatric � L Shape
TA�7D Folding Shower Seat � Bariatric � Rectangular Shape

TA�7A�#

3'
�4

"

2'
�1

0" 4'
�0

"

6'
�0

"
6'

�0
"

6'
�0

"
6'

�0
"

3'
�4

"

2'
�1

0" 4'
�0

"

TA�8    Lavatory Protective Enclosure

TA�9A�1    Surface Mounted Robe Hook (ADA Height)
TA�9A�2    Surface Mounted Robe Hook (Typ Height)
TA�9B�1    Surface Mounted Double Robe Hook (ADA Height)
TA�9B�2    Surface Mounted Robe Hook (Typ Height)

6'
�0

"

TA�9A�1
(ADA Height)

TA�9A�2
(Typ Height)

TA�9B�1
(ADA Height)

TA�9B�2
(Typ Height) TA�10A�#

Mop and Broom Holder
TA�10A�1 24" Length
TA�10A�2 36" Length

TA�10B    Mop and Broom Holder with Shelf

TA�10B

TA�6C�#

Two�Wall Grab Bar Horizontal
TA�6C�1 15 7/8" x 30 7/8"
TA�6C�2 24" x 36"
TA�6C�3 36" x 54"
TA�6C�4 42" x 54"
TA�6C�6 Custom  Lengths

TA�6D    Swing�Up Grab Bar

TA�6D

Security Grab Bar
TA�6E�1 18" Length
TA�6E�2 24" Length
TA�6E�3 24" Length
TA�6E�4 36" Length
TA�6E�5 42" Length
TA�6E�6 60" Length

TA�6E�# TA�8

3'
�4

"

4'
�0

"

Shower Curtain Rod � Heavy Duty
TA�12A�1 36" Length
TA�12A�2 48" Length
TA�12A�3 60" Length
TA�12A�4 72" Length

6'
�0

"

TA�12A�#

Shower Curtain Rod � Extra Heavy Duty
TA�12B�1 36" Length
TA�12B�2 48" Length
TA�12B�3 60" Length
TA�12B�4 72" Length

TA�12B�#

TA�13A�#

Towel Bar
TA�13A�1 18" Length
TA�13A�2 24" Length

TA�13B�#

Towel Bar Heavy Duty
TA�13B�1 18" Length
TA�13B�2 24" Length

2'
�1

0"

3'
�4

"

TA�13C

TA�13C    Towel Shelf w/ Towel Bar

Grab Bar Vertical
TA�6B�1 18" Length
TA�6B�2 24" Length

TA�7B TA�7C TA�7D

TA�5A�2 TA�5B�2

1'�6" 2'�6" 1'�6"

TA�2C

TA�1A�2
TA�1A�2 TA�2C

TA�3B

1014

22
TYP.

2

CWT�2 EQ

CWT�1

(9) FULL TILES EQ
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TA�6B�2

TA�6A�6
TA�5B�2

NC

3'�0"

MAX

1'�0"

2'
�1

0"

1'
�5

"
8"

M
A

X

2'
�1

0"

6'
�6

"

3'
�6

"

TA�6A�6

TA�5B�2

TA�6A�5

3'�6"

MAX

1'�0"

2'
�1

0"

8"

4'�6" MIN

3'�0"

TA�6B�2

1. ALL TOILET PARTITIONS TO BE WALL HUNG WITH CEILING MOUNTED SUPPORTS.

PLASTIC LAMINATE FILLER PANEL.

FINISH EXPOSED SIDE OF BASE / WALL CABINET WITH PLASTIC LAMINATE.
(TYP)

PLASTIC LAMINATE END PANEL.

1" PLASTIC LAMINATE SUPPORT LEG.

PLASTIC LAMINATE FASCIA PANEL ABOVE WALL CABINET, TYPICAL.

PLASTIC WALL PROTECTION.

CORNER GUARD.

HANDRAIL, MOUNT TOP AT 3'�0" A.F.F.

CRASH RAIL, MOUNT TOP AT 3'�0" A.F.F.

SOLID SURFACE COUNTERTOP.

SOLID SURFACE TRANSACTION SHELF.

FABRIC WRAP TACK BOARD.

WINDOW SILL TO BE CLEANED AND RETURNED TO ORIGINAL FINISH

4" HIGH SOLID SURFACE BACK AND SIDE SPLASHES.

LOCKER ROOM BENCH, TO BE RELOCATED FROM BUILDING 58.

SCHEDULED BASE AT RECESSED TOE KICK.

SCHEDULED BASE.

CONTINUOUS WIRE MOLD, REFER TO ELECTRICAL DRAWINGS.

CONTINUOUS "J" HANGER.

SEGMENTED REMOVABLE ACCESS PANEL.

TASK LIGHTING

WALL SCONCE

GYPSUM WALLBOARD SOFFIT.  COORDINATE HEIGHT WITH SOUND BOOTH
SELECTED BY VA.

STORAGE CABINET, NOT IN CONTRACT.

BOOKCASE, NOT IN CONTRACT.

METAL LOCKERS WITH SLOPED TOP, SEE SPECIFICATIONS.

GYPSUM WALLBOARD SOFFIT

MILLWORK TO BE LOCKABLE

LAMINATE AND TEMPERED GLASS

CUBICLE CURTAIN AND TRACK

METAL SUPPORT BRACKET

FURNITURE, N.I.C.

BRICK INFILL TO MATCH EXISTING CONSTRUCTION.

EXISTING ELECTRICAL PANEL, TO REMAIN.

ROBE HOOK RACK WITH 8 DOUBLE HOOKS.
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ENGINEERS
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Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
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CONSULTING
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599
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FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR ENLARGED PLAN � TOILET ROOMS

03�29�13 30 86

AE408

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
D1

ENLARGED PLAN � MEN'S TOILET

 1/4" = 1'�0"
F1

ENLARGED PLAN � WOMEN'S TOILET

 1/4" = 1'�0"
D3

MEN'S TOILET 1�104

 1/4" = 1'�0"
D5

MEN'S TOILET 1�104

 1/4" = 1'�0"
F3

WOMEN'S TOILET

 1/4" = 1'�0"
A1

PATIENT TOILET ROOMS

 1/4" = 1'�0"
B1

STAFF BREAK TOILET

 1/4" = 1'�0"
A2

PATIENT TOILET, TYP.

 1/4" = 1'�0"
A3

PATIENT TOILET, TYP.

 1/4" = 1'�0"
A4

PATIENT TOILET, TYP.

 1/4" = 1'�0"
B2

STAFF BREAK TOILET

 1/4" = 1'�0"
B3

STAFF BREAK TOILET

 1/4" = 1'�0"
B4

STAFF BREAK TOILET

 1/4" = 1'�0"
D2

MEN'S TOILET 1�104

 1/4" = 1'�0"
F6

WOMEN'S TOILET

Revisions Date



MEMBRANE SEAMS SHOULD NOT INTERSECT DRAIN CLAMPING RING.

MODIFIED BITUMEN ROOF MEMBRANE

COMPATIBLE ROOF CEMENT

MEMBRANE FIELD PLIES, METAL FLASHING AND STRIPPING
SHEET EXTEND UNDER CLAMPING  RING

CAST�IRON DRAIN BOWL

DECK CLAMP

CLAMPING RING

TAPERED INSULATION

ROOF DECK PROPERLY SUPPORTED AT DRAINS.
ROOF DRAIN HEIGHT FROM DECK MAY VARY �� SEE
THE BUR/MB INTRODUCTION FOR ADDITIONAL
INFORMATION

2.

1.

NOTES:

THERMAL INSULATION

MODIFIED BITUMEN MEMBRANE
STRIPPING SHEET

1''x4'' SHEET�METAL GRAVEL STOP, APPROX. 30'' SQUARE, SET
IN ROOF CEMENT WITH MODIFIED BITUMEN MEMBRANE
STRIPPING SHEET.  PRIME METAL FLANGE 30'' SQUARE MINIMUM, 2 1/2 LB. LEAD OR 16 OZ. SOFT

COPPER FLASHING SET ON FINISHED ROOF IN
COMPATIBLE ROOF CEMENT. PRIME  TOP SURFACE
BEFORE STRIPPING

DRAIN STRAINERCOVER�BOARD

REFER TO THE BUR/MB INTRODUCTION OF THE NRCA ROOFING MANUAL FOR ADDITIONAL INFORMATION.

FIRST FLOOR
628' � 6"

R

EXISTING LOADING DOCK

EXISTING STEEL ANGLE, TO REMAIN

1/2" COMPRESSIBLE FILLER

HYDROLIC CEMENT UNDERLAYMENT

2" ALUMINUM STOREFRONT
SYSTEM

1" LAMINATED GLAZING, LOW�E

SEALANT

EXISTING COLUMN, BEYOND

SCHEDULED FLOORING

1"

BACKER ROD AND SEALANT

SEALANT

CONTINUOUS CLEAT

BREAK FORM 18GA.
ALUMINUM FLASHING

2X4 PRESERVATIVE TREATED
WOOD SILL PLATE OVER
FIBEROUS SILL SEALER WITH
1/2" DIA. ANCHOR BOLTS
WELDED TO EXISTING STEEL
ANGLE @4'�0" O.C. MIN 2 BOLTS
PER SILL PIECE ONE WITHIN
12" OF EACH END COUNTER
SINK NUT.

A

Parking Lot
626' � 7 3/16"

J

7

2"

(UPPER SECTION)
1" TO EDGE OF BRICK

SEISMIC COLORSEAL � DS AS
MANUFACTURED BY EMSEAL OR APPROVED
EQUAL.  COLOR TO MATCH STRUCTURED
POLYCARBONATE PANEL ASSEMBLY
AS APPROVED BY ARCHITECT

(L
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W
E

R
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E
C

TI
O

N
)

4 
1/

2"
 T
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 E
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E
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 F
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C

E
 

3" STRUCTURAL METAL MULLION, WHITE.
B.O.D.: POOL ENCLOSURES, INC.

1" WHITE POLYCARBONATE PANEL
B.O.D.: POOL ENCLOSURES, INC.

12GA. BREAK METAL SILL, BELOW

EXISTING BRICK WALL
CONSTRUCTION, TO REMAIN

ELBOW ASSEMBLY

WOVEN STEEL MESH PANEL INFILL
B.O.D. � GKD METAL FABRIC STYLE � CAPELLA

BRACKET

WOOD HANDRAIL � 1�1/2" DIAMETER

ROUNDED POST CAP

1�7/8" DIAMETER STAINLESS STEEL POST

WOOD 1�1/2" DIAMETER RAIL

V
A

R
IE

S

3'
�6

" M
A

X

AE601

D8

3'
�0

" M
A

X
.

3/
8"

ALUMINUM DOOR JAMB

BACKER ROD AND SEALANT

CONCRETE KNEE WALL

ALUMINUM THRESHOLD

ALUMINUM DOOR

3" METAL MULLION, WHITE.
B.O.D.: POOL ENCLOSURES, INC.

SHIM, AS REQUIRED

1'
�0

"

ALUMINUM DOOR JAMB

BACKER ROD AND SEALANT

12GA. BREAK METAL SILL, OVER
 CONCRETE KNEE WALL, BELOW

ALUMINUM THRESHOLD

ALUMINUM DOOR

3" METAL MULLION, WHITE.
B.O.D.: POOL ENCLOSURES, INC.

SHIM, AS REQUIRED

1" METAL PANEL, WHITE

1" WHITE POLYCARBONATE PANEL
B.O.D.: POOL ENCLOSURES, INC.

3/
8"

7/
8"

2 
3/

4"

E

1" WHITE POLYCARBONATE PANEL
B.O.D.: POOL ENCLOSURES, INC.

1" WHITE POLYCARBONATE PANEL
B.O.D.: POOL ENCLOSURES, INC.

3" STRUCTURAL METAL MULLION, WHITE.
B.O.D.: POOL ENCLOSURES, INC.

3" METAL MULLION, WHITE.
B.O.D.: POOL ENCLOSURES, INC.

.04 ALUMINUM CLOSURE ANGLE

12GA. BREAK METAL SILL, OVER
 CONCRETE KNEE WALL, BELOW

E

1" WHITE POLYCARBONATE PANEL
B.O.D. POOL ENCLOSURES, INC.

3" STRUCTURAL METAL MULLION, WHITE
B.O.D. POOL ENCLOSURES, INC.

1" METAL MULLION WHITE
B.O.D. POOL ENCLOSURES, INC.

1" METAL PANEL, WHITE
B.O.D. POOL ENCLOSURES, INC.

12GA. BREAK METAL SILL, OVER
 CONCRETE KNEE WALL, BELOW

Ex. T.O.Steel Deck
640' � 6"

EXISTING ROOF DECKING, TO REMAIN

4 1/4"SEE PLAN

3�5/8" STUD KICKER

3�5/8" METAL STUD FRAMING, 16" O.C.

5/8" GPSUM WALLBOARD

SUSPENDED ACOUSTICAL CEILING
SYSTEM, AS SCHEDULED

3'�3 1/2" ROOF OPENING

T.O. Steel
638' � 7 1/2"

Ex. T.O.Steel Deck
640' � 6"

EXISTING ROOF
DECKING, TO REMAIN

EPDM FLASHING

SEALANT UNDER CLIP

ROLL FORMED ALUMINUM
FRAME WITH KYNAR FINISH

UNIT SKYLIGHT SILL MEMBER

STRUCTURAL STEEL ANGLE,
REFER TO STRUCTURAL

18GA. ALUMINUM FLASHING

SEE PLAN

EXISTING ROOF MEMBRANE

EXISTING INSULATION

3�5/8" METAL STUD FRAMING, 16" O.C.

5/8" GPSUM WALLBOARD

SUSPENDED ACOUSTICAL CEILING
SYSTEM, AS SCHEDULED

ACCESSORY TRAY, BY SKYLIGHT MANUF.

CONTINUOUS FIRE�RETARDANT TREATED
WOOD BLOCKING.  SLOPE CURB
1/4" PER FOOT, SEE ROOF PLAN

WOOD CURB

8"
 M

IN

4 1/4"

OF JOIST

EQ. � CENTER BETWEEN JOISTS

3'�3 1/2" ROOF OPENING

T.O. Steel
638' � 7 1/2"

REFER TO THE ARCHITETURAL SHEET METAL SECTION OF THE NRCA ROOFING AND
WATERPROOFING MANUAL FOR JOINERY AND SECUREMENT OPTIONS FOR SHEET METAL.

REFER TO THE EPDM/SP INTRODUCTION OF THE NRCA ROOFING MANUAL FOR ADDITIONAL INFORMATION.

NOTES:

1.

2.

REINFORCED MEMBRANE ATTACHMENT STRIP
WITH SEAM PLATES AND FASTENERS
SEE THE EPDM/SP INTRODUCTION FOR
ALTERNATE BASE SECUREMENT OPTIONS

ROOF DECK

THERMAL INSULATION

EPDM ROOF MEMBRANE

INSTALL COMPATIBLE SEALANT BEHIND MEMBRANE

TERMINATION BAR FASTENED WITH APPROPRIATE
FASTENERS APPROX. 12'' O.C.

OPTIONAL: INSTALL COMPRESSIBLE ELASTOMERIC
SEALANT OR TAPE TO SPAN IRREGULARITIES

SHEET�METAL COUNTERFLASHING
SEE THE EPDM/SP INTRODUCTION
FOR ADDITIONAL INFORMATION

INSTALL APPROPRIATE SEALANT (E.G., POLYURETHANE)
AND TOOL TO FACILITATE WATER RUNOFF

CONCRETE FASTENERS

ADHERED MEMBRANE FLASHING

BONDING ADHESIVE

8'
' M

IN
IM

U
M

FL
A

S
H

IN
G

 H
E

IG
H

T

COVER�BOARD

ROOF DECK

THERMAL INSULATION

REINFORCED MEMBRANE ATTACHMENT STRIP
WITH SEAM PLATES AND FASTENERS
SEE THE EPDM/SP INTRODUCTION FOR
ALTERNATE BASE SECUREMENT OPTIONS

EPDM ROOF MEMBRANE

ADHERED MEMBRANE FLASHING

INSTALL SEALANT BEHIND MEMBRANE

TERMINATION BAR FASTENED WITH
APPROPRIATE FASTENERS APPROX. 12'' O.C.

REMOVABLE SHEET�METAL COUNTERFLASHING

FASTENERS

EXISTING SHEET�METAL RECEIVER

THE JOINTS IN THE SHEET�METAL COUNTERFLASHING SHOULD NOT BE SOLDERED.

NOTES:

1.

EXISTING MASONRY WALL AND FLASHING

BONDING ADHESIVE

FL
A

S
H

IN
G

 H
E

IG
H

T

8'
' M

IN
IM

U
M

COVER�BOARD

05500.A19 � 3" ID PIPE
SLEEVE WITH (4) 3" LONG
ANCHORS, WELD PLATE TO
BOTTOM OF SLEEVE

1�
1/

2"

METAL NON SLIP
TREAD

CONCRETE
EMBED

4"

T.O.Steel Deck
640' � 6"

2" INSULATED COMPOSITE
METAL PANELS, WHITE

STEEL TUBE BRACED TO
STEEL FRAME

STEEL DECK

3�5/8" METAL STEEL STUD,
COORDINATE EXACT
LOCATIONS
WITH METAL PANEL
MANUFACTURER

PRESERVATIVE
WOOD BLOCKING

5/8" GLASS FIBER
REINFORCED  GWB
SHEATHING

BACKER ROD
AND SEALANT

EXTRUDED COPING
BY MTL. PANEL
MANUFACTURER LAP SEAL

MEMBRANE FLASHING

1'
�1

0"

HEAVY WEIGHT STOREFRONT
COMPENSATING RECEPTOR

SLAB BELOW
2" ALIGN TO EDGE OF CONCRETE

SELF�ADHERING
WATER RESISTANT
VAPOR PERMEABLE
AIR BARRIER.  WRAP ALL
OPENINGS AS
RECOMMENDED BY
MANUFACTURER,
B.O.D. BLUESKIN VP160

1/4" GLASS FIBER REINFORCED
GYPSUM COVER BOARD

RIGID POLYISOCYONUNTE
INSULATION
R�25 MIN

FIBERGLASS
BATT INSULATION
R�13 MIN

EXISTING STEEL
CHANNEL

ALUMINUM CLOSURE, WHITE,
PROVIDED BY WINDOW SHADE
POCKET MANUFACTURER

FACE OF STOREFRONT TO ALIGN
WITH CONCRETE BELOW.

A

T.O. Steel
638' � 7 1/2"

SEALING MATERIAL �� MUST BE CONTINUOUS
ON TOP OF THE CURB

BASE FLASHING

COUNTERFLASHING

FASTENERS
WOOD NAILER

FLASHING RECEIVER

BASE OF UNIT EXTENDS 1/2'' MINIMUM BEYOND
TOP OF CURB

MECHANICAL UNIT, HOOD, ETC.

2 X 6 MIN. WOOD NAILER
ATTACHED TO SUBSTRATE ��
OVERALL THICKNESS TO MATCH
INSULATION

THERMAL INSULATION

COVER�BOARD

MODIFIED�BITUMEN ROOF MEMBRANE

ROOF DECK

EXTENDED FIELD PLIES ABOVE TOP OF CANT

FASTENERS APPROX. 8'' O.C.

REMOVABLE SHEET�METAL
COUNTERFLASHING

FASTENERS, MINIMUM TWO
FASTENERS PER SIDE

SEALING MATERIAL

PRIME SURFACE AS REQUIREDINSULATED
PREFABRICATED
METAL CURB

WOOD NAILER

ROOFTOP EQUIPMENT FRAME

REFER TO THE ARCHITECTURAL SHEET METAL SECTION OF THE NRCA ROOFING AND
WATERPROOFING MANUAL FOR JOINERY AND SECUREMENT OPTIONS FOR SHEET METAL.

WHEN POSSIBLE, THE MECHANICAL UNITS SHOULD NOT BE SET UNTIL THE ROOF MEMBRANE
AND FLASHING HAVE BEEN INSTALLED.

THE CURBS, TOP WOOD NAILER AND SEAL STRIP ARE TO BE SUPPLIED BY THE CURB
MANUFACTURER.

NOTES:

2.

3.

1.

BACKER

MEMBRANE FLASHING SHEET ADHERED TO BACKER, MOP�
OR COLD APPLIED (FOR ROOF SYSTEMS WITH FACTORY�
APPLIED GRANULE SURFACING, THE MULTIPLE�PLY
MEMBRANE FLASHING CAN BE INSTALLED BETWEEN THE
BASE PLY AND GRANULE�SURFACED SHEET)

1'' MINIMUM BELOW TOP OF CURB

APPROX. 4''
FL
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

EXTERIOR AND ROOF DETAILS

03�29�13 31 86

AE601

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

1 : 6
F2

SECTION AT ROOF DRAIN

 1 1/2" = 1'�0"
F6

DETAIL AT STAFF BREAK

 1 1/2" = 1'�0"
D6

DETAIL @ POOL ENCLOSURE CONNECTION TO BRICK WALL

 1 1/2" = 1'�0"
F8

TYPICAL RAILING SECTION

 1 1/2" = 1'�0"
D7

DETAIL @ MECHANICAL AREA DOOR

 1 1/2" = 1'�0"
B5

DETAIL @ MECHANICAL AREA DOOR ABOVE KNEE WALL

 1 1/2" = 1'�0"
C5

DETAIL @ POOL ENCLOSURE JOINT

 1 1/2" = 1'�0"
B3

DETAIL @ POOL ENCLOSURE CORNER

 1 1/2" = 1'�0"
D1

DETAIL @ SKYLIGHT
 1 1/2" = 1'�0"

D2
DETAIL @ SKYLIGHT

N.T.S.
F4

BASE FLASHING W/ SURFACE�MOUNTED COUNTERFLASHING AT CONRETE WALL

1 : 6
F1

BASE FLASHING AT WALL SUPPORTED DECK

 1" = 1'�0"
D8

CONCRETE STAIR HANDRAIL ANCHORING DETAIL

 1" = 1'�0"
A7

CONCRETE STAIR NOSING DETAIL

 1 1/2" = 1'�0"
C7

DETAIL @ STAFF BREAK

1 : 6
B1

MOP OR COLD�APPLIED FLASHING AT INSULATED PREFABRICATED METAL CURB

Revisions Date



DOUBLE STUDS
(FULL HEIGHT)

DOUBLE STUDS
(FULL HEIGHT)

DOUBLE STUDS
(FULL HEIGHT)

7' � 10 5/8"8'�6" MAX3' � 9 1/4"4'�6" MAX 3' � 10 5/8"4'�6" MAX 6' � 6 5/8"8'�6" MAX

DOOR OPENING DOUBLE DOOR OPENING

BELOW CEILING
OPENING

LARGE BELOW
CEILING OPENING

PROVIDE DIAGONAL BRACING OF
TOP TRACK AT 48" OC MAX
BETWEEN FULL HEIGHT STUDS

ABOVE CEILING
OPENING

LARGE ABOVE
CEILING OPENING

OPENING ABOVE CEILING WHICH INTERUPTS
LOWER  OPENINGS JAMB STUDS

DOUBLE STUDSDOUBLE
STUDS

DOUBLE STUDS DOUBLE STUDS DOUBLE
STUDS

5' � 5 3/8"16 GA STUDS AT

STONE VENEER WALLS

5' � 5 3/8"20 GA STUDS AT

WALL MOUNTED
ARCHITECTURAL

CABINETS/MILLWORK
/ATTACHED SHELVING

3' � 9 1/4"4'�6" MAX 7' � 10 5/8"8'�6" MAX 3' � 10 5/8"3' � 10 5/8"4'�6" MAX 4'�6" MAX 6' � 6 5/8"8'�6" MAX

6' � 6 5/8"IF GREATER THAN 8'�6" ALL

STUDS ARE TO BE 20 GAGE

6' � 6 5/8"8'�6" MAX 7' � 10 5/8"8'�6" MAX
3' � 9 1/4"4'�6" MAX

22 GA BOTTOM
TRACK (TYP)

FLOOR LINE

22 GA MTL TOP
TRACK (TYP UNO)

CEILING LINE

UNDERSIDE OF
SLAB, FLOOR OR
ROOF DECK

2" WIDE 22 GA
METAL STRAP

NOTES:
1.  ALL STUDS ARE SPACED 16" OC MAXIMUM.
2.  ALL STUDS SHALL BE "C" STUDS WITH 1/4"
     FLANGE MINIMUM.

DENOTES SHELVING OR CABINETRY.

3.

DENOTES STONE.

4.  IN NO CASE SHALL DOUBLE STUDS AT SIDES OF
OPENING BE CUT FOR DUCTWORK OR OTHER MECHANICAL
SYSTEMS.

ACCESSORY/EQUIPMENT MOUNTING DETAILS PARTITION FRAMING DETAILS

TYPICAL INTERIOR PARTITION FRAMING

HEAD & JAMB DETAILS
ON AE623

HEAD & JAMB DETAILS
ON AE623

HEAD & JAMB DETAILS
ON AE623

HEAD & JAMB DETAILS
ON AE623

DOOR OPENING

HEAD & JAMB DETAILS
ON AE623

DOOR OPENING

HEAD & JAMB DETAILS
ON AE623

DOUBLE DOOR OPENING

HEAD & JAMB DETAILS
ON AE623

BELOW CEILING
OPENING

LARGE BELOW
CEILING OPENING

HEAD & JAMB DETAILS
ON AE623

HEAD & JAMB DETAILS
ON AE623

AE611

D1

AE611

D5

AE611

D5

AE611

D6

AE611

D6

MOUNTING AND BRACKET

3�5/8" 16 GAUGE STRUCTURAL STEEL
STUD  INSERT BETWEEN REGULAR
WALL STUD LAY OUT TO OBTAIN
DESIRED LOCATION. SEE MOUNTING
DETAIL TYPE C

3�5/8" STRUCTURAL CLIP ANGLE
SECURED WITH POWDER ACTUATED
FASTENERS TO FLOOR AND
STRUCTURE ABOVE

8" STEEL RUNNER TRACK

M
O

U
N

TI
N

G
 H

E
IG

H
TS

TYPE B

20 GA METAL TRACK �
CLIP FLANGES TO FIT
OVER STUDS

6" MIN DEEPER IF
REQUIRED

20 GAUGE METAL WALL
STUDS

S
E

E
 E

LE
V

A
TI

O
N

 F
O

R

MIN 18 GAUGE STRUCTURAL
STEEL STUDS FACING
OPPOSITE DIRECTIONS TO
ALLOW MOUNTING PLATE
ATTACHMENT

14 GAUGE STRUCTURAL
STEEL RUNNER TRACK�CLIP
FLANGES AND FOLD WEB TO
FORM ATTACHMENT FLANGE

M
O

U
N

TI
N

G
 H

E
IG

H
TS

8" MIN DEEPER IF
REQUIRED

TYPE C

S
E

E
 E

LE
V

A
TI

O
N

 F
O

R

TYPE A

S
E

E
 E

LE
V

A
TI

O
N

 F
O

R

M
O

U
N

TI
N

G
 H

E
IG

H
TS

CONTINUOUS 20
GAUGE 6" WIDE
METAL PLATE

�

�

P
LA

N

S
E

E

P
LA

N

S
E

E

5/8" TYPE X GYPSUM
WALLBOARD

PLAN

SEE

PLAN

SEE

�

�

P
LA

N

S
E

E

P
LA

N

S
E

E 5/8" TYPE X GYPSUM
WALLBOARD

PLAN

SEE

PLAN

SEE

2 1/2" METAL STUD

3 5/8" METAL STUD

FIRE SEALANT

�

�

PLAN

SEE

PLAN

SEE

P
LA

N

S
E

E

P
LA

N

S
E

E 5/8" TYPE X GYPSUM
WALLBOARD

3 5/8" METAL STUDS @ 16" O.C.
MAX.

FIRE SEALANT

3�5/8" 16 GAUGE STRUCTURAL STEEL
STUD  INSERT BETWEEN REGULAR
WALL STUD LAY OUT TO OBTAIN
DESIRED LOCATION. SEE MOUNTING
DETAIL TYPE C

3�5/8" STRUCTURAL CLIP ANGLE
SECURED WITH POWDER ACTUATED
FASTENERS TO FLOOR AND
STRUCTURE ABOVE

8" STEEL RUNNER TRACK

3�5/8" 16 GAUGE STRUCTURAL
STEELTRACK

MOUNTING HEIGHT:
TOP OF CABINET 5'�0" A.F.F. MAXIMUM
4'�0" TO 4'�6" TO OPENING MECHANISM.
VERIFY DIMENSIONS WITH
MANUFACTURER

METAL STUDS

1
'�
6
" 

M
IN

.

8" MIN.

5/8" TYPE X GYPSUM WALLBOARD

3 5/8" METAL STUD PARTITION WITH
5/8" TYPE X GYPSUM WALLBOARD ON
SIDE, ABOVE, AND BELOW FIRE
EXTINGUISHER CABINET

RECESSED FIRE EXTINGUISHER
CABINET
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FRAMING DETAILS

03�29�13 32 86

AE611

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'�0"
F1

TYPICAL INTERIOR PARTITION FRAMING

 3" = 1'�0"
D1

TV MOUNTING BRACKET PLAN VIEW DETAIL � SURFACE MOUNTED

 3/8" = 1'�0"
D5

ACCESSORY/EQUIPMENT MOUNTING DETAIL TYPE B

 3/8" = 1'�0"
D6

ACCESSORY/EQUIPMENT MOUNTING DETAIL TYPE C

 3/8" = 1'�0"
D3

ACCESSORY/EQUIPMENT MOUNTING DETAIL TYPE A

 1 1/2" = 1'�0"
B8

RATED COLUMN JOINT DETAIL

 1 1/2" = 1'�0"
B6

RATED COLUMN JOINT DETAIL 2

 1 1/2" = 1'�0"
B4

RATED COLUMN JOINT DETAIL 3

 3" = 1'�0"
C1

TV AND ARM MOUNTING BRACKET PLAN VIEW DETAIL

 1 1/2" = 1'�0"
D8

FIRE EXTINGUISHER CABINET

Revisions Date



FASTEN TO STRUCTURAL
SYSTEM ABOVE AS REQUIRED

V
A

R
R

IE
S

3 5/8" METAL TRACK

3 5/8" METAL STUDS @ 16" O.C. MAX.3 5/8" METAL STUDS @ 16" O.C. MAX.3 5/8" METAL STUDS @ 16" O.C. MAX.

3�5/8" METAL STUD KICKER AT 4'�0" OC
MAX

5/8" TYPE X GYPSUM WALLBOARD

SEE PLAN

FINISHED CEILING

2
"

3" X 3" CONTINUOUS ANGLE3" X 3" CONTINUOUS ANGLE

SEE PLAN

VARIES

SUSPENDED SAG RESISTANT GYPSUM
WALLBOARD

SEE PLAN

S
E

E
 P

L
A

N

V
A

R
IE

S

FASTEN TO STRUCTURAL
SYSTEM ABOVE AS REQUIRED

FIRE STOPPING SEALANT

3 5/8" METAL TRACK

5/8" TYPE X GYPSUM WALLBOARD5/8" TYPE X GYPSUM WALLBOARD

3�5/8" METAL STUD KICKER AT 4'�0" OC
MAX

3 5/8" METAL STUDS @ 16" O.C. MAX.3 5/8" METAL STUDS @ 16" O.C. MAX.3 5/8" METAL STUDS @ 16" O.C. MAX.

3" X 3" CONTINUOUS ANGLE

M
IN

.

2
"

SEE PLAN

SEE PLAN

FINISHED CEILING

3 5/8" METAL TRACK

SUSPENDED SAG RESISTANT GYPSUM
WALLBOARD

SEE PLAN

VARIES

6
"

FASTEN TO STRUCTURAL
SYSTEM ABOVE AS REQUIRED

6
"

3 5/8" METAL TRACK

3 5/8" METAL STUDS @ 16" O.C. MAX.3 5/8" METAL STUDS @ 16" O.C. MAX.3 5/8" METAL STUDS @ 16" O.C. MAX.

3�5/8" METAL STUD KICKER AT 4'�0" OC
MAX

5/8" TYPE X GYPSUM WALLBOARD

SEE PLAN

SEE PLAN

FINISHED CEILING

2
"

2
"

3" X 3" CONTINUOUS ANGLE3" X 3" CONTINUOUS ANGLE

SEE PLAN

VARIES

SUSPENDED SAG RESISTANT GYPSUM
WALLBOARD

SEE PLAN

FASTEN TO
STRUCTURAL SYSTEM
ABOVE AS REQUIRED

3 5/8" METAL TRACK

3 5/8" METAL STUDS @ 16" O.C. MAX.

3�5/8" METAL STUD KICKER AT 4'�0" OC
MAX

5/8" TYPE X GYPSUM WALLBOARD

SEE PLAN

FINISHED CEILING

2
"

SEE PLAN

2
"

CONTINUOUS 2�1/2" BY 20 GA.
METAL STUD SUSPENDED
ABOVE THE CEILING FRAMING
SYSTEM MEMBERS

FINISHED CEILING

CUBICLE CURTAIN OR IV TRACK

NOTE:
1. CONTRACTOR TO VERIFY CUBICLE CURTAIN TRACK CLEARANCE WITH LIGHT FIXTURES,
MECHANICAL DIFFUSERS AND SPRINKLER HEADS
2. PROVIDE SUFFICIENT HANGING SUPPORT TO THE CEILING TRACK AND/OR WOOD BLOCKING SO
THE CUBICLE CURTAIN TRACK WILL SUPPORT THE WEIGHT REQUIRED IN THE SPECIFICATIONS.

ROUND METAL SPACER @ EACH SCREW

12 GA. VERTICAL HANGER WIRE @ 2'�0" O.C.
(MAX) WITH MINIMUM OF 5 TURNS WITHIN 1�1/2".
HANGER WIRE SHALL BE SUFFICIENTLY
ATTACHED TO THE STRUCTURE ABOVE TO
PROVIDE FOR A T200 POUND DEAD LOAD.

#8 PAN HEAD SCREWS @ 2'�0" O.C.
(MAXIMUM), TYPICAL

FILL WITH GROUT

EXISTING CONCRETE SLAB TO
REMAIN

2"

FIRE SAFING INSULATION

NEW CONSTRUCTION EXISTING

5/8" TYPE X GYPSUM
WALLBOARD

EXPANSION JOINT COVER
ASSEMBLY

3"

1
 1

/2
"

10" CAST�IN�PLACE CONCRETE WALL

5/8" TYPE X GYPSUM WALLBOARD5/8" TYPE X GYPSUM WALLBOARD

FINISHED CEILING

EXPANSION JOINT COVER ASSEMBLY

3 5/8" METAL TRACK

FINISHED CEILING

1"

EXPANSION JOINT COVER ASSEMBLY

NOTE:
SET EXPANSION JOINT COVER ASSEMBLY
FLUSH WITH FLOOR FINISH MATERIAL

FILL WITH GROUT

VINYL COMPOSITION TILE

FIRE SAFING INSULATION

2"

1
 1

/2
"

NEW CONSTRUCTION EXISTING

DUAL ELASTOMERIC
EXPANSION JOINT COVER
ASSEMBLY

FINISHED CEILING

CEILING SUSPENSION SYSTEM

SEE PLAN

1/
2"

1"

1 1/16"
EXPANSION JOINT

5/8" TYPE "X" GYPSUM
WALL BOARD

3 5/8" METAL FRAMING

LIFT UNIT, BY OWNER

RECESS STRAIGHT
TRACK AND CEILING
BRACKET

COORDINATE SUPPORTS
WITH STRUCTURAL

SEE PLAN

FINISHED CEILING AS SCHEDULED

3"

WOOD HANDRAIL

STAINLESS STEEL
CRASH RAIL

BRACKET ADAPTER PLATE

STAINLESS STEEL MOUNTING BRACKET

P�RWS W/ S.S. END CAPS
SECTIONAL VIEW

1/4�20 x 3" S/S/ FLAT HD BOLT
W/ TOGGLE
32" O.C. MAX.

4"

6 
3/

8"

5/8" GWB

BLOCKING BY OTHERS

CO SERIES:
TYPE 304, 16 GAUGE
#4 SATIN FINISH

OR APPROVED EQUAL

3 1/2"

5/8" TYPE X GYPSUM WALLBOARD

3.6

R

4 1/4" 4 1/4"

4 
1/

4"
4 

1/
4"

EX COLUMN PLATE

EX 3/4" ANCHOR BOLTS

EX COLUMN

1/2" SSP�2 SURROUND

STAINLESS STEEL CORNER
METAL TRIM PIECE

E1

AE612

3.6

EX COLUMN PLATE

EX COLUMN

1/2" SSP�2 SURROUND

1X1 ANGLE

SSP�1 COUNTER AND EDGE BAND
1" 4 1/4" 4 1/4" 1"

FINISHED FLOOR

3'
�5

"

SEAL TO COLUMN

EXPOSED COLUMN TO BE PAINTED,
COLOR TO BE SELECTED BY ARCHITECT

4

FASTEN TO STRUCTURAL
SYSTEM ABOVE AS REQUIRED

1'�9"

2"

SEE PLAN

SEE PLAN

3 5/8" METAL TRACK

FINISHED CEILING

3 5/8" METAL STUDS @ 16" O.C. MAX.

3" X 3" CONTINUOUS ANGLE

5/8" TYPE X GYPSUM WALLBOARD

1

FASTEN TO STRUCTURAL SYSTEM
ABOVE AS REQUIRED

3 5/8" METAL TRACK

3" X 3" CONTINUOUS ANGLE

2"

SEE PLAN

3 5/8" METAL STUDS @ 16" O.C. MAX.

5/8" TYPE X GYPSUM WALLBOARD

2"
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

INTERIOR DETAILS

03�29�13 32 86

AE612

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1 1/2" = 1'�0"
E4

SOFFIT DETAIL

 1 1/2" = 1'�0"
F2

SOFFIT DETAIL 2

 1 1/2" = 1'�0"
F4

SOFFIT DETAIL 3

 1 1/2" = 1'�0"
F6

SOFFIT DETAIL 4

 1 1/2" = 1'�0"
F8

ATTACHMENT OF CUBICLE CURTAIN TRACK

 3" = 1'�0"
E8

EXPANSION JOINT DETAIL @ CONCRETE WALL

 6" = 1'�0"
E6

EXPANSION JOINT DETAIL AT PERIMETER CEILING

 6" = 1'�0"
C6

EXPANSION JOINT DETAIL IN CEILING

 6" = 1'�0"
B6

EXPANSION JOINT DETAIL @ FLOOR

 3" = 1'�0"
A8

CEILING DETAIL AT UNISTRUT

 6" = 1'�0"
A6

EXPANSION JOINT DETAIL PLAN � AJS

 1 1/2" = 1'�0"
C8

BARIATRIC PATIENT LIFT DETAIL

 3" = 1'�0"
C4

P�RWS

 6" = 1'�0"
E2

STAINLESS STEEL CORNER GUARD

 3" = 1'�0"
F1

EX COLUMN WRAP DETAIL

 3" = 1'�0"
E1

COLUMN SECTION

 1 1/2" = 1'�0"
C2

DETAIL @ WINDOW POCKET

 1 1/2" = 1'�0"
C1

DETAIL @ WINDOW

Revisions Date
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TOP OF DRAIN
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TILE

CONT BEAD OF SILICONE
SEALANT ALL AROUND EACH
FASTENER AND MOUNTING
PLATE

GRAB BAR SHOWN � SIMILAR
CONDITION AT OTHER TOILET
ACCESSORIES

CONT CPE WATERPROOFING
MEMBRANE CUT TIGHT TO PIPE
SPACERS, SEAL

WALL BACKING TRACK � REF
PARTITION FRAMING DETAILS
AND TOILET ACCESSORIES

EQUIP ITEM MOUNTING PLATE

TOGGLE BOLT

PROVIDE SEALANT AT ALL
OPEN AREA BETWEEN
VALVE AND BACKER ROD

FIBERBOARD MAT WATER�
RESISTANT GYPSUM
BACKING PANEL

CONT CPE
WATERPROOFING
MEMBRANE

PROVIDE SEALANT ALL
AROUND INSIDE OF
ESCUTCHEON PLATE

TILE

VALVE TRIM

THINSET MORTAR AT HOLE
EDGE OF BACKER BD,
PRIME EDGE WITH
SEALANT APPLICATION

ADDITIONAL 4" RADIUS
MEMBRANE AT TILE SIDE
OF SUBSTRATE, SCRIBE TO
VALVE, SEAL

ADDITIONAL 4" RADIUS
WATERPROOFING
MEMBRANE AT TILE SIDE OF
SUBSTRATE, SEAL TO
SHOWER MEMBRANE

CONT CPE WATERPROOFING
MEMBRANE

FIBERBOARD MAT WATER�
RESISTANT GYPSUM BACKING
PANEL

SHOWER HEAD SUPPLY
FROM MIXING VALVE, SECURE
TO STUDS FOR VIBRATING
CONTROL

TILE

DOUBLE SIDED TAPE SEAL AT
ESCUTCHEON PLATE, TIGHT
TO SHOWER HEAD

THINSET MORTAR AT HOLE
EDGE OF BACKER BD, PRIME
PRIOR TO SEALANT
APPLICATION

SHOWER HEAD, SEAL
ALL AROUND WITH
SEALANT

PROVIDE MIN 1/4" SEALANT
EA SIDE OF BACKER ROD,
EACH SIDE OF SHOWER
HEAD PIPE

SLOPE

OF DRAIN

SLOPE

SLOPE SLOPE

FLOOR DRAIN WITH CLAMP RING

REINFORCED CONCRETE SLAB ON GRADE

FIBERBOARD MAT WATER�RESISTANT
GYPSUM BACKING PANEL

RESINOUS EPOXY TILE WITH INTEGRAL BASE

SHEET MEMBRANE WATERPROOFING,
EXTEND 2'�0" MIN. BEYOND ENCLOSURE,
6" UP WALLS

MORTAR BED

EXISTING CONCRETE SLAB TO REMAIN

2'�6"

PARTITION REFER TO SCHEDULE

DEPRESS FLOOR DRAIN CLAMP RING 1/2"
BELOW TOP OF CONCRETE FLOOR

2'�6" 6"

VAPOR BARRIER TO LAP EXISTING

#4 DOWEL @ 16" O.C. EPOXY
GROUTED INTO EXISTING SLAB

EXISTING CONCRETE SLAB

EQ EQ

RESINOUS EPOXY FLOORING
WITH INTEGRAL BASE

RESINOUS EPOXY TILE WITH INTEGRAL BASE

FIBERBOARD MAT WATER�
RESISTANT GYPSUM
BACKING PANEL

GALVANIZED METAL STRIP

CONT CPE WATERPROOFING
MEMBRANE

FLOOR

GUIDE BRACKET

PROVIDE 1/2" BRASS PIPE
SPACERS AT EACH TOGGLE
BOLT LOCATION

BRACING TRACK � REF
PARTITION FRAMING DETAILS
AND TOILET ACCESSORIES

SHOWER SEAT � REF TOILET
ACCESSORIES

CONT BED OF SILICONE
SEALANT AROUND EACH
FASTENER AND MOUNTING
PLATE
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TOGGLE BOLT

SPECIFY MODEL REQUIRED:

MODEL B�517 RIGHT�HAND SEAT (SHOWN)
MODEL B�518 LEFT�HAND SEAT

1' � 4 1/2"

2 1/4"

9 3/4" 9 3/4"

6 3/4" 1'�7 1/2" 6 5/8"

2'�8 7/8"

2 1/4"

L

5

1'
�5

 3
/8

"

EQEQ

EQEQ

TA�7A�1

1'
�5

 3
/8

"

FIBERBOARD MAT WATER�
RESISTANT GYPSUM BACKING
PANEL

3�5/8" METAL STUD

6" METAL STUD

1 
5/

8"

CURTAIN ABOVE

RESINOUS EPOXY
FLOORING WITH
INTEGRAL BASE

CERAMIC WALL TILE

ADDITIONAL 4" RADIUS
WATERPROOFING
MEMBRANE AT TILE SIDE OF
SUBSTRATE, SEAL TO
SHOWER MEMBRANE

CONT CPE WATERPROOFING
MEMBRANE

COATED GLASS MAT
WATER RESISTANT BOARD

A8

AE613

TYP.A8

AE613

TYP.

5'�0" MIN.3'�0" MIN.

3'
�0

"

3'
�0

"

6"
23" MAX. 2�1/2" MAX.

15
" M

A
X

.
1�

1/
2"

 M
A

X
.

16" MAX.

C
LE

A
R

A
N

C
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"

CLEARANCE

5'�0"

Drawing Title

Approved: Project Director

Project Title

Date

Location

Checked

Building Number

VA Project Number

Drawing Number
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VA FORM 08$6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

SHOWER DETAILS

03�29�13 34 86

AE613

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 6" = 1'�0"
A6

GRAB BAR DETAIL AT TILED WALL

 3" = 1'�0"
B8

SHOWER CONTROL VALVE  PENETRATION DETAIL

 3" = 1'�0"
A8

SHOWER HEAD PENETRATION DETAIL

 1 1/2" = 1'�0"
F6

HANDICAPPED SHOWER SECTION @ EXISTING CONSTRUCTION

 1 1/2" = 1'�0"
D7

FOLDED CORNER AT RECESSED SHOWER

 3" = 1'�0"
C3

SHOWER SEAT DETAIL � SECTION

 3" = 1'�0"
C1

SHOWER SEAT DETAIL � PLAN

 1 1/2" = 1'�0"
F1

TYPICAL SHOWER PLAN DETAIL

Revisions Date



EXISTING PARTITION TYPE LEGEND

PARTITION TYPES GENERAL NOTES

TYPE 1

UNFINISHED FLOOR SLAB

FASTEN RUNNER TO
FLOOR/ROOF DECK ABOVE AS
REQUIRED BY SPECIFICATIONS

CARRY WALLBOARD TO 2"
ABOVE FINISHED CEILING.

TYPE 1A SAME AS TYPE 1 EXCEPT 2 1/2"
METAL STUDS

M
IN

.

2"

2 1/4"

TYPE 1B
SAME AS TYPE 1 EXCEPT HIGH
IMPACT GWB W/ STUDS @ 12" O.C.

METAL RUNNER INSTALLED
BETWEEN STUDS

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD

1 5/8" METAL STUDS @ 16" O.C. MAX.

TYPE 2A

TYPE 2

SAME AS TYPE 2 EXCEPT CARRY GYPSUM
WALLBOARD TO FLOOR/ ROOF DECK ABOVE

TYPE 2B
SAME AS TYPE 2 EXCEPT 6" METAL
STUDS @ 16" O.C.

M
IN2"

UNFINISHED FLOOR SLAB

FASTEN RUNNER TO FLOOR/ROOF
DECK ABOVE AS REQUIRED BY
SPECIFICATIONS

CARRY WALLBOARD TO 2"
ABOVE FINISHED CEILING

SOUND ATTENUATION
FIRE BLANKET

GYPSUM WALLBOARD AT 2A ONLY

4 1/4"

(SEE NOTE #3 FOR WHERE
SOUND ATTENUATION
BLANKET IS REQUIRED)

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD

3 5/8" METAL STUDS @ 16" O.C. MAX.

3 5/8" METAL TRACK

TYPE 5

SOUND ATTENUATION
FIRE BLANKET4 7/8"

UNFINISHED FLOOR
SLAB

FASTEN RUNNER TO
FLOOR/ROOF DECK ABOVE AS
REQUIRED BY SPECIFIATIONS

CARRY WALLBOARD TO
UNDERSIDE OF
STRUCTURAL SYSTEM
ABOVE, AND SEAL TIGHT

(SEE NOTE #3 FOR WHERE SOUND
ATTENUATION BLANKET IS
REQUIRED)

STC 49

SEALANT

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD5/8" TYPE X GYPSUM WALLBOARD

3 5/8" METAL STUDS @ 16" O.C. MAX.

3 5/8" METAL TRACK

TYPE 6

STC 49

UNFINISHED
FLOOR SLAB

SOUND ATTENUATION
FIRE BLANKET

FASTEN RUNNER TO
FLOOR/ROOF DECK ABOVE AS
REQUIRED BY SPECIFICATIONS

CARRY WALLBOARD TO
UNDERSIDE OF STRUCTURAL
SYSTEM ABOVE AND SEAL TIGHT

(SEE NOTE #3 FOR WHERE SOUND
ATTENUATION BLANKET IS
REQUIRED)

7 1/4"

SEALANT

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD5/8" TYPE X GYPSUM WALLBOARD

6" METAL STUDS @ 16" O.C. MAX.

6" METAL TRACK

TYPE 6B SMOKE PARTITION

TYPE 7

CARRY WALLBOARD TO
UNDERSIDE OF STRUCTURAL
SYSTEM ABOVE

PLUMBING CHASE

SEE PLAN

VARIES

UNFINISHED FLOOR SLAB

SOUND ATTENUATION
FIRE BLANKET

FASTEN RUNNER TO
FLOOR/ROOF DECK ABOVE AS
REQUIRED BY SPECIFICATIONS

(SEE NOTE #3 FOR WHERE
SOUND ATTENUATION
BLANKET IS REQUIRED)

SEALANT

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD5/8" TYPE X GYPSUM WALLBOARD

3 5/8" METAL STUDS @ 16" O.C. MAX.3 5/8" METAL STUDS @ 16" O.C. MAX.

3 5/8" METAL TRACK3 5/8" METAL TRACK

TYPE 7A SAME AS TYPE 7 BUT SMOKE PARTITION

TYPE 9 SMOKE PARTITION

STC 49

4 7/8"

UNFINISHED FLOOR SLAB

SOUND ATTENUATION
FIRE BLANKET

FASTEN RUNNER TO
FLOOR/ROOF DECK ABOVE AS
REQUIRED BY SPECIFICATIONS

CARRY WALLBOARD TO
UNDERSIDE OF STRUCTURAL
SYSTEM ABOVE, AND SEAL
TIGHT

(SEE NOTE #3 FOR WHERE
SOUND ATTENUATION
BLANKET IS REQUIRED)

TYPE 9A SAME AS TYPE 9 EXCEPT 6" STUDS

STC 49

SEALANT

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD5/8" TYPE X GYPSUM WALLBOARD

3 5/8" METAL STUDS @ 16" O.C. MAX.

3 5/8" METAL TRACK

1 HOUR FIRE
RATED WALLTYPE 10

STC 49

UL DES U465/U419

TYPE 10A
STC 49

UL DES U465/U419

4 7/8"

1 HOUR RATED
SMOKE BARRIER

FASTEN RUNNER TO
FLOOR/ROOF DECK ABOVE AS
REQUIRED BY SPECIFICATIONS

CARRY WALLBOARD TO
UNDERSIDE OF STRUCTURAL
SYSTEM ABOVE, AND SEAL TIGHT

UNFINISHED FLOOR SLAB

SOUND ATTENUATION
FIRE BLANKET

(SEE NOTE #3 FOR WHERE
SOUND ATTENUATION
BLANKET IS REQUIRED)

AE621

F7

FIRE STOPPING SEALANT

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD5/8" TYPE X GYPSUM WALLBOARD

3 5/8" METAL STUDS @ 16" O.C. MAX.

3 5/8" METAL TRACK

FIRE STOPPING SEALANT

TYPE T

3 5/8" METAL STUDS @ 16" O.C.

3 5/8" METAL RUNNER

UNFINISHED FLOOR SLAB

1/2" FIRE RETARDANT TREATED PLYWOOD

FIRE SAFING INSULATION

FIRE STOPPING SEALANT

CARRY WALLBOARD TO
UNDERSIDE OF
STRUCTURAL SYSTEM
ABOVE, AND SEAL TIGHT

CONSTRUCT PARTITION TO BE SOLID AND SEALED AT ENTIRE
PERIMETER TO PREVENT THE TRANSMISSION OF DUST

FASTEN TO FLOOR/ROOF DECK
ABOVE AS REQUIRED BY SPEC.

(SEE NOTE #3 FOR WHERE SOUND
ATTENUATION BLANKET IS REQUIRED)

SOUND ATTENUATION FIRE BLANKET

TEMPORARY PARTITION

FINISHED CEILING

5/8" TYPE X GYPSUM WALLBOARD

8'
-0

"
C

O
N

S
TR

U
C

TI
O

N
 S

ID
E

1"

1"

4
 3

/1
6

"

ONE HOUR FIRE RATED AND ONE HOUR

FIRE RATED SMOKE BARRIER UL�HW�D�

0107

FLUTED STEEL DECK/CONCRETE FLOOR OR ROOF
PARALLEL TO FLUTES

NOTE:
REFER TO UL LISTING FOR
COMPLETE ASSEMBLY
REQUIREMENTS

DO NOT ATTACH GYP BD OR
STUDS TO DEFLECTION TRACK IN
THIS AREA

SPRAY APPLIED FIRESTOP MATERIAL
EACH SIDE - MIN 1/2" OVERLAP AT
GYP BD AND DECK

CONT 2" WIDE X
22 GA MTL STRAP - ATTACH
GYP BD TO STRAP AT 8" OC
MAX

FILL GAP BETWEEN SLAB
AND TOP OF WALL WITH
MINERAL WOOL INSULATION

CONT 22 GA 3" DEEP LEG
DEFLECTION TRACK ATTACH TO
DECK AT 12" OC MAX

1 
1/

2"

METAL BRACKET

1"

1"

4
 3

/1
6

"

1 
1/

2"

NOTE:
REFER TO UL LISTING FOR
COMPLETE ASSEMBLY
REQUIREMENTS

SPRAY APPLIED FIRESTOP
MATERIAL EACH SIDE - MIN 1/2"
OVERLAP AT GYP BD AND DECK

CONT 2" WIDE X
22 GA MTL STRAP - ATTACH GYP
BD TO STRAP AT 8" OC MAX

DO NOT ATTACH GYP
BD OR STUDS TO
DEFLECTION TRACK IN
THIS AREA

CONT 22 GA 3" DEEP
LEG DEFLECTION
TRACK. ATTACH TO
DECK AT 12" OC MAX

FILL DECK FLUTE
RECESS WITH
MINERAL WOOL
INSULATION

ONE HOUR FIRE RATED AND ONE HOUR

FIRE RATED SMOKE BARRIER UL�HW�D�

0107

FLUTED STEEL DECK/CONCRETE FLOOR OR ROOF
PERPENDICULAR OR DIAGONAL TO FLUTES

METAL BRACKET

NOTES:
1. IF ANY PIPES ARE TO BE INSULATED, DO NOT RUN INSULATION THROUGH A
RATED ______ AND/OR RATED SMOKE WALL. AFTER SEALING PENETRATIONS
AROUND PIPE THROUGH WALL WITH "THROUGH PENETRATION FIRESTOP
SYSTEM", FLARE INSULATION ONTO FACE OF WALL AROUND PIPE ON BOTH
SIDES OF WALL, AND SEAL TO FACE OF WALL WITH INSULATION MASTIC.
2. COMBUSTIBLE CONDUIT AND/OR PIPE IS NOT ALLOWED
3. THIS IS A TYPICAL ARRANGEMENT. REPEAT THIS PROCEDURE AS NEEDED TO
ACCOMODATE ALL NONCOMBUSTIBLE CONDUIT AND PIPE PENETRATIONS
THROUGH THE WALLS.

NON COMBUSTIBLE PIPE OR CONDUIT

SEAL PENETRATIONS W/TESTED
"THROUGH-PENETRATION
FIRESTOP SYSTEM"

3 5/8" METAL STUDS @ 16" O.C. MAX.

HEIGHT METAL STUDS

2'-0" MAXIMUM FOR FULL

HEIGHT METAL STUDS

2'-0" MAXIMUM FOR FULL

1'-4" MAX. (TYP)

2" MAX. (TYP.)

1" MIN. (TYP.)

1'-4" MAX. (TYP.)

METAL RUNNER
BEHIND GYPSUM
WALLBOARD

PACK TIGHTLY WITH SAFING
INSULATION FULL DEPTH OF
WALL AND COMPLY WITH THE
MOST STRINGENT OF 2004 FBC

NONCOMBUSTIBLE CONDUIT
OR PIPING

F5

AE621

F5

AE621

EXISTING PARTITION TO REMAIN WITH ONE HOUR FIRE RATING. CONTRACTOR TO
INSPECT AND SURVEY EXISTING CONDITION OF PARTITION AND PERFORM ALL
NECESSARY WORK REQUIRED TO ACHIEVE THE FIRE RATING FROM FLOOR TO
STRUCTURE ABOVE. CONTRACTOR TO USE MATERIALS IDENTICAL TO EXISTING
MATERIALS OR MATERIALS WHOSE INSTALLED PERFORMANCE WILL EQUAL OR
SURPASS THAT OF EXISTING MATERIALS.

TYPE A

EXIST. 1 HOUR FIRE RATED PARTITION

1. ALL FIRE RATED AND SMOKE BARRIER PARTITIONS MUST BE INSTALLED PER
THEIR UL DESIGN NUMBERS.

2. INSTALL FIRE SEALANT AROUND THE ENTIRE PERIMETER TO PREVENT THE
PASSAGE OF SMOKE IN ALL RATED AND SMOKE PARTITIONS.

3. INSTALL SOUND ATTENUATION BLANKET IN ALL PARTITIONS THAT FORM ANY
PART OF THE ENCLOSURE OF THE FOLLOWING ROOMS: PATIENT ROOMS, TOILET
ROOMS, EXAM ROOMS, TREATMENT ROOMS, OFFICES AND MECHANICAL ROOMS.
THESE PARTITIONS SHALL HAVE 3-1/2” FIBERGLASS BATT SOUND ATTENUATION
BLANKETS AND MEET MINIMUM SOUND TRANSMISSION RATING OF STC 45. USE
ACOUSTICAL SEALANT AROUND THE ENTIRE PERIMETER ON NON-RATED
PARTITIONS.

4. REPLACE 5/8" GYPSUM WALLBOARD WITH 5/8" DENS-SHIELD IN ALL AREAS
TO RECEIVE CERAMIC TILE. SKIM COAT ENTIRE SURFACE NOT COVER BY TILE.

5. REPLACE 5/8" GYPSUM WALLBOARD WITH 5/8" MOISTURE AND MOLD-
RESISTANT GYPSUM WALL BOARD ON ALL PLUMBING WALL OTHER THAN  THOSE
COVERED IN NOTE # 4 ABOVE.

6.  FOR HEIGHTS UP TO AND INCLUDING 14'-0" TYPICAL INTERIOR METAL STUDS
ARE 20 GA. AT 16" O.C.; FOR HEIGHTS ABOVE 14'-0", USE 18 GA AT 16" O.C.; USE
DOUBLE 20 GA. STUDS AT  DOORS AND BORROWED LIGHT FRAMES; USE DOUBLE
18 GA. STUDS AT ICU SLIDING DOORS AND LEAD LINED DOORS AND BORROWED
LIGHT FRAMES.

7. NOTIFY ARCHITECT OF WORK TO BE PERFORMED ON EXISTING PARTITIONS
AND PROVIDE PRICING ACCORDING TO UNIT PRICES OUTLINED IN SPECIFICATION
SECTION 012200.

8. INSTALL SUPPLEMENTARY FRAMING, BLOCKING, AND BRACING IN
PARTITIONS TO SUPPORT FIXTURES, EQUIPMENT SERVICES, HEAVY TRIM, GRAB
BARS, TOILET ACCESSORIES, DOOR HARDWARE, FURNISHINGS, OR SIMILAR
CONSTRUCTION. COMPLY WITH DETAILS INDICATED AND WITH
RECOMMENDATIONS OF "GYPSUM CONSTRUCTION HANDBOOK".

9. WHEN INFILLING OR ABUTTING EXISTING PARTITIONS CONTRACTOR TO ADD
AN ADDITIONAL LAYER OF GYPSUM WALLBOARD TO PARTITION TYPE AND/OR SKIM
COAT WALL  AS REQUIRED TO PROVIDE A FLUSH SURFACE. THICKNESS OF

GYPSUM WALLBOARD AND / OR STUD SIZE TO BE  DETERMINED IN FIELD TO
PROVIDE A FLUSH SURFACE.

10. EXTEND ALL WALLS TO UNDERSIDE OF STRUCTURE ABOVE. PROVIDE SLIP
TRACK AT TOP OR ANOTHER APPROVED METHOD TO ALLOW FOR A 1"
DEFLECTION OF THE STRUCTURE.

11. INSTALL LEAD LINING ON SIDE OF PARTITION WHERE RADIATION EMITTING
EQUIPMENT IS LOCATED. LEAD LINING IS NOT REQUIRED ABOVE 7'-0" FROM THE
FINISHED FLOOR.

12. LEAD LINING THICKNESS TO BE 1/16" UNLESS OTHERWISE NOTED.

STRUCTURAL STEEL PLATE

5/8" TYPE X GYPSUM
WALLBOARD

3 LAYERS 5/8" TYPE X GYPSUM
BOARD

1 5/8" METAL STUDS @ 16" O.C.
MAX.12"

LESS THAN

NEOPRENE SEAL

ALUMINUM THERMAL BREAK
WINDOW FRAMES

BREAK METAL GAUGE AND
FINISH TO MATCH WINDOW
FRAME

3 5/8" METAL STUDS @ 16" O.C.
MAX.

5/8" TYPE X GYPSUM
WALLBOARD

1 5/8" METAL STUDS @ 16" O.C.
MAX.

ALUMINUM THERMAL BREAK
WINDOW FRAMES

BREAK METAL GAUGE AND
FINISH TO MATCH WINDOW
FRAME

12"

GREATER THAN

3 5/8" METAL STUDS @ 16" O.C.
MAX.

5/8" TYPE X GYPSUM
WALLBOARD
5/8" TYPE X GYPSUM
WALLBOARD

1 5/8" METAL STUDS @ 16" O.C.
MAX.

NEOPRENE SEAL

BREAK METAL GAUGE AND
FINISH TO MATCH WINDOW
FRAME

ALUMINUM THERMAL BREAK
WINDOW FRAMES

3 5/8" METAL STUDS @ 16" O.C.
MAX.

5/8" TYPE X GYPSUM
WALLBOARD

1 5/8" METAL STUDS @ 16" O.C.
MAX.

ALUMINUM THERMAL BREAK
WINDOW FRAMES

BREAK METAL GAUGE AND
FINISH TO MATCH WINDOW
FRAME

1'-4 1/4"
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Project Manager Structural Engineer

P.O. BOX 24
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WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer
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SUITE 202
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CONSULTING
GROUP
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HARRINGTON
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Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
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CONSULTING
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410 E. 21 STREET
CHESTER, PA, 19013
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BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE-002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

PARTITION TYPES

03-29-13 35 86

AE621

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1 1/2" = 1'-0"
F8

PARTITION HEAD DETAILS

 1 1/2" = 1'-0"
F7

PARTITION HEAD DETAILS 2

 1 1/2" = 1'-0"
F5

PIPE PENETRATION DETAIL

 1 1/2" = 1'-0"
F2

TYPICAL MULTIPLE NONCOMBUSTIBLE CONDUIT OR PIPE PENETRATION THROUGH RATED FIRE
WALLS AND/OR RATED SMOKE WALLS

 1 1/2" = 1'-0"
E5

DETAIL @ WINDOW INTERSECTION (LESS THAN 12 IN.)

 1 1/2" = 1'-0"
E7

DETAIL @ WINDOW INTERSECTION

 1 1/2" = 1'-0"
E4

DETAIL @ WINDOW INTERSECTION (GREATER THAN 12 IN.)

 1 1/2" = 1'-0"
E8

DETAIL @ WINDOW INTERSECTION AND PLUMBING CHASE

Revisions Date



HOLLOW METAL ELEVATIONS LEGENDDOOR LEGEND

TYPE 1 TYPE 3

TYPE 4

TYPE 21 TYPE 22

DOOR SCHEDULE
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DOUBLE EGRESS FRAME
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TYPE 25

W

W

A A
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B

EQ EQ

D

SEE SCHEDULE

TYPE 5

DOOR SCHEDULE

SEE

S
E

E
 D

O
O

R
 S

C
H

E
D

U
LE

I

I

STOREFRONT

TYPE 7

DOOR SCHEDULE

SEE

S
E

E
 D

O
O

R
 S

C
H

E
D

U
LE

K
K

(NOMINAL DOOR SIZE X 2) + 4"

OVERALL FRAME WIDTH EQUALS

TYPE 20

SEE SCHEDULE

S
C

H
E

D
U

LE

S
E

E

9. FRAME FINISH:

WTF = WOOD TRANSPARENT FINISH
WOF = WOOD OPAQUE FINISH
MGP = METAL GALVANIZED PAINTED
MP = METAL, PAINTED
AL = ANODIZED ALUMINUM

10. FRAME DETAILS:

SEE FRAME DETAILS ON SHEET AE623

11. UL RATING:

20 M ; 45 M ; 1 H ; 1.5 H ; 2 H ; 3 H

12. HARDWARE SET:

SEE HARDWARE SETS IN SPECIFICATIONS.

3. DOOR SIZE:

SEE SCHEDULE FOR WIDTH, HEIGHT AND THICKNESS

4. DOOR MATERIAL:

SCV = SOLID CORE W/ WOOD VENEER FACES
SCH = SOLID CORE W/ HARDBOARD FACES
SCP = SOLID CORE PLASTIC LAMINATE FACES
SCA = SOLID CORE ACROVYN FACES
HM = HOLLOW METAL
GHM = GALVANIZED HOLLOW METAL
AL = ALUMINUM & GLASS

5. DOOR FINISH:

WTF = WOOD TRANSPARENT FINISH
WOF = WOOD OPAQUE FINISH
MGP = METAL GALVANIZED PAINTED
MP = METAL PAINTED
AL = ANODIZED ALUMINUM
PL = PLASTIC LAMINATE

1. NUMBER: SEE FLOOR PLAN FOR DOOR NUMBER

2. DOOR ELEVATION: SEE TYPES BELOW

TYPE A
TYPE AA

TYPE B
TYPE BB

TYPE C
TYPE CC

SEE SHEDULE

SEE SCHEDULE

S
E

E
 S

C
H

E
D

U
LE

SEE SHEDULE

SEE SCHEDULE

2'
09

"
3'

06
"

3" 9"

SEE SHEDULE

SEE SCHEDULE

2'
09

"
3'

06
"

9" VARIES 9"

6. GLASS TYPE:

WG = 1/4" WIRE GLASS
CTG = 1/4" CLEAR TEMPERED GLASS
LG = 1/4" LEADED GLASS
FRG = 1/4" FIRE RATED GLASS
TL = 1/4" TRANSLUCENT TEMPERED GLASS
IG = 1" TEMPERED GLAZING, LOW0E
ILSG = 1" LOW0E INSULATED, LAMINATED SAFETY

   GLAZING
MTL = METAL PANEL

7. FRAME ELEVATION:

SEE HOLLOW METAL ELEVATION LEGEND

8. FRAME MATERIAL:

WD = WOOD
HM = HOLLOW METAL
GHM = GALVANIZED HOLLOW METAL
AL = ALUMINUM
KD = HOLLOW METAL KNOCK DOWN FRAME

TYPE E
TYPE EE

TYPE M
TYPE MM

(STOREFRONT)

S
E

E
 S

C
H

E
D

U
LE

SEE SCHEDULE

SEE SCHEDULE

SEE SCHEDULE

SEE SCHEDULE

TYPE P
(POCKET DOOR)

SEE SCHEDULE

SEE SCHEDULE

S
E

E
 S

C
H

E
D

U
LE

SEE SCHEDULE

TYPE F

JAMB DETAIL

5/8" TYPE X GYPSUM
WALLBOARD

DOUBLE METAL STUDS AT
JAMB

T
H

R
O

A
T

1
 1

5
/1

6
"

T
H

R
O

A
T

 +
 1

"

DOOR OPENING

HOLLOW METAL DOOR FRAME

HEAD DETAIL FOR DOORS
BELOW 4'00"

5/8" TYPE X GYPSUM
WALLBOARD

3 5/8" METAL TRACK

3 5/8" METAL STUDS @ 16" O.C.
MAX.

HOLLOW METAL DOOR FRAME

1 15/16" 1 15/16"

THROAT + 1"

THROAT

D
O

O
R

 O
P

E
N

IN
G

HEAD DETAIL FOR
DOORS 4'00" AND OVER

2"
5/

8"

1
 1

5
/1

6
"

2"5/8"

5/8" TYPE X GYPSUM
WALLBOARD

HOLLOW METAL DOOR FRAME

1 15/16" 1 15/16"

THROAT + 1"

THROAT

D
O

O
R

 O
P

E
N

IN
G

2"
5/

8"

3 5/8" METAL TRACK

3 5/8" SPOT WELDED METAL
BOX BEAM

SEALANT

HEAD DETAILJAMB DETAIL 1

DOUBLE METAL STUDS AT
JAMB

5/8" TYPE X GYPSUM
WALLBOARD

TH
R

O
A

T

TH
R

O
A

T 
+ 

1"

DOOR OPENING

5/8" TYPE X GYPSUM
WALLBOARD

THROAT

3 5/8" SPOT WELDED METAL
BOX BEAM

3 5/8" METAL TRACK

5/
8"

2"

D
O

O
R

 O
P

E
N

IN
G

HOLLOW METAL DOOR FRAME

THROAT + 1"

1 15/16"

ONE0 HOUR RATED
SMOKE BARRIER

JAMB DETAIL 2

3 5/8" METAL STUDS @ 16" O.C.
MAX.

DOUBLE METAL STUDS AT
JAMB

3 5/8" METAL STUDS @ 16" O.C.
MAX.

5/8" TYPE X GYPSUM
WALLBOARD

DOOR OPENING

ONE0 HOUR RATED
SMOKE BARRIER

JAMB DETAIL 3

3 5/8" METAL STUDS @ 16" O.C.
MAX.

DOUBLE METAL STUDS AT
JAMB

5/8" TYPE X GYPSUM
WALLBOARD

DOOR OPENING

3 5/8" METAL STUDS @ 16" O.C.
MAX.

SEALANT

SEALANT SEALANT

1 3/8"

E
Q

1 
15

/1
6"

E
Q

5/8"
5/8"

2 5/8"

TH
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1"
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1 3/8"

E
Q

1 
15

/1
6"
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Q
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2 5/8"

SILL DETAIL

2'06"

A.F.F.

 O
P
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G

JAMB DETAIL

TH
R

O
A

T

SEALANT

5/8" TYPE X GYPSUM
WALLBOARD

1/4" GLASS SEE SCHEDULE
FOR TYPE

C
LE

A
R

4"

REGISTRATION DESK 0 REFER
TO CASEWORK DETAILS FOR
MORE INFORMATION

EDGE OF GLASS TO BE
EASED AND RADIUSED

 O
P

E
N

IN
G

1/4" GLASS SEE SCHEDULE FOR TYPE

CEILING AS SCHEDULED

S
E

E
 W

IN
D

O
W

 S
C

H
E

D
.

JAMB DETAIL HEAD DETAIL

C
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N
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U

C
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 W
A
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E
Q

5 
7/

8"
E

Q

1 
15

/1
6"

2"
1 

15
/1

6"

5/8" 2"

 OPENING

SEALANT AND BACKER ROD

GROUT0FILL HOLLOW METAL
FRAME

5/
8"

4"
3/

8"

1 15/16" 2" 1 15/16"

EQ 5 7/8" EQ

 O
P

E
N

IN
G

EXISTING INTERIOR PARTITION
TO REMAIN

(FRAME DETAIL AT EXISTING MASONRY CONSTRUCTION)

5/8" TYPE X GYPSUM
WALLBOARD

DOUBLE METAL STUDS AT
JAMB

SEALANT

TH
R

O
A

T

HOLLOW METAL BORROWED
LIGHT FRAME

5/8" 2"

1/
2"1 

15
/1

6"
1 

15
/1

6"

TH
R

O
A

T 
+ 

1"

 OPENING

1/4" GLASS SEE SCHEDULE
FOR TYPE

HEAD DETAIL 0 TYPE 1

VERTICAL MULLION 0 TYPE 5

SILL DETAIL  0 TYPE 3 CORNER DETAIL 0 REINFORCED 0 TYPE 6

HORIZONTAL MULLION 0 TYPE 2

JAMB REINFORCED 0 TYPE 8

4"
4 1/2"

4 
1/

2"

4 1/2"

2"

4 1/2" 4 1/2"

2"

4 1/2"

4 1/2"

2"

ATTACH JAMB
REINFORCING TO
STRUCTURE
ABOVE AS REQUIRED.

EXTRUDED ALUMINUM  TRIM

ATTACH JAMB
REINFORCING TO
STRUCTURE
ABOVE AS REQUIRED.

HSS3X3X3/8"
STRUCTURAL
STEEL TUBE

NOTE: PROVIDE 1" INSULATED GLASS AND THERMALLY BROKEN FRAMES AT EXTERIOR WALL

COMPENSATING RECEPTOR

SEISMIC COLORSEAL 0 DSAS MANUFACTURED
BY EMSEAL OR APPROVED EQUAL.  COLOR TO
MATCH STRUCTURED
POLYCARBONATE PANEL ASSEMBLY

1"
VISION PANEL  OPENING

5/8"
2" 5/8"

1 
15

/1
6"

1 
15

/1
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O
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+ 

1"

HOLLOW METAL BORROWED LIGHT
FRAME

1/4" GLASS SEE SCHEDULE FOR TYPE

VISION PANEL VISION PANEL
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2"

5/8"

1 
15

/1
6"

1 
15

/1
6"

TH
R

O
A

T 
+ 

1"

1/4" GLASS SEE SCHEDULE FOR TYPE

HOLLOW METAL BORROWED LIGHT
FRAME

1/4" GLASS SEE SCHEDULE FOR TYPE

HOLLOW METAL BORROWED LIGHT
FRAME

1/2"5 3/8"

5/
8"

4"

 O
P

E
N

IN
G

1/4" GLASS SEE SCHEDULE FOR TYPE

NOTE:  NOMINAL DOOR SIZE 0 1"

HEADER

LIGHT DUTY TRACK HEAVY DUTY TRACK

REMOVABLE
FACIA

JAMBS
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E
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G
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E
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T

1 
1/

2"

5/
8"

2 1/4"

GWB
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2" X 2"
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CONSULTING
ENGINEERS

MEP/FP Engineer
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Fire Protection Consultant
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CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
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ENGINEERING

Civil Engineer
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Architect
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Associate Architects
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NOTE: SEE SHEET AE0002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69
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DOOR AND BORROWED LIGHT DETAILS

03029013 36 86

AE623

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 3" = 1'00"
F6

FRAME TYPE A

 3" = 1'00"
F1

FRAME DETAIL TYPE B

 3" = 1'00"
E4

DETAIL TYPE W 0 BORROWED LIGHT FRAME DETAIL WITH TRANSACTION SHELF

 3" = 1'00"
E2

FRAME DETAIL TYPE V

 3" = 1'00"
E1

BORROW LIGHT FRAME DETAIL 0 TYPE D

 6" = 1'00"
C2

STOREFRONT DETAILS

 3" = 1'00"
D1

BORROWED LIGHT FRAME DETAIL 0 TYPE G

 3" = 1'00"
C1

BORROWED LIGHT FRAME DETAIL 0 TYPE H

 3" = 1'00"
B1

BORROWED LIGHT FRAME DETAIL 0 TYPE J

 3" = 1'00"
E7

FRAME DETAIL TYPE K 0 POCKET DOOR FRAME DETAIL

Revisions Date



CABINET DIMENSIONS LEGEND CASEWORK NOTES

IDENTIFICATION OF PARTS NOTES

TYPICAL BLOCKING/ANCHORING LOCATION

KEY ELEVATION

3/4" PLASTIC LAMINATE REMOVABLE
PANEL

UNDER COUNTER SINK

3/8" HEX HEAD BOLT WITH WALL
TOGGLE FASTENED TO 6" W X 18
GAUGE GALVANIZED STEEL PLATE
SECURED TO A MINIMUM OF 3 STUDS

SOLID SURFACE POLYMER
COUNTERTOP WITH AN INTEGRAL
SINK AND 4" SOLID SURFACE
BACKSPLASH

BLOCKING

8" 10" 6"

1 
1/

2"
5 

1/
2"

1'
%6

"
9"

2'
%1

0"

2'%1"

7"
2'

%3
"

STUD WALL

CONSTRUCTION

RESILIENT BASE

MELAMINE BACKER PANEL

, PL%1 U.N.O.

, SSP%1 U.N.O.

ACRYLIC BACKED FABRIC, SECURED
TO SUBSTRATE USING APPROPRIATE
FULL SPREAD ADHESIVE

1/2" MINERAL FIBER BOARD WITH
 RADIUS EDGES 1/4"

Z CLIPS @ 24" OC MAX @ TOP &
BOTTOM EDGE

1 
1/

2"
1 

1/
2"

MOUNTING SURFACE

SECURE "Z" CLIP TO
MOUNTING SURFACE USING
APPROPRIATE FASTENER

PLYWOOD BACKER SUBSTRATE

3"

3/8" HEX HEAD BOLT WITH WALL
TOGGLE FASTENED TO 6" W X 18
GAUGE GALVANIZED STEEL PLATE
SECURED TO A MINIMUM OF 3 STUDS

PLASTIC LAMINATE SHELF WITH 3/4"
PLYWOOD CORE

MELAMINE BACKER PANEL

WIRE PULL

PLASTIC LAMINATE DOOR FACE

RESILIENT BASE

2'%0"

1'%8"

U
.N

.O
. O

N
 E

LE
V

A
TI

O
N

S

S
E

E
 C

A
B

IN
E

T 
D

IM
E

N
S

IO
N

S
 L

E
G

E
N

D

PLASTIC LAMINATE PANEL

C
E

N
TE

R
LI

N
E

 O
F 

D
O

O
R

 P
U

LL

3'
%2

"

STUD WALL

CONSTRUCTION

PROVIDE FLUSH MOUNTED
CONCEALED HINGES FOR ALL
CABINET DOORS

2X4 WOOD BLOCKING2X4 WOOD BLOCKING

, PL%2 U.N.O.

PLASTIC LAMINATE FASCIA

MDF GUSSET BACKER

, PL%2 U.N.O.

CONTINUOUS FLUORESCENT TASK
LIGHT

1/2" FABRIC WRAPPED TACKABLE
PANEL
3" GROMMET (1) PER MONITOR
LOCATION AND (1) AT RETURN

METAL COUNTER SUPPORT BRACKET
(SIZE ACCORDING TO
MANUFACTURERS SIZING
REQUIREMENTS)

2 X 2 CONTINUOUS ANODIZED
ALUMINUM ANGLE

RESILIENT BASE

1/2" SOLID POLYMER WITH BULL NOSE
EDGE

SOLID SURFACE POLYMER APRON

3 1/2"

1 
1/

2"
4"

3'%0"

2'
%6

"
7 

1/
2"

4 
1/

2"

1 
1/

2"

3'
%6

"

1 
1/

2"

3'
%6

"

1/2" SOLID SURFACE POLYMER
COUNTERTOP

SOLID POLYMER SURFACE EDGE
BAND

4 1/2"

RACEWAY

SLIDING KEYBOARD AND MOUSE TRAY

GENERAL NOTE:

RAKKS MODEL EH%1209 FOR USE ON COUNTERS UP TO 13" D
RAKKS MODEL EH%1212 FOR USE ON COUNTERS UP TO 18" D
RAKKS MODEL EH%1818 FOR USE ON COUNTERS UP TO 25" D
RAKKS MODEL EH%1824 FOR USE ON COUNTERS UP TO 30" D

DUPLEX RECEPTACLE

PL%1

1 1/2"

1'%2"

1 1/2"

SOLID POLYMER SURFACE
EDGE BAND

SOLID POLYMER SURFACE
EDGE BAND

SOLID POLYMER SURFACE
EDGE BAND IN BACK GROUND

3 
1/

4"
6"

8 
1/

4"
7 

3/
4"

SSP%1
, SSP%1

, SSP%1

, SSP%1

INSTALLED WITH VELCRO, FWP%1

, SSP%1

, N.I.C.

SSP%1

SSP%1

PLASTIC LAMINATE SHELF WITH 3/4"
PLYWOOD CORE

METAL COUNTER SUPPORT BRACKET
(SIZE ACCORDING TO
MANUFACTURERS SIZING
REQUIREMENTS)

REFER TO ARCH PLAN

VARIES

GENERAL NOTE:

%RAKKS MODEL EH%1209 FOR USE ON
COUNTERS UP TO 13" D
%RAKKS MODEL EH%1212 FOR USE ON
COUNTERS UP TO 18" D

, PL%2 U.N.O.

3/8" HEX HEAD BOLT WITH WALL
TOGGLE FASTENED TO 6" W X 18
GAUGE GALVANIZED STEEL PLATE
SECURED TO A MINIMUM OF 3 STUDS

PLASTIC LAMINATE SHELF WITH 3/4"
PLYWOOD CORE

2 X 2 CONTINUOUS ANODIZED
ALUMINUM ANGLE

CONTINUOUS FLUORESCENT TASK
LIGHT
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1/
2"

PROVIDE FLUSH MOUNTED
CONCEALED HINGES FOR ALL
CABINET DOORS

MELAMINE BACKER PANEL

PLASTIC LAMINATE DOOR FACE

U.N.O. ON ELEVATIONS

SEE CABINET DIMENSIONS LEGEND

WIRE PULL

, PL%2 U.N.O.

, PL%2 U.N.O.PLASTIC LAMINATE FASCIA

MDF GUSSET BACKER

3'
%3

 1
/4

"
2 

1/
2"

U.N.O. ON ELEVATIONS

SEE CABINET DIMENSIONS LEGEND

PLASTIC LAMINATE END PANEL

SEE SECTION B2 FOR TYPICAL KEYNOTES AT THIS SECTION

, PL%2, U.N.O.

METAL DRAWER GUIDE

3/8" HEX HEAD BOLT WITH WALL
TOGGLE FASTENED TO 6" W X 18
GAUGE GALVANIZED STEEL PLATE
SECURED TO A MINIMUM OF 3 STUDS5" 3/

8"
1 

1/
2"

PLASTIC LAMINATE SHELF WITH 3/4"
PLYWOOD CORE

PLASTIC LAMINATE DOOR FACE

STUD WALL

CONSTRUCTION

U.N.O. ON ELEVATIONS

SEE CABINET DIMENSIONS LEGEND
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MULTIPLE HOLE WITH METAL PINS
SHELF SUPPORT

MELAMINE BACKER PANEL

1'%6"

PLASTIC LAMINATE DRAWER FACE

RESILIENT BASE

2X4 WOOD BLOCKING2X4 WOOD BLOCKING

4"

SOLID SURFACE POLYMER COUNTERTOP
WITH AND 4" SOLID SURFACE BACKSPLASH, SSP%2, U.N.O.

, PL%2 U.N.O.

, PL%2 U.N.O.

1. CONTRACTOR TO FIELD VERIFY ALL DIMENSIONS BEFORE FABRICATION.
2. DIMENSIONS IDENTIFIED IN THE THIS LEGEND ARE TYPICAL UNLESS OTHERWISE

NOTED IN ELEVATIONS AND OR SECTIONS.

STANDARD CABINETS

WORK COUNTER

FULL HEIGHT CABINETS

SHELVES
SEE NOTES

BASE CABINET

BACK SPLASH

VALANCE
SEE NOTES

FASCIA/SOFFIT

WALL CABINET

CEILING

FULL HEIGHT
CABINET

SHELVES
SEE NOTES

FASCIA/SOFFIT

CEILING

BACK SPLASH

SURFACE MOUNTED
WALL BRACKET
SEE NOTES

A. 2'%6" TYPICAL
2'%1" WHEN ADJACENT
TO BASE CABINETS

B. 2'%6"

A. 1'%1" TO 2'%1" (SEE PLAN)

B. 11"

C. 4"

D. 2"

E. TYPICAL 5'%6"
     ADA COMPLIANT 3'%10"

F. 2"

G. 7'%2"

A. 1'%3"

B. TYPICAL % 2'%1"

C. 2'%0"

D. 4"

E. 2"

F. TYPICAL % 2'%10"

G. TYPICAL % 1'%10"
     AT SINK % 2'%4"
     AT WORK COUNTER % 2'%2"

H. TYPICAL % 2'%6"
     AT SINK % 2'%0"
     AT WORK COUNTER % 2'%6"

J. 7'%2"

1.  THESE NOTES ARE TYPICAL UNLESS OTHERWISE NOTED.
2. ALL CASEWORK TO BE BALANCED CONSTRUCTION.
3. ALL COUNTERTOPS WITH SINKS TO HAVE MOISTURE RESISTANT MDF

SUBSTRATE.
4. ALL EXPOSED AND SEMI EXPOSED PARTS, AS DETERMINED IN THE

"IDENTIFICATION OF PART NOTES" TO HAVE PLASTIC LAMINATE FINISH.
5. ALL SIX FACES OF ADJUSTABLE SHELVING TO HAVE PLASTIC LAMINATE FINISH.
6. ALL ADJUSTABLE SHELVING TO BE 12" DEEP UNLESS OTHERWISE NOTED.
7. ALL SHELVES TO BE  3/4" THICK MDF FOR SPANS UP TO 3'%0". ADD  3/4" X 1%1/2"

SOLID LUMBER DROPPED EDGE FOR SPANS OVER 3'%0" USE.
8. ALL OPEN SPACE SIZES AND KNEE BRACES LOCATIONS TO BE VERIFIED WITH

EQUIPMENT TO BE INSTALLED AND WITH ACTUAL ROOM DIMENSIONS.
9. PROVIDE SURFACE MOUNTED WALL BRACKET FOR COUNTERS WITH SPANS

GREATER THAN 4'%0" UNLESS NOTED OTHERWISE.
10. ALL PLASTIC LAMINATE JOINTS TO BE NOTED ON SHOP DRAWINGS.
11. 4" BACKSPLASH AND ENDSPLASH TYPICAL UNLESS OTHERWISE NOTED.
12. ALL FINISHED END PANELS AT WALL CABINETS TO BE ONE CONTINUOUS PANEL

INCLUDING VALANCE.
13. ALL FINISHED END PANELS AT BASE CABINETS TO BE ONE CONTINUOUS PANEL

INCLUDING BASE.
14. ALL FILE CABINETS TO HAVE MINIMUM CLEAR DIMENSIONS TO ACCEPT STD.

PENDAFLEX FILE FRAME.
15. ALL EXPOSED CORNERS OF COUNTERTOPS TO HAVE 1" RADIUS AND 3" AT

NURSE'S STATION.
16. AT CUTOUTS AND "L" SHAPED COUNTERTOPS, ALL INSIDE CORNERS TO BE

SMOOTHLY ROUNDED WITH A MINIMUM CORNER RADIUS OF 1/2".
17. INSTALL GROMMETS IN COUNTER TOPS @ 3'%0" ON CENTER.
18. ALL WALL CABINETS TO HAVE VALANCE UNLESS NOTED OTHERWISE.
19. PULL SHOWN INDICATES POSITION ONLY; SEE CODE FOR HINGE SIDE OF DOOR.

LOCATE PULL OPPOSITE HINGE.
20. IN EXISTING PARTITION WHERE METAL PLATE IS REQUIRED TO SUPPORT

CABINETS, REMOVE SECTION OF EXISTING GYPSUM WALL BOARD TO INSTALL
METAL PLATE.

21. PROVIDE A MINIMUM 1%1/2"  FILLER / SCRIBE STRIPS @ JUNCTION BETWEEN ALL
BASE AND WALL CABINETS AND ADJACENT WALLS TO ALLOW DOORS TO SWING
OPEN AT LEAST 90 DEGREES.

22. ALL MILLWORK TO BE PL%2 AND SSP%2, U.N.O.

A. EXPOSED PARTS % SURFACES VISIBLE WHEN:

1. DRAWER FRONTS AND DOORS ARE CLOSED;
2. CABINETS AND SHELVING ARE OPEN%TYPE OR BEHIND CLEAR GLASS DOORS;
3. BOTTOMS OF CABINETS ARE SEEN 42" OR MORE ABOVE FINISHED FLOOR;
4. TOPS OF CABINETS ARE SEEN BELOW 78" ABOVE FINISHED FLOOR, OR ARE 

VISIBLE FROM AN UPPER FLOOR OR STAIRCASE AFTER INSTALLATION;
5. PORTION OF CABINETS ARE VISIBLE AFTER FIXED APPLIANCES ARE INSTALLED;
6. FRONT EDGES OF CABINET BODY MEMBERS ARE VISIBLE OR SEEN THROUGH A 

GAP GREATER THAN 1/8" WITH DOORS AND DRAWERS CLOSED.

B. SEMI%EXPOSED PARTS % SURFACES VISIBLE WHEN:

1. DRAWER AND DOORS ARE IN THE OPEN POSITION;
2. BOTTOMS OF CABINETS ARE BETWEEN 30" AND UP TO 42" ABOVE FINISHED 

FLOOR.
3. ALL FRONT EDGES OF SHELVING BEHIND DOORS.

C. CONCEALED SURFACES % SURFACES ARE CONCEALED WHEN:

1. SURFACES ARE NOT VISIBLE AFTER INSTALLATION;
2. BOTTOMS OF CABINETS ARE LESS THAN 30" ABOVE FINISHED FLOOR;
3. TOPS OF CABINETS ARE OVER 78" ABOVE FINISHED FLOOR AND ARE NOT 

VISIBLE FROM AN UPPER FLOOR OR STAIRCASE AFTER INSTALLATION.
4. STRETCHERS, BLOCKING AND/OR COMPONENTS ARE CONCEALED BY 

DRAWERS.

TYPICAL BLOCKING LOCATION FOR 30" UPPER
CABINETS & 34" BASE CABINETS

NOTES: FOR CABINETS
36" WIDE  OR WIDER,
PROVIDE 3 FASTENERS
PER PLATE  PER CABINET.
FOR CABINETS LESS
THAN 36" WIDE PROVIDE 2
FASTENERS PER PLATE
PER CABINET.

* VERIFY ALL DIMENSIONS WITH CASEWORK CONTRACTOR.
BLOCKING HEIGHT MAY VARY DEPENDING ON CABINET HEIGHT,
COUNTER TOP HEIGHT & FIELD CONDITIONS

BASE CABINET

FASTENER

6" (18 GAUGE STEEL
STRAP REINFORCING
IN WALL

FINISH FLOOR

(BOTTOM OF CABINET)

(TOP OF CABINET)

UPPER CABINET

FASTENER 6" (18 GAUGE STEEL
STRAP REINFORCING IN
WALL (ALL REINFORCING
SHALL BE FASTENED TO
A MINIMUM OF 3 STUDS)

FINISH FLOOR

TYPICAL BLOCKING LOCATION FOR 24" UPPER
CABINETS & 34" BASE CABINETS WITH SINK

6" (18 GAUGE STEEL STRAP)

TYPICAL BLOCKING LOCATION FOR 36" UPPER
CABINETS & 34" BASE CABINETS
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NOTE: THE SECTION TAG INFORMATION SHOWN ON KEY ELEVATION ABOVE ARE TYPICAL FOR ALL
CASEWORK ELEVATION UNLESS NOTED OTHERWISE.

*SIM.

*SIM.

STUD WALL

CONSTRUCTION

GENERAL NOTE:

RAKKS MODEL EH%1209 FOR USE ON COUNTERS UP TO 13" D
RAKKS MODEL EH%1212 FOR USE ON COUNTERS UP TO 18" D
RAKKS MODEL EH%1818 FOR USE ON COUNTERS UP TO 25" D
RAKKS MODEL EH%1824 FOR USE ON COUNTERS UP TO 30" D
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U.N.O. ON ELEVATIONS

SEE CABINET DIMENSIONS LEGEND

3" GROMMET (1) PER MONITOR
LOCATION AND (1) AT RETURN

3/8" HEX HEAD BOLT WITH WALL
TOGGLE FASTENED TO 6" W X 18
GAUGE GALVANIZED STEEL PLATE
SECURED TO A MINIMUM OF 3 STUDS

METAL COUNTER SUPPORT BRACKET
(SIZE ACCORDING TO
MANUFACTURERS SIZING
REQUIREMENTS)

CONTINUOUS J SHAPED WIRE HANGER

2 X 2 CONTINUOUS ANODIZED
ALUMINUM ANGLE

RESILIENT BASE

SLIDING KEYBOARD AND MOUSE TRAY

SOLID SURFACE POLYMER COUNTERTOP
WITH AN INTEGRAL SINK AND 4" SOLID
SURFACE BACKSPLASH , SSP%2 U.N.O.

, N.I.C.

STUD WALL

CONSTRUCTION
SEE SECTION F2 FOR TYPICAL KEYNOTES AT THIS SECTION
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287%3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858%7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531%9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872%3716

BRAY MOONEY
CONSULTING

of

542%CSI%203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872%3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766%0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800%6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270%0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383%4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE%002 FOR DEDUCT ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

CASEWORK DETAILS

03%29%13 37 86

AE632

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

 1 1/2" = 1'%0"
F5

SECTION @ ADA BASE CABINET

 6" = 1'%0"
B5

SECTION @ FABRIC WRAPPED PANEL

 1 1/2" = 1'%0"
F1

SECTION @ FULL HEIGHT CABINET

 1 1/2" = 1'%0"
D2

SECTION @ NURSES STATION

 1 1/2" = 1'%0"
B3

SECTION @ SHELVES

 1 1/2" = 1'%0"
B2

SECTION @ TYP UPPER CABINET

 1 1/2" = 1'%0"
B1

SECTION @ UPPER CABINET WITH MICROWAVE

 1 1/2" = 1'%0"
F2

SECTION @ TYPICAL BASE CABINET

 1 1/2" = 1'%0"
D5

SECTION @ WORK COUNTER

 1 1/2" = 1'%0"
F4

BASE CABINET W/ DRAWERS

Revisions Date
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Project Manager Structural Engineer

P.O. BOX 24
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CONSULTING
ENGINEERS

MEP/FP Engineer
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GROUP
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Aquatic Consultant
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Civil Engineer
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RENOVATE BUILDING 69

TN BG

SCHEDULES : DOOR/BORROWED LIGHT

03:29:13 38 86

AE701

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

DOOR SCHEDULE

DOOR #

DOOR

GLAZ

FRAME

DETAIL

NUMBER HARDWARE UL RATING

ALTERNATE

NO. CommentsTYPE

SIZE

MATL FIN TYPE MATL FINWD HGT THK

000 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP E2 0010 # DOOR TO BE 3/4" UNDERCUT

100A 6' # 0" 7' # 0" 1 3/4" F1 0008 #

101 EE 6' # 0" 7' # 0" 1 3/4" SCV WTF 3 HM MP F6 0009 #

102 E 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

103 E 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

104 E 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

105 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0010 #

106A A 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0004 # DOOR TO BE 3/4" UNDERCUT

106B A 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0004 # DOOR TO BE 3/4" UNDERCUT

107 MM 6' # 2" 7' # 11" AL AL CTG AL C2 0011 #

109 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

110 BB 6' # 0" 7' # 0" 1 3/4" FRG 4 F1 0012 #

111 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

112 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

113 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

114 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0022 45M DOOR TO BE 3/4" UNDERCUT

115 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

116 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

117 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

118 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

119 BB 6' # 0" 7' # 0" 1 3/4" SCV WTF CTG 3 HM MP F6 0013 #

121 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP E2 0014 45M

122 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0015 # 8

122A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0042 # DOOR TO BE 3/4" UNDERCUT

123 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0016 # DOOR TO BE 3/4" UNDERCUT

124A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0017 45M

124B A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0043 45M

125 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0043 45M

126 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0018 #

127 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0019 #

128 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

129 A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0020 #

131 A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0021 45M

133A AA 6' # 0" 7' # 0" 1 3/4" SCV WTF 3 HM MP F6 0023 #

134 MM 5' # 0 1/32" 7' # 8" AL AL CTG AL C2 0024 # KEYPAD LOCK FOR DEDUCT ALTERNATE #6

136 BB 7' # 0" 7' # 0" 1 3/4" SCV WTF FRG 3 HM MP F6 0025 #

142 A 3' # 0" 6' # 0" 1 3/4" HM MP HM MP F6 0034 #

201 A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0026 #

203 A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0045 #

204 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0019 #

301 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0015 #

302 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

303 3' # 6" 7' # 0" 1 3/4" 0028 #

304 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 304 #

401 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 10

402 M 3' # 4 9/32" 7' # 8" CTG C2 0029 #

402B A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0046 # 10

403 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0005 # 10 DOOR TO BE 3/4" UNDERCUT

404 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0005 # DOOR TO BE 3/4" UNDERCUT

405 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 10

406 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 10

407 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 10

408 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 10

409 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 10

411 A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 10

415 M 2' # 11 31/32" 7' # 7" CTG C2 0030 #

416 F 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0031 # 10 DUTCH DOOR

416A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0032 45M 10

416B A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0022 45M

416C A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0022 45M 10

501 AA 7' # 0" 7' # 0" 1 3/4" SCV MP 3 HM MP F6 0044 #

503A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # 7

503B A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0047 #

600A AA 7' # 0" 7' # 0" 1 3/4" SCV MP 3 HM MP F6 0033 #

600B M 7' # 0" 7' # 0" 1 3/4" AL AL TL 5 AL AL C2 # SIM 0025 #

600C M 3' # 0" 7' # 0" MTL

601A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0004 # DOOR TO BE 3/4" UNDERCUT

601C A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0005 #

602 A 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0035 45M

603 M 3' # 0" 7' # 0" 1 3/4" AL AL TL 5 AL AL C2 # SIM 0036 #

604 A 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 # DOOR TO BE 3/4" UNDERCUT

604A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0037 #

604B A 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0007 #

604C A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0006 #

605A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0004 # DOOR TO BE 3/4" UNDERCUT

605B A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0005 # DOOR TO BE 3/4" UNDERCUT

606A M 2' # 10" 7' # 0" MTL C2 0048 # FULL METAL STOREFRONT DOOR TO MATCH POOL ENCLOSURE

606B M 3' # 0 3/32" 7' # 0" MTL C2 0049 # FULL METAL STOREFRONT DOOR TO MATCH POOL ENCLOSURE

701 AA 6' # 0" 7' # 0" 1 3/4" SCV WTF 3 HM MP F6 0038 #

701A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP E2 0017 45M

701B A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0018 #

702 A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0039 45M

703 C 3' # 0" 7' # 0" 1 3/4" SCV WTF CTG 1 HM MP F6 0019 #

703A A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0043 45M

703B A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0043 45M DOOR TO BE 3/4" UNDERCUT

801 A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0040 #

802A A 3' # 6" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0005 #

802B A 3' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0037 #

804 A 4' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0022 45M

805 C 3' # 0" 7' # 0" 1 3/4" SCV WTF CTG 1 HM MP F6 0019 #

E107 6' # 0" 7' # 0" AL AL CTG AL AL C2 # SIM 0002.1 # KEYPAD LOCK

E119 AA 5' # 0" 7' # 0" 1 3/4" HM MP HM MP E2 0001 # KEYPAD LOCK

E134 MM 5' # 0" 7' # 8" AL AL CTG AL C2 0002 # 8 KEYPAD LOCK

E136 A 3' # 4" 7' # 0" 1 3/4" HM MP HM MP C2 0003 #

T1 AA 5' # 0" 7' # 0" 1 3/4" SCV WTF 1 HM MP F6 0041 # REFER TO VIEW FI/AE002 FOR LOCATION

WINDOW AND BORROWED LIGHT SCHEDULE

BORROW

LIGHT #

TYPE/

ELEVATION

FRAME SIZE FRAME SIZE

UL RATING

FRAME FRAME DETAILS DETAILS DETAILS

GLAZING ALTERNATE # REMARKSHEIGHT WIDTH MATERIAL FINISH HEAD JAMB SILL

302 21 4' # 0" 4' # 0" HM MP E1/AE623 C1/AE623 B1/AE623 CTG

503 21 4' # 0" 2' # 0" HM MP E1/AE623 C1/AE623 B1/AE623 CTG 7

604 21 4' # 0" 3' # 0" HM MP E1/AE623 C1/AE623 B1/AE623 CTG SHADES ON POOL DECK SIDE

701A 3' # 0" 3' # 0" # D1#D2/ AE601 # SKYLIGHT

701B 3' # 0" 3' # 0" # D1#D2/ AE601 # SKYLIGHT

701C 3' # 0" 3' # 0" # D1#D2/ AE601 # SKYLIGHT

P

CTG

AL

SCV WTF HM MP

AL

AL AL 5 AL AL

ALAL

ALAL

5

5

ALAL

ALAL

AL AL 5 AL AL

SCV WTF HM MP

BB SCV WTF HM MPFRG 4

5

5

1

7

MM 5

5

3

1
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WINDOW AND BORROWED LIGHT SCHEDULE (CONT.)

BORROW
LIGHT #

TYPE/
ELEVATION

FRAME SIZE

UL RATING

FRAME FRAME DETAILS DETAILS DETAILS

GLAZING ALTERNATE # REMARKSHEIGHT WIDTH MATERIAL FINISH HEAD JAMB SILL

105A 25 3':3 1/2" 5':5 1/2" : : : E4/AE623 E4/AE623 E4/AE623 CTG

105B 25 3':3 1/2" 5':3" : : : E4/AE623 E4/AE623 E4/AE623 CTG

105C 25 3':3 1/2" 5':5 1/2" : : : E4/AE623 E4/AE623 E4/AE623 CTG

107A E5/AE400 9':0" 7':3 1/2" : AL AL E2/AE623 E2/AE623 E2/AE623 CTG PAINT WHITE TO MATCH STRUCTURE

107B E4/AE400 9':0" 6':3 1/4" : AL AL E2/AE623 E2/AE623 E2/AE623 CTG PAINT WHITE TO MATCH STRUCTURE

107C E4/AE400 9':0" 7':0" : AL AL E2/AE623 E2/AE623 E2/AE623 CTG PAINT WHITE TO MATCH STRUCTURE

122A B3/AE201 8':6" 9':7" : AL AL E2/AE623 E2/AE623 E2/AE623 IG 8 PAINT WHITE TO MATCH STRUCTURE

122B B3/AE201 8':6" 4':3 5/8" : AL AL E2/AE623 E2/AE623 E2/AE623 IG 8 PAINT WHITE TO MATCH STRUCTURE

122C B3/AE201 8':6" 13':11" : AL AL E2/AE623 E2/AE623 E2/AE623 IG 8 PAINT WHITE TO MATCH STRUCTURE

122D B3/AE201 8':6" 4':10 5/8" : AL AL E2/AE623 E2/AE623 E2/AE623 IG 8 PAINT WHITE TO MATCH STRUCTURE

122E B3/AE201:SI
M

8':6" 1':5 1/2" : AL AL E2/AE623 E2/AE623 E2/AE623 IG 8 PAINT WHITE TO MATCH STRUCTURE

134 B3/AE201 :
SIM

8':6" 1':4 1/2", 1':5" : AL AL E2/AE623 E2/AE623 E2/AE623 CTG

204 20 7':2" 2':5 1/4" : HM MP E1/AE623 C1/AE623 B1/AE623 CTG

402A F4/AE404 8':0" 8':11" : AL AL E2/AE623 E2/AE623 E2/AE623 CTG PAINT WHITE TO MATCH STRUCTURE

402B F3/AE404 8':0" 12':5" : AL AL E2/AE623 E2/AE623 E2/AE623 CTG PAINT WHITE TO MATCH STRUCTURE

415 F3/AE404 8':0" 3':3", 1':7 1/4" : AL AL E2/AE623 E2/AE623 E2/AE623 CTG PAINT WHITE TO MATCH STRUCTURE

E134 B3/AE201 8':6" 1':4 1/2", 1':5" : AL AL E2/AE623 E2/AE623 E2/AE623 IG 8 PAINT WHITE TO MATCH STRUCTURE

AL AL ILSG

AL AL ILSG

AL AL ILSG

LOUVER SCHEDULE

LOUVER
NUMBER

FRAME
TYPE

FRAME FRAME

DETAIL REMARKSHEIGHT WIDTH MATERIAL FINISH

L1 20 2' : 9 1/2" 6' : 2 3/16" AL AL PER MANUFACTUERER PAINT WHITE TO MATCH STRUCTURE

L2 20 3' : 4 1/4" 3' : 4 1/16" AL AL PER MANUFACTUERER PAINT WHITE TO MATCH STRUCTURE

L3 20 3' : 4 1/4" 3' : 4" AL AL PER MANUFACTUERER PAINT WHITE TO MATCH STRUCTURE

L4 20 2' : 11 3/4" 5' : 2" AL AL PER MANUFACTUERER PAINT WHITE TO MATCH STRUCTURE

L5 20 2' : 9 1/2" 5' : 2" AL AL PER MANUFACTUERER PAINT WHITE TO MATCH STRUCTURE

CTG

CTG

CTG

CTG

E5/AE400

E4/AE400

E4/AE400

Revisions Date
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SCHEDULES : TOILET ACCESSORY

03:29:13 39 86

AE702

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

TOILET ACCESSORY SCHEDULE

ACCESSORY ROOM ACCESSORY MOUNTING HEIGHT RESPONSIBILITY

COMMENTST.A. # NUMBER NAME DESCRIPTION MANUFACTURER QUANTITY HEIGHT REMARKS
PURCHASED

BY
PLACED

BY
INSTALLED

BY
TREATMENT

TA�2C 1�407 TREATMENT Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�407 TREATMENT Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�407 TREATMENT Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�408

TREATMENT

TA�2C 1�408 TREATMENT Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�408 TREATMENT Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�408 TREATMENT Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�409

TREATMENT

TA�2C 1�409 TREATMENT Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�409 TREATMENT Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�409 TREATMENT Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�411

TREATMENT

TA�2C 1�411 TREATMENT Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�411 TREATMENT Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�411 TREATMENT Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�416

TECHNICIAN'S WORKROOM

TA�2C 1�416 TECHNICIAN'S
WORKROOM

Soap Dispenser PROVON, OR APPROVED EQUAL 2 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�416 TECHNICIAN'S
WORKROOM

Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 2 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�416 TECHNICIAN'S
WORKROOM

Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�501

K.T.C. WEIGHT CONDITIONING

TA�1A�5 1�501 K.T.C. WEIGHT
CONDITIONING

MIRROR, WALL MOUNTED TO BE SELECTED BY VA 12 3' � 4" To Bottom of Reflective Surface CONTRACTOR CONTRACTOR

1�502

TREATMENT

TA�2C 1�502 TREATMENT Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�502 TREATMENT Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�8 1�502 TREATMENT Lavatory Protective Enclosures Truebro IPS Corporation 1 0" To Bottom of Unit Contractor Contractor Contractor SEE TOILET ACCESSORY LEGEND AE408 FOR
MOUNTING HEIGHT

1�601

WOMEN'S SHOWER/ LOCKER

TA�1A�1 1�601 WOMEN'S SHOWER/
LOCKER

MIRROR, WALL MOUNTED TO BE SELECTED BY VA 1 3' � 4" To Bottom of Reflective Surface CONTRACTOR CONTRACTOR

TA�1A�2 1�601 WOMEN'S SHOWER/
LOCKER

Glass Mirror TO BE SELECTED BY VA 1 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�2C 1�601 WOMEN'S SHOWER/
LOCKER

Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�2D 1�601 WOMEN'S SHOWER/
LOCKER

Ceramic Soap Dish TO BE SELECTED BY VA 1 3' � 6" To Top of Dish Contractor Contractor Contractor

TA�3B 1�601 WOMEN'S SHOWER/
LOCKER

Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�601 WOMEN'S SHOWER/
LOCKER

Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 1 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�6A�5 1�601 WOMEN'S SHOWER/
LOCKER

Grab Bar 36" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�6 1�601 WOMEN'S SHOWER/
LOCKER

Grab Bar 42" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6B�2 1�601 WOMEN'S SHOWER/
LOCKER

Grab Bar 24" � Vertical TO BE SELECTED BY VA 1 3' � 3" To Bottom of Tubing Contractor Contractor Contractor

TA�8 1�601 WOMEN'S SHOWER/
LOCKER

Lavatory Protective Enclosures Truebro IPS Corporation 1 0" To Bottom of Unit Contractor Contractor Contractor SEE TOILET ACCESSORY LEGEND AE408 FOR
MOUNTING HEIGHT

TA�12B�2 1�601 WOMEN'S SHOWER/
LOCKER

Shower Rod � Extra Heavy Duty Bobrick 2 6' � 0" To CL of Tubing Contractor Contractor Contractor

1�604B

TLT.

TA�1A�2 1�604B TLT. Glass Mirror TO BE SELECTED BY VA 1 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�2C 1�604B TLT. Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�604B TLT. Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�604B TLT. Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 1 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�8 1�604B TLT. Lavatory Protective Enclosures Truebro IPS Corporation 1 0" To Bottom of Unit Contractor Contractor Contractor SEE TOILET ACCESSORY LEGEND AE408 FOR
MOUNTING HEIGHT

1�605

MEN'S SHOWER/ LOCKER

TA�1A�2 1�605 MEN'S SHOWER/
LOCKER

Glass Mirror TO BE SELECTED BY VA 2 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�1A�5 1�605 MEN'S SHOWER/
LOCKER

MIRROR, WALL MOUNTED TO BE SELECTED BY VA 1 3' � 4" To Bottom of Reflective Surface CONTRACTOR CONTRACTOR

TA�2C 1�605 MEN'S SHOWER/
LOCKER

Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�2D 1�605 MEN'S SHOWER/
LOCKER

Ceramic Soap Dish TO BE SELECTED BY VA 5 3' � 6" To Top of Dish Contractor Contractor Contractor

TA�3B 1�605 MEN'S SHOWER/
LOCKER

Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�605 MEN'S SHOWER/
LOCKER

Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 1 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�6A�3 1�605 MEN'S SHOWER/
LOCKER

Grab Bar 24" Bobrick 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�5 1�605 MEN'S SHOWER/
LOCKER

Grab Bar 36" TO BE SELECTED BY VA 2 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�6 1�605 MEN'S SHOWER/
LOCKER

Grab Bar 42" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6B�2 1�605 MEN'S SHOWER/
LOCKER

Grab Bar 24" � Vertical TO BE SELECTED BY VA 1 3' � 3" To Bottom of Tubing Contractor Contractor Contractor

TA�7A�1 1�605 MEN'S SHOWER/
LOCKER

Folding Shower Seat with Slat TO BE SELECTED BY VA 1 1' � 6" Top of Unit Contractor Contractor Contractor

TA�12B�1 1�605 MEN'S SHOWER/
LOCKER

Shower Rod � Extra Heavy Duty Bobrick 4 6' � 0" To CL of Tubing Contractor Contractor Contractor

TA�12B�3 1�605 MEN'S SHOWER/
LOCKER

Shower Rod � Extra Heavy Duty Bobrick 1 6' � 0" To CL of Tubing Contractor Contractor Contractor

1�701

M.H.O.T. CLINIC

TA�2C 1�701 M.H.O.T. CLINIC Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�701 M.H.O.T. CLINIC Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

1�802A

BATHROOM

TA�6A�4A 1�802A BATHROOM Grab Bar 30" � Tub Lower Grab Bar TO BE SELECTED BY VA 2 2' � 2" To Top of Tubing. Bottom of Tubing to be 9"
above Bathtub Rim

Contractor Contractor Contractor

TA�6A�7A 1�802A BATHROOM Grab Bar 48" � Tub Lower Grab Bar TO BE SELECTED BY VA 1 2' � 2" To Top of Tubing. Bottom of Tubing to be 9"
above Bathtub Rim

Contractor Contractor Contractor

1�803

ADL KITCHEN & LAUNDRY

TA�2C 1�803 ADL KITCHEN &
LAUNDRY

Soap Dispenser PROVON, OR APPROVED EQUAL 2 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�803 ADL KITCHEN &
LAUNDRY

Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 2 3' � 11" To Top of Unit Contractor Contractor Contractor

TOILET ACCESSORY SCHEDULE

ACCESSORY ROOM ACCESSORY MOUNTING HEIGHT RESPONSIBILITY

COMMENTST.A. # NUMBER NAME DESCRIPTION MANUFACTURER QUANTITY HEIGHT REMARKS
PURCHASED

BY
PLACED

BY
INSTALLED

BY

TA�9B�2 Robe Hook Double TO BE SELECTED BY VA 7 6' � 0" To Top of Unit (Typical Height) Contractor Contractor Contractor

TA�9C�2 Robe Hook Double TO BE SELECTED BY VA 1 6' � 0" To Top of Unit (Typical Height) Contractor Contractor Contractor

1�000

HSPK

TA�11�2 1�000 HSPK Utility Shelf � 24" Bobrick 2 6' � 0" To Top of Unit Contractor Contractor Contractor

1�102

OFFICE

TA�9B�1 1�102 OFFICE Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�103

ADMIN. OFFICE

TA�9B�1 1�103 ADMIN. OFFICE Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�104

OFFICE

TA�9B�1 1�104 OFFICE Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�106A

MEN'S TOILET

TA�1A�2 1�106A MEN'S TOILET Glass Mirror TO BE SELECTED BY VA 2 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�2C 1�106A MEN'S TOILET Soap Dispenser PROVON, OR APPROVED EQUAL 2 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�106A MEN'S TOILET Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�106A MEN'S TOILET Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 3 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�6A�5 1�106A MEN'S TOILET Grab Bar 36" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�6 1�106A MEN'S TOILET Grab Bar 42" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6B�2 1�106A MEN'S TOILET Grab Bar 24" � Vertical TO BE SELECTED BY VA 1 3' � 3" To Bottom of Tubing Contractor Contractor Contractor

1�106B

WOMEN'S TOILET

TA�1A�2 1�106B WOMEN'S TOILET Glass Mirror TO BE SELECTED BY VA 3 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�2C 1�106B WOMEN'S TOILET Soap Dispenser PROVON, OR APPROVED EQUAL 2 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�106B WOMEN'S TOILET Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 2 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�106B WOMEN'S TOILET Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 4 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�6A�5 1�106B WOMEN'S TOILET Grab Bar 36" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�6 1�106B WOMEN'S TOILET Grab Bar 42" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6B�2 1�106B WOMEN'S TOILET Grab Bar 24" � Vertical TO BE SELECTED BY VA 1 3' � 3" To Bottom of Tubing Contractor Contractor Contractor

TA�7A 1�106B WOMEN'S TOILET Sanitary Napkin Vendor � Recessed TO BE SELECTED BY VA 1 SEE TOILET ACCESSORY LEGEND AE408 FOR
MOUNTING HEIGHT

TA�14A 1�106B WOMEN'S TOILET Baby Changing Station � Vertical TO BE SELECTED BY VA 1 5' � 2" To Top of Unit Contractor Contractor Contractor

1�109

OFFICE

TA�9B�1 1�109 OFFICE Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�111

OFFICE

TA�9B�1 1�111 OFFICE Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�112

OFFICE

TA�9B�1 1�112 OFFICE Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�113

EXAM

TA�2C 1�113 EXAM Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�113 EXAM Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�113 EXAM Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�115

EXAM

TA�2C 1�115 EXAM Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�115 EXAM Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�115 EXAM Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�116

EXAM

TA�2C 1�116 EXAM Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�116 EXAM Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�116 EXAM Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�117

EXAM

TA�2C 1�117 EXAM Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�117 EXAM Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�117 EXAM Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�118

OFFICE

TA�9B�1 1�118 OFFICE Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�119

ACTIVITY ROOM

TA�1A�5 1�119 ACTIVITY ROOM MIRROR, WALL MOUNTED TO BE SELECTED BY VA 3 3' � 4" To Bottom of Reflective Surface CONTRACTOR CONTRACTOR

1�122A

STAFF TLT.

TA�1A�2 1�122A STAFF TLT. Glass Mirror TO BE SELECTED BY VA 1 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�2C 1�122A STAFF TLT. Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�122A STAFF TLT. Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�122A STAFF TLT. Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 1 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�6A�5 1�122A STAFF TLT. Grab Bar 36" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�6 1�122A STAFF TLT. Grab Bar 42" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6B�2 1�122A STAFF TLT. Grab Bar 24" � Vertical TO BE SELECTED BY VA 1 3' � 3" To Bottom of Tubing Contractor Contractor Contractor

1�123

HSKP.

TA�11�2 1�123 HSKP. Utility Shelf � 24" Bobrick 1 6' � 0" To Top of Unit Contractor Contractor Contractor

1�202

PHYSICAL THERAPY CLINIC

TA�2C 1�202 PHYSICAL THERAPY
CLINIC

Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�202 PHYSICAL THERAPY
CLINIC

Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

1�203

PRIVATE TREATMENT ROOM

TA�2C 1�203 PRIVATE TREATMENT
ROOM

Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�203 PRIVATE TREATMENT
ROOM

Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�8 1�203 PRIVATE TREATMENT
ROOM

Lavatory Protective Enclosures Truebro IPS Corporation 1 0" To Bottom of Unit Contractor Contractor Contractor SEE TOILET ACCESSORY LEGEND AE408 FOR
MOUNTING HEIGHT

1�205

SHARED ACTIVITY/ EQUIPMENT

TA�1A�5 1�205 SHARED ACTIVITY/
EQUIPMENT

MIRROR, WALL MOUNTED TO BE SELECTED BY VA 7 3' � 4" To Bottom of Reflective Surface CONTRACTOR CONTRACTOR

1�304

PRIV. TREATMENT RM

TA�2C 1�304 PRIV. TREATMENT RM Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�304 PRIV. TREATMENT RM Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�8 1�304 PRIV. TREATMENT RM Lavatory Protective Enclosures Truebro IPS Corporation 1 0" To Bottom of Unit Contractor Contractor Contractor SEE TOILET ACCESSORY LEGEND AE408 FOR
MOUNTING HEIGHT

TA�9B�1 1�304 PRIV. TREATMENT RM Robe Hook Double TO BE SELECTED BY VA 1 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�403

PT. TLT.

TA�1A�2 1�403 PT. TLT. Glass Mirror TO BE SELECTED BY VA 1 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�2C 1�403 PT. TLT. Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�403 PT. TLT. Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�403 PT. TLT. Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 1 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�6A�5 1�403 PT. TLT. Grab Bar 36" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�6 1�403 PT. TLT. Grab Bar 42" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6B�2 1�403 PT. TLT. Grab Bar 24" � Vertical TO BE SELECTED BY VA 1 3' � 3" To Bottom of Tubing Contractor Contractor Contractor

1�404

PT. TLT.

TA�1A�2 1�404 PT. TLT. Glass Mirror TO BE SELECTED BY VA 1 3' � 4" To Bottom of Reflective Surface Contractor Contractor Contractor

TA�2C 1�404 PT. TLT. Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�404 PT. TLT. Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�5B�2 1�404 PT. TLT. Toilet Tissue Dispenser � Double Roll GEORGIA PACIFIC, OR APPROVED EQUAL 1 1' � 6" To Top of Unit Contractor Contractor Contractor

TA�6A�5 1�404 PT. TLT. Grab Bar 36" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6A�6 1�404 PT. TLT. Grab Bar 42" TO BE SELECTED BY VA 1 2' � 10" To Top of Tubing Contractor Contractor Contractor

TA�6B�2 1�404 PT. TLT. Grab Bar 24" � Vertical TO BE SELECTED BY VA 1 3' � 3" To Bottom of Tubing Contractor Contractor Contractor

1�406

TREATMENT

TA�2C 1�406 TREATMENT Soap Dispenser PROVON, OR APPROVED EQUAL 1 4' � 2 7/8" To Top of Unit OWNER Contractor Contractor

TA�3B 1�406 TREATMENT Paper Towel Dispenser GEORGIA PACIFIC, OR APPROVED EQUAL 1 3' � 11" To Top of Unit Contractor Contractor Contractor

TA�9B�1 1�406 TREATMENT Robe Hook Double TO BE SELECTED BY VA 2 3' � 4" To Top of Unit (ADA Height) Contractor Contractor Contractor

1�407

Revisions Date



FINISH SCHEDULE

FINISH CONTRACTOR MUST REVIEW ALL SPECIFICATIONS AND DRAWINGS PRIOR TO
ORDERING MATERIALS AND COMMENCING FABRICATION AND INSTALLATION.  MANY
ITEMS ARE LONG�LEAD AND SHOULD BE ORDERED PROMPTLY. LOCATION
DESCRIPTIONS ARE FOR REFERENCE ONLY AND ARE NOT INDICATIVE OF EVERY
OCCURRENCE OF A PARTICULAR FINISH.  REFER TO FINISH PLAN FOR EXACT
LOCATIONS.

CEILING

AS MANUFACTURED BY ARMSTRONG WORLD INDUSTRIES, INC.
SALES REPRESENTATIVE:  NANCY MEDL
PHONE:  215�491�2179

WHEREVER POSSIBLE, GRIDS TO BE CENTERED IN THE ROOM ON THE CENTER LINE OF
THE CEILING TILE.  INSTALL NO TILE SMALLER THAN 6" WIDE.  ALL CEILING GRIDS TO BE
ARMSTRONG WORLD INDUSTRIES.
COLOR:  WHITE, U.N.O.

C�1
STYLE:  HEALTH ZONE ULTIMA #1937 OR APPROVED EQUAL
EDGE PROFILE:  BEVELED TEGULAR
DIMENSIONS:  2' x 2' x 3/4"
GRID:  PRELUDE
COLOR:  WHITE
FOR USE AS THE GENERAL CEILING, U.N.O.

C�2
STYLE:  OPTIMA OPEN PLAN #3354 OR APPROVED EQUAL
EDGE PROFILE:  BEVELED TEGULAR
DIMENSIONS:  2' x 2' x 1"
GRID:  15/16" SQUARE TEGULAR
COLOR:  WHITE

C�3
GYPSUM WALLBOARD SOFFIT
COLOR:  TBD

NOTE:  WHERE THE FASCIA OF SOFFITS ALIGNS WITH THE ADJACENT PARTITION,
PROVIDE 1/4" FRY REGLET REVEAL TO TERMINATE A MATERIAL OR COLOR.  ALL SOFFIT
FASCIAS ARE TO RECEIVE PAINT, NOT VINYL WALLCOVERING.  PLEASE REFER TO THE
REFLECTED CEILING PLAN FOR LOCATIONS OF CEILING TILES.

C�4
STYLE:  HEALTH ZONE OPTIMA #3114 OR APPROVED EQUAL
EDGE PROFILE:  SQUARE TEGULAR
DIMENSIONS:  2' x 2' x 1"
GRID:  PRELUDE (MOISTURE AND CHEMICAL RESISTANT)
COLOR:  WHITE
FOR USE IN POOL AND SHOWER AREAS

C�5
STYLE:  METALWORKS LINEAR � INTERIOR #5492FXWN OR APPROVED EQUAL
COLOR:  EFFECTS WALNUT FXWN
PERFORATED OPTION:  MICROPERFORATED
PANEL WIDTH:  4"
EDGE DETAIL:  SQUARE WITH EXTENDED FLANGE
DIMENSIONS:  96" X 4" X 5/8"
SUSPENSION SYSTEM:  #5497 STANDARD CARRIER
ACCESSORIES:  ASSUME ALL ACCESSORIES � PANEL SPLICES, PANEL END CAPS,
TRIM MOLDING AND PRESSURE SPRINGS.

PAINT

ALL PAINT AS MANUFACTURED BY : SHERWIN WILLIAMS

NOTE:  ALL WALLS TO BE EGGSHELL FINISH, U.N.O.  TOILET ROOMS ARE TO BE SEMI�
GLOSS WATER BASE EPOXY.  ALL TRIM AND FRAMES TO BE SEMI�GLOSS FINISH.  METAL
PANELS TO BE PAINTED TO MATCH ADJACENT WALL.  ALL GWB CEILINGS AND SOFFITS
TO BE FLAT FINISH, U.N.O.  SOFFITS ARE NEVER TO RECEIVE VINYL WALLCOVERING AND
FACE AND UNDERSIDE ARE TO BE PAINTED TO MATCH. EXPOSED CEILINGS TO
RECIEVE TWO PART EPOXY COATING

PT�1
COLOR: CANVAS TAN SW7531
FOR USE AS GENERAL PAINT, U.N.O.

PT�2
COLOR:  OUTERBANKS SW7534
FOR USE AS DOOR FRAME AND TRIM PAINT, U.N.O.

PT�3
COLOR: MANOR HOUSE SW7505
FOR USE AS ACCENT PAINT

PT�4
COLOR:  ARTISAN TAN SW7540
FOR USE AS ACCENT PAINT

PT�5
COLOR:  HOMESTEAD BROWN SW7515
FOR USE AS ACCENT PAINT

PT�6
COLOR:  HOMBERG GRAY SW7622
FOR USE AS ACCENT PAINT

PT�7
COLOR:  HARDWARE SW6172
FOR USE AS ACCENT PAINT

PT�8
COLOR:  WHITE
FOR USE AS THE COLOR UNDER THE ENTRANCE CANOPY
FOR USE ON THE STEEL WITHIN THE POOL

CERAMIC WALL TILE

AS MANUFACTURED BY DALTILE
SALES REPRESENTATIVE: SUSAN METKA
PHONE:484�576�9387

CWT�1
STYLE: SPARK COLORBODY PORCELAIN  OR APPROVED EQUAL
COLOR:  TBD
DIMENSIONS:  12" x 24" x 7/16"
GROUT COLOR:  TBD
GROUT WIDTH:  1/8"

CWTB�1
STYLE:  COVE BASE S�36C9TB OR APPROVED EQUAL
COLOR:  TO  MATCH CWT�1
DIMENSIONS:  6" X 12"
GROUT COLOR:  TO MATCH CWT�1
GROUT WIDTH:  TO MATCH CWT�1

CWT�2
STYLE: SPARK COLORBODY PORCELAIN  OR APPROVED EQUAL
COLOR:  TBD
DIMENSIONS: 1"X 2" (SHEET 11�5/8" X 11�5/8")
GROUT COLOR:  TBD
GROUT WIDTH:  1/8"

RUBBER BASE

AS MANUFACTURED BY MANNINGTON
SALES REPRESENTATIVE:  JESSICA D'ANGELO
PHONE:  610�675�6599

RB�1
STYLE:   SYNC RUBBER WALL BASE (TYPE TP) OR APPROVED EQUAL
COLOR:  918 FLAX
DIMENSIONS:  4"H x 120' COIL

       6"H IN SOILED UTILITY ROOMS AND JANITOR'S CLOSETS
SEAL JOINTS BETWEEN TOP OF WALL BASE AND IRREGULAR WALL SURFACES

WALL PROTECTION

AS MANUFACTURED BY C/S ACROVYN
SALES REPRESENTATIVE:  BRAD GILDIN
PHONE:  610�825�0320

PWP�1
PLASTIC WALL PROTECTION OR APPROVED EQUAL
STYLE:  4000 .060N RIGID SHEET
DIMENSIONS:  4' x 10' SHEET
SURFACE:  SHADOWGRAIN
COLOR:  BEIGE # 103
JOINTS/TRANSITIONS:  COLOR MATCHING CAULK (NO PLASTIC TRIM PIECES)

CG�1
STYLE:  CO�8 CORNER GUARD OR APPROVED EQUAL

SCO�8 FOR END WALL CONDITIONS
CO�8M FOR ODD ANGLES

ANGLE:  90 DEGREES
DIMENSIONS:  3�1/2" LEGS x FULL HEIGHT
304 STAINLESS ALLOY WITH #4 SATIN FINISH.
MOUNTED WITH CONSTRUCTION ADHESIVE AND STAINLESS STEEL SCREWS

BG�1
STYLE:  FR�225N BUMPER GUARD OR APPROVED EQUAL
DIMENSIONS:  2�1/4"H x 3/4"D
ACROVYN 4000 COVER
TEXTURE:  SHADOWGRAIN
COLOR:  BEIGE # 103
RETAINER:  ALUMINUM
COLOR MATCHING END CAPS

HR�1
STYLE:  P�RWS PLATFORM HANDRAIL OR APPROVED EQUAL
DIMENSIONS:  6�3/8"H x 3"D
TOP RAIL WOOD SPECIES:  MAPLE
TOP RAIL WOOD FINISH:  448 WALNUT
BOTTOM RAIL COLOR:  #4 POLISH (3 SIDES)
BRACKET COLOR:  TBD
MATCHING END CAPS RETURNING TO THE WALL

PLASTIC LAMINATE

AS MANUFACTURED BY FORMICA
SALES REPRESENTATIVE:  SAMANTHA SMITH
PHONE:  1�800�367�6422

PL�1
STYLE: 9012�LX EBONY OR APPROVED EQUAL
FINISH:  LUXE
FOR USE AS VERTICAL LAMINATE, U.N.O.

PL�2
STYLE: 5883�58 PECAN WOODLINE OR APPROVED EQUAL
FOR USE AS VERTICAL LAMINATE, U.N.O.

SOLID SURFACE POLYMER

AS MANUFACTURED BY MEGANITE
DISTRIBUTOR:  FESSENDEN HALL INC
SALES REPRESENTATIVE:  ROSIE LEISTER
PHONE:  609�685�1683

SSP�1
COLOR: 419 SURFIN' SAFARI OR APPROVED EQUAL
FOR USE AS GENERAL COUNTER TOP, U.N.O.

SSP�2
COLOR: 501 SAN RAFAEL STONE OR APPROVED EQUAL
FOR USE IN TOILET ROOMS AND LABORATORY

SSP�3
SOLID SURFACE POLYMER SINK
CORIAN 180 SIDE OVERFLOW
COLOR:  TBD
FOR USE AS TYPICAL TOILET ROOM SINK, U.N.O.

CARPET

AS MANUFACTURED BY SHAW CONTRACT
SALES REPRESENTATIVE:  VICKY MCCONAGHY
PHONE: 610�299�0852

CPT�1
STYLE:  UNEARTHED 18x36 COLLECTION � 5T016 JASPER OR APPROVED EQUAL
COLOR:  14740 ZIRCON
TYPE:  TILE
DIMENSIONS:  18" x 36"
INSTALLATION:  HERRINGBONE, U.N.O.
FOR USE IN LOBBY AND WAITING AREAS

CPT�2
STYLE:  UNEARTHED 18x36 COLLECTION � 5T015 AGATE OR APPROVED EQUAL
COLOR:  14740 ZIRCON
TYPE:  TILE
DIMENSIONS:  18" x 36"
INSTALLATION:  HERRINGBONE, U.N.O.
FOR USE IN CORRIDORS AND OFFICES

VINYL COMPOSITION TILE

AS MANUFACTURED BY MANNINGTON
SALES REPRESENTATIVE:  JESSICA D'ANGELO
PHONE:  610�675�6599

VCT�1
STYLE:  PROGRESSIONS OR APPROVED EQUAL
COLOR:  55137 SANDRIFT
DIMENSIONS:  12" x 12" x .125"

VCT�2
STYLE:  PROGRESSIONS OR APPROVED EQUAL
COLOR:  55129 PUTTY
DIMENSIONS:  12" x 12" x .125"

VCT�3
STYLE:  PROGRESSIONS OR APPROVED EQUAL
COLOR:  55123 WHEAT
DIMENSIONS:  12" x 12" x .125"

VCT�4
STYLE:  PROGRESSIONS OR APPROVED EQUAL
COLOR: 55519 BED ROCK
DIMENSIONS:  12" x 12" x .125"

VCT�5
STYLE:  PROGRESSIONS OR APPROVED EQUAL
COLOR:  55525 CALICO
DIMENSIONS:  12" x 12" x .125"

VCT�6
STYLE:  PROGRESSIONS OR APPROVED EQUAL
COLOR:  55255 FROSTED JADE
DIMENSIONS:  12" x 12" x .125"

VCT�7
STYLE:  PROGRESSIONS OR APPROVED EQUAL
COLOR:  55509 DARK BARK
DIMENSIONS:  12" x 12" x .125"

SHEET VINYL

AS MANUFACTURED BY MANNINGTON
SALES REPRESENTATIVE:  JESSICA D'ANGELO
PHONE:  610�675�6599

SV�1
STYLE:  BIOSPEC MD  OR APPROVED EQUAL
COLOR:  SANDDRIFT 15203
DIMENSIONS:  6' ROLL GOODS x 0.080" THICKNESS
HEAT WELD:  COLOR MATCHING

SVB�1
FLASH COVE WALL BASE OR APPROVED EQUAL
STYLE:  TO MATCH SV�1
COLOR:  TO MATCH SV�1
DIMENSIONS:  6" H
ACCESSORIES:  #040 ROUND CAP � 1/8" AND 1�1/8" RADIUS PLASTIC COVE FILLET STRIP

CERAMIC TILE

AS MANUFACTURED BY GST
SALES REPRESENTATIVE:  JAIME BLOCK
PHONE:  215�316�1731

CT�1
STYLE: SPARK COLORBODY PORCELAIN  OR APPROVED EQUAL
COLOR:TOASTED LUSTER SK52
DIMENSIONS:  12" x 12"
GROUT COLOR:  TBD
GROUT WIDTH:  TBD

RESINOUS FLOORING

AS MANUFACTURED BY STONHARD, INC
SALES REPRESENTATIVE:  BOB STEIN
PHONE:  610�416�0171

RS�1
STYLE:  STONHARD STONSHIELD URT
COLOR:  ACORN
TEXTURE:  MEDIUM
GAUGE:  1/8"
WEARING SURFACE:  CLEAR UV RESISTANT, ALIPHATIC POLYASPARTIC URETHANE
SEALER

RSB�1
STYLE:  TO MATCH RS�1
COLOR:  TO MATCH RS�1
DIMENSIONS:  6"H INTEGRAL BASE

RS�2
STYLE:  STONHARD STONSHIELD URT
COLOR:  DRIFTWOOD
PATTERN:  MEDIUM
GAUGE:  1/8"
WEARING SURFACE:  CLEAR UV RESISTANT, ALIPHATIC POLYASPARTIC URETHANE
SEALER

RSB�2
STYLE:  TO MATCH RS�2
COLOR:  TO MATCH RS�2
DIMENSIONS:  6"H INTEGRAL BASE

ENTRANCE MAT

AS MANUFACTURED BY THE MOHAWK GROUP � LEES
SALES REPRESENTATIVE:  MICHELLE RUBANDO
PHONE:  215�630�6993

EM�1
COLLECTION:  TUFF STUFF OR APPROVED EQUAL
STYLE:  STEP IN STYLE MODULAR GT066
COLOR:  BLARNEY STONE 00518
DIMENSIONS:  24" x 24"
INSTALLATION:  BRICK

FLOORING ACCESSORIES

ACCESSORY PIECES:  SCHLUTER TRANSITION STRIPS
CARPET TO RESILIENT OR SHEET VINYL:  SCHLUTER�SCHIENE�AE100
CARPET TO LVT:  SCHLUTER�SCHIENE�AE100
CARPET TO CERAMIC TILE:  SCHLUTER�SCHIENE�AE100
CARPET TO EXISTING:  SCHLUTER�RENO�RAMP�AERP 100 B65
CERAMIC TILE TO EPOXY:  SCHLUTER�SCHIENE�AE100
CERAMIC TILE TO SHEET VINYL:  SCHLUTER�SCHIENE�AE100

FABRIC WRAPPED PANELS

AS MANUFACTURED BY CARNEGIE FABRICS
SALES REPRESENTATIVE: TERRI MARTELL
PHONE: 305�562�6411

FWP�1
STYLE:  XOREL � FLUX 6557
COLOR:  #71
CONTENTS:  100% XOREL
WIDTH:  56"
REPEAT:  3/4" LENGTH
BACKING:  ACRYLIC BACKING

CUBICLE CURTAIN

AS MANUFACTURED BY DESIGNTEX
SALES REPRESENTATIVE:  STAN SKULSKI
PHONE:  610�864�2344

TO  BE INSTALLED 15" A.F.F. TO BOTTOM OF HEM WITH CODE COMPLIANT MESH AT TOP
WHERE REQUIRED.

CC�1
STYLE:  SUGAR LASH 7510�402
COLOR: TEMPEST
WIDTH:  72"
PATTERN REPEAT: 48 1/2" V, 24 1/4" H
CONTENTS:  100% TREVIRA CS

WINDOW TREATMENT

AS MANUFACTURED BY MECHOSHADES SYSTEMS
SALES REPRESENTATIVE:  RICH ROSENBAUM
PHONE:  215�682�9075

WT�1
MANUAL SHADE:  MECHO/5 SLIMLINE WITH FASCIA  OR APPROVED EQUAL
MOUNT:  WALL OR CEILING
SHADECLOTH:  ECOVEIL 1350 SERIES (5% OPEN)
COLOR:  WHITE 1351
CONTENT:  100% THERMOPLASTIC OLEFIN
WIDTH:  100"
NFPA 701�2004: PASS
FOR USE ON ALL EXTERIOR WINDOWS EXCEPT FOR 1ST FLOOR ENTRANCE AND 2ND FLR
WAITING, U.N.O.

WINDOW FILM

AS MANUFACTURED BY 3M
SALES REPRESENTATIVE:  BOB SWARTLEY
PHONE:  610�409�8000

WF�1
STYLE:  FASARA DECORATIVE WINDOW FILMS
PATTERN:  RIKYU SH2PTRK
DIMENSIONS:  50"W x 98.4L

SOLID RUBBER TILE

AS MANUFACTURED BY MANNINGTON COMMERCIAL
SALES REPRESENTATIVE:  JESSICA D'ANGELO
PHONE:  610�675�6599

SRT�1
STYLE:  COLORSPEC � SCULPTURED
COLOR:  SAND DOLLAR
DIMENSIONS:  18 1/8" X 18 1/8" X 1/8"

SRT�2
STYLE:  COLORSPEC � SCULPTURED
COLOR:  860 STRAW
DIMENSIONS:  18 1/8" X 18 1/8" X 1/8"

SRT�3
STYLE:  COLORSPEC � SCULPTURED
COLOR:  862 CANYON
DIMENSIONS:  18 1/8" X 18 1/8" X 1/8"

SRT�4
STYLE:  COLORSPEC � SCULPTURED
COLOR:  SHADOWN GRAY
DIMENSIONS:  18 1/8" X 18 1/8" X 1/8"

RUBBER STAIR TREAD

AS MANUFACTURED BY MANNINGTON COMMERCIAL
SALES REPRESENTATIVE:  JESSICA D'ANGELO
PHONE:  610�675�6599

RST�1
STYLE:  COLORSPEC VISUAL IMPAIRED STAIR TREAD
2" ABRASIVE STRIP IN CONTRASTING COLOR
TREAD COLOR:  TBD
ABRASIVE STRIP COLOR:  TBD
DIMENSIONS:  5'L X 1/8"THICKNESS
NOSE:  SQUARE
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287�3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858�7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531�9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

of

542�CSI�203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872�3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766�0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800�6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270�0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383�4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE�002 FOR DEDUCT ALTERNATES

 12" = 1'�0" RENOVATE BUILDING 69

TN JTM/BG

SCHEDULES

03�29�13 40 86

AE704

ISSUED FOR BID

3627

1400 Black Horse Hill, Coatesville, PA

SPECIALTY EQUIPMENT SCHEDULE

EQUIP.

NUMBER

EQUIPMENT RESPONSIBILITIES

REQUIRES

BLOCKING REMARKSDESCRIPTION PURCHASED BY

RELOCATED/

PLACED BY INSTALLED BY

001 COMPUTER WITH KEYBOARD AND MOUSE OWNER CONTRACTOR INSTALLED WITH LINKS PANIC ALARM SYSTEM

002 EXAM TABLE OWNER OWNER

003 EXAM TABLE OWNER OWNER

005 WORKSTATION MOUNTING BRACKET W/ADJUSTIBLE

ARM

OWNER CONTRACTOR X

007 MOBILE CART OWNER OWNER

008 PATIENT TABLE WITH CHATTANOOGA OWNER OWNER

010 CRASH CART OWNER OWNER

011 SINGLE BOX GLOVE DISPENSER OWNER CONTRACTOR

014 HAMPER, SOILED LINEN OWNER OWNER

018 LIGHT, EXAM, PORTABLE OWNER OWNER

021 LOCKERS CONTRACTOR CONTRACTOR

023 MICROWAVE OWNER OWNER

025 PRINTER/FAX/COPIER, COUNTERTOP OWNER CONTRACTOR

026 OWNER CONTRACTOR

031 REFRIGERATOR WITH FREEZER OWNER CONTRACTOR

032 REFRIGERATOR, UNDERCOUNTER OWNER CONTRACTOR

033 REFRIGERATOR, UNDERCOUNTER OWNER CONTRACTOR

033A REFRIGERATOR WITH FREEZER OWNER CONTRACTOR

034 DISPOSAL, SHARPS, WALL MOUNT OWNER CONTRACTOR

034B DISPOSAL, SHARPS, WALL MOUNT OWNER CONTRACTOR

035 MOBILE CASEWORK OWNER OWNER

044 VISUAL DISPLAY BOARD, 48" CONTRACTOR CONTRACTOR

047A TV, 51" LCD, WALL MOUNTED CONTRACTOR CONTRACTOR X

047B TV, 41" LCD, WALL MOUNTED CONTRACTOR CONTRACTOR X

047C TV, 51" LCD, WALL MOUNTED CONTRACTOR CONTRACTOR X

051 BLOOD PRESSURE MACHINE OWNER OWNER

058 SCALE, CLINICAL, ADULT, DIGITAL, FLOOR OWNER OWNER

070 DISH WASHER OWNER OWNER

071 WASHING MACHINE OWNER OWNER

072 DRIER OWNER OWNER

073A HOT/COLD PACK OWNER OWNER HOT PACK

073B HOT/COLD PACK OWNER OWNER COLD PACK

074 MIRROR, WALL MOUNTED CONTRACTOR CONTRACTOR

074A MIRROR, MOBILE OWNER OWNER

116 STOVE OWNER OWNER

117 ELLIPTICAL CROSS TRAINER CONTRACTOR CONTRACTOR

118 UPRIGHT BIKE OWNER OWNER

119A ROW MACHINE CONTRACTOR CONTRACTOR

119B LOW ROW MACHINE CONTRACTOR CONTRACTOR

120 CABLE COLUMN CONTRACTOR CONTRACTOR

121 ABDOMINAL MACHINE CONTRACTOR CONTRACTOR

122 ARM CURL MACHINE CONTRACTOR CONTRACTOR

123 BICEPTS/TRICEPTS MACHINE CONTRACTOR CONTRACTOR

124 CHEST PRESS CONTRACTOR CONTRACTOR

125 LATERAL PULL MACHINE CONTRACTOR CONTRACTOR

126 GLUTE MACHINE CONTRACTOR CONTRACTOR

127 LEG CURL MACHINE CONTRACTOR CONTRACTOR

128 LEG PRESS MACHINE CONTRACTOR CONTRACTOR

129 LEG EXTENSION MACHINE CONTRACTOR CONTRACTOR

130 SHOULDER PRESS CONTRACTOR CONTRACTOR

131 TORSO ROTATION MACHINE CONTRACTOR CONTRACTOR

132A DECLINE BENCH CONTRACTOR CONTRACTOR

132B FLAT BENCH CONTRACTOR CONTRACTOR

132C FLAT BENCH CONTRACTOR CONTRACTOR

133 OVERHEAD PRESS CONTRACTOR CONTRACTOR

134 LEG RISE MACHINE CONTRACTOR CONTRACTOR

136 DUMBELL RACK CONTRACTOR CONTRACTOR

137 PUNCHING BAG CONTRACTOR CONTRACTOR PROVIDE UNISTRUT SUPPORTS ABOVE CEILING

138 CHAIR, CLINICAL, RECLINER, TREATMENT OWNER CONTRACTOR

150 DOLLY OWNER OWNER

151 SKELETON OWNER OWNER

152 WEIGHT STORAGE OWNER OWNER

154A MATT TABLE OWNER OWNER

154B TREATMENT TABLE OWNER OWNER

154C TREATMENT TABLE OWNER OWNER

155 TREADMILL OWNER OWNER

156A TREADMILL OWNER OWNER

156B TREADMILL OWNER OWNER

156C TREADMILL OWNER OWNER

156D TREADMILL CONTRACTOR CONTRACTOR

156E TREADMILL OWNER OWNER

159A PARRALLEL BARS OWNER OWNER

159B PARRALLEL BARS, WALL MOUNTED OWNER OWNER X

160A WALL PULLY OWNER OWNER X

160B WALL PULLY OWNER OWNER X

160C WALL PULLY OWNER OWNER X

160D WALL PULLY OWNER OWNER X

162 CYBEX MACHINE OWNER OWNER

163 ELLIPTICAL TOTAL BODY MACHINE OWNER OWNER

164 TRAINING STAIRS OWNER OWNER

165 ELLIPTICAL PRECOR OWNER OWNER

166 CABLE MACHINE OWNER OWNER

167 LEG PRESS OWNER OWNER

169 RECUMBENT BIKE OWNER OWNER

170 UPRIGHT BIKE OWNER OWNER

172 RESISTANCE SYSTEM OWNER OWNER

173 UPPER BODY EXERCISOR OWNER OWNER

174 PEG BOARD CONTRACTOR CONTRACTOR X

175 HYDRAFITNESS MACHINE OWNER OWNER

176 SOUND BOOTH OWNER CONTRACTOR BOD: MIDLANTIC TECHNOLOGIES GROUP + ACOUSTIC

SYSTEMS CUSTOM DOUBLE WALL CONTROL / DOUBLE

WALL EXAM AUDIOMETRIC

TEST SUITE

177 CLOCK OWNER OWNER

179 SHOULDER SLIDE MACHINE OWNER OWNER X

180 WEIGHT BALL STORAGE OWNER OWNER

181 TRAMPOLINE OWNER OWNER

182 TREATMENT TABLE OWNER OWNER

183 HAND CYCLE MACHINE OWNER OWNER

184 FUILIDOTHERAPY MACHINE OWNER OWNER

185 CARDIO CARE BIKE OWNER OWNER

186 SIDE TABLE OWNER OWNER

187A BENCH A OWNER OWNER

187B BENCH B OWNER OWNER

187C BENCH C OWNER OWNER

188 PRACTICE TOILET OWNER OWNER NO PLUMBING CONNECTION

189 PRACTICE TUB OWNER OWNER NO PLUMBING CONNECTION

190 ZIPPERED STORAGE OWNER OWNER

191 METAL SHELVING OWNER OWNER

192A KILN OWNER OWNER

192B KILN OWNER OWNER

193 BENCH WITH TOOLS OWNER OWNER

194 COMBUSTABLE TRASH CAN OWNER OWNER

196 BENCH, LOCKER ROOM CONTRACTOR CONTRACTOR

197 WORK TABLE, OT OWNER OWNER

198 STORAGE CABINET, METAL, LARGE OWNER OWNER

199 STORAGE CABINET, METAL, SMALL OWNER OWNER

200 LIFT, BARIATRIC, PORTABLE + NATATORIUM GRADE OWNER CONTRACTOR BOD: SR SMITH SPLASH! SERIES

201 LIFT, BARIATRIC, CEILING MOUNTED CONTRACTOR CONTRACTOR COORDINATE RELOCTION OF LIFT WITH VA

202 MONITOR, CLOSED CIRCUIT, 15" OWNER CONTRACTOR

203 HOT PACK RACK OWNER OWNER X

204 DRYING RACK OWNER CONTRACTOR

205 COMPUTER WORKSTATION, MOBILE OWNER OWNER

Revisions Date
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VA FORM 08$6231, OCT 1978
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F
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C
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A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287:3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858:7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531:9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872:3716

BRAY MOONEY
CONSULTING

of

542:CSI:203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872:3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766:0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800:6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270:0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383:4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE:002 FOR DEDUCT ALTERNATES

RENOVATE BUILDING 69

TN BG

SIGNAGE STANDARDS

03:29:13 41 86

AE705
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3627

1400 Black Horse Hill, Coatesville, PA

Revisions Date



F

SD

DEDUCT ALTERNATES

T

CO2 CARBON DIOXIDE

THERMOSTAT

SUPPLY DIFFUSER

RETURN DIFFUSER/GRILL

EXHAUST GRILL

ROUND FLEX DUCT

1i
200 CFM

DIFFUSER TAG

DIFFUSER CFM

LINEAR SLOT DIFFUSER

BALANCING DAMPER (RECTANGULAR)

BALANCING DAMPER (ROUND)

FIRE DAMPER

SMOKE DAMPER

D

R INCLINED RISE, IN DIRECTION  OF AIRFLOW

INCLINED DROP, IN DIRECTION OF AIRFLOW

CONNECT NEW DUCT TO EXISTING

LIMIT OF DEMOLITION

VANED ELBOW (PROVIDE ALL
SQUARE OR RECTANGULAR
ELBOWS WITH VANES EVEN IF
SYMBOL IS MISSING)

VANED ELBOW (SHORT RADIUS)

STANDARD RADIUS ELBOW (LONG RADIUS)

10x8 NEW DUCT (INSIDE DIMENSIONS: WIDTH X DEPTH)

EXISTING DUCT TO REMAIN

EXISTING DUCT TO BE REMOVED

DUCT TRANSITION

SIDE MOUNTED GRILLE

SUPPLY

RETURN45°

45°

DN

DN

UP

UP

DNUP

STANDARD BRANCH SUPPLY OR
RETURN, NO SPLITTER (45°  TAP)

SUPPLY DUCT (UP & DOWN)

EXHAUST DUCT (UP & DOWN)

RETURN DUCT (UP & DOWN)

MECHANICAL LEGEND

HPS

MPS

LPS

COND

?

VAC

CWS

CWR

HWS

HWR

FTHWS

FTHWR

HIGH PRESSURE STEAM PIPING

MEDIUM PRESSURE STEAM PIPING

LOW PRESSURE STEAM PIPING

CONDENSATE RETURN PIPING

UNKNOWN EXISTING PIPING

VACUUM PIPING

CHILLED WATER SUPPLY PIPING

CHILLED WATER RETURN PIPING

HOT WATER SUPPLY PIPING

HOT WATER RETURN PIPING

FIN TUBE HEATING HOT WATER SUPPLY PIPING

FIN TUBE HEATING HOT WATER RETURN PIPING

PIPE UP

PIPE DOWN

BOTTOM CONNECTION

TOP CONNECTION

CAPPED OUTLET

GLOBE VALVE

GATE VALVE

BALL VALVE

PRESSURE RELIEF VALVE

CHECK VALVE

PRESSURE REGULATING VALVE

WYE STRAINER VALVE

BALANCING VALVE

MOTORIZED CONTROL VALVE

STEAM TRAP

PRESSURE REDUCING VALVE

A/E ARCHITECT / ENGINEER
AAHX AIR TO AIR HEAT EXCHANGER
AB AIR BLENDER
AAV AUTOMATIC AIR VENT
ACC AIR COOLED CONDENSER
ACCH AIR COOLED CHILLER
ACCU AIR-COOLED CONDENSING UNIT
ACU AIR CONDITIONING UNIT
ACD AUTOMATIC CONTROL 

DAMPER,MODULATING
ACD-TP AUTOMATIC CONTROL DAMPER,TWO

POSITION
AD ACCESS DOOR
AF AFTER FILTER
AFCV AIR FLOW CONTROL VALVE
AFF ABOVE FINISHED FLOOR
AFMD AIR FLOW MEASURING DEVICE
AFW AIR FOIL WHEEL (FAN)
AHU AIR-HANDLING UNIT
AMP AMPERGE
AP ACCESS PANEL
APD AIR PRESSURE DROP
ARI AIR CONDITIONING AND 

REFRIGERATION INSTITUTE
AS AIR SEPARATOR
ASME AMERICAN SOCIETY OF MECHANICAL

ENGINEERS
AW AIR WASHER
AXF AXIAL FLOW

B BOILER
BD BUTTERFLY DAMPER
BDD BACKDRAFT DAMPER
BDR BASE BOARD RADIATOR
BFP BACKFLOW PREVENTER
BFT BOILER PLANT FIRE TUBE
BG BOTTOM GRILLE
BHP BRAKE HORSEPOWER
BHW HOT WATER HEATING BOILER
BHX BOILER BLOWDOWN HEAT 

EXCHANGER
BIW BACKWARD INCLINED WHEEL (FAN)
BMT BONE MARROW TRANSPLANT
BR BOTTOM REGISTER
BSC BIOLOGICAL SAFETY CABINETS
BT BLOWOFF TANK
BTC BLOWOFF TANK CONTROL VALVE
BTU BRITISH THERMAL UNIT
BTUH BRITISH THERMAL UNIT PER HOUR
BWT BOILER PLANT WATER TUBE

C CENTIGRADE (CELCIUS)
CC COOLING COIL
CCD COOLING COIL CONDENSATE DRAIN
CD CEILING DIFFUSER
CENT CENTRIFICAL
CFH CUBIC FEET PER HOUR
CFM CUBIC FEET PER MINUTE
CFT CUBIC FEET
CFP CHEMICAL FEED PUMP
CG CEILING GRILLE
CH CHILLER
CHP CHILLED WATER PUMP
CHW CHILLER WATER
CHR CHILLED WATER RETURN
CHS CHILLED WATER SUPPLY
CI CAST IRON
CM CARBON MONOXIDE
CM CUBIC METER
CM/S CUBIC METER PER SECOND
CO CLEAN OUT
CO2 CARBON DIOXODE
COMP COMPRESSOR UNIT
COP COEFFICIENT OF PERFORMANCE
CP CONDENSATE PUMP
CR CEILING REGISTER
CS CONDENSATE STORAGE TANK
CSG CLEAN STEAM GENERATOR
CT COOLING TOWER
CU CONDENSING UNIT
CUH CABINET UNIT HEATER
CV CONSTANT VOLUME
CW COLD WATER (POTABLE)
CWCC CHILLED WATER COOLING COIL
CWP CONDENSER WATER PUMP
CWR CONDENSER WATER RETURN (TO

COOLING TOWER)
CWS CONDENSER WATER SUPPLY (FROM

COOLING TOWER)

D DAMPER - AUTOMATIC
D-1 OUTDOOR AIR DAMPER
D-2 RETURN AIR DAMPER
D-3 RELIEF AIR DAMPER
DB DECIBELS
Db DRY-BULB TEMPERATURE
DDC DIRECT DIGITAL CONTROLS
DEG DEGREE
DF DIFFUSER
DIA DIAMETER
DIW DEIONIZED WATER
DP DEW POINT TEMPERATURE
DP DIFFUSER PLATE
DPA DIFFERENTIAL PRESSURE ASSEMBLY
DPS DIFFERENTIAL PRESSURE SENSOR
DX DIRECT EXPANSION
DXCC DIRECT EXPANSION COOLING COIL

EA EXHAUST AIR
EAT ENTERING AIR TEMPERATURE
EC EVAPORATIVE COOLER
ECC ENGINEERING CONTROL CENTER
ECU EVAPORATIVE CONDENSER UNIT
EDH ELECTRIC DUCT HEATER
EER ENERGY EFFICIENCY RATIO
EF EXHAUST FAN
EG EXHAUST GRILLE
EGS EMERGENCY GAS SHUTOFF
EGT ENTERING GLYCOL TEMPERATURE
EH EXHAUST HOOD
EJ EXPANSION JOINT
EMD END OF MAIN DRIP (STEAM)
ENT ENTERING
ER EXHAUST REGISTER
ERC ELECTRIC REHEAT COIL
ERP ELECTRIC RADIANT PANEL
ESP EXTERNAL STATIC PRESSURE
ET EXPANSION TANK
ETO ETHYLENE OXIDE
EUH ELECTRIC UNIT HEATER
EWC EVAPORATIVE WATER COOLER
EWT ENTERING WATER TEMPERATURE
EX. EXISTING

F FAHRENHEIT
F&T FLOAT AND THERMOSTATIC
F/SDPR COMBINATION FIRE SMOKE DAMPER
FA FREE AREA
FC FLEXIBLE CONNECTION
FCU FAN COIL UNIT (4 PIPE)
FCUC FAN COIL UNIT COOLING ONLY
FCUH FAN COIL UNIT HEATING ONLY
FCW FORWARD CURVED WHEEL (FAN)
FD FLOOR DRAIN
FD FIRE DAMPER
FF FINAL FILTER
FHX FLUE GAS/FEEDWATER HEAT 

EXCHANGER
FM FLOW METER
FOP FUEL OIL PUMP
FOT FUEL OIL TANK
FOHX FUEL OIL HEAT EXCHANGER
FPM FEET PER MINUTE
FPS FEET PER SECOND
FPTU FAN POWERED TERMINAL UNIT
FR FLOOR REGISTER
FRP FIBER REINFORCED POLYESTER
FS FLOW SWITCH
FSTAT FREEZESTAT
FT FEET
FT-LB FOOT-POUND
FTR FIN TUBE RADIATION
FV FACE VELOCITY

GA GAUGE
GAL GALLONS
GH GRAVITY HOOD
GPD GALLONS PER DAY
GPH GALLONS PER HOUR
GPM GALLONS PER MINUTE
GPR GAS PRESSURE REGULATOR
GS GALVANIZED STEEL

H HUMIDIFER
H&CW HOT & COLD WATER
HAC HOUSEKEEPING AID CLOSET
HB HOSE BIBB
HC HEATING COIL
HD HEAD

HD HOOD
HOA HAND/OFF/AUTOMATIC
HP HEAT PUMP
HP HORSEPOWER
HPDT HIGH PRESSURE DRIP TRAP
HPR HIGH PRESSURE RETURN (STEAM

CONDENSATE)
HPS HIGH PRESSURE SUPPLY (STEAM)
HRC HEAT RECOVERY COIL
HRD HEAT RECOVERY DEVICE
HRP HYDRONIC RADIANT (CEILING) PANEL
HRW HEAT RECOVERY WHEEL
HSTAT HUMIDISTAT
HTM HUMIDIFIER TERMINAL
HUM HUMIDIFIER UNIT MOUNTED
HVU HEATING AND VENTILATING UNIT
HW HOT WATER
HWC HOT WATER COIL
HWHC HOT WATER HEATING COIL
HWP HEATING HOT WATER PUMP
HWR HEATING HOT WATER RETURN
HWS HEATING HOT WATER SUPPLY
HWUH HOT WATER UNIT HEATER
HVD HOISTWAY VENT DAMPER
HX HEAT EXCHANGER
HZ HERTZ

I/O INPUT/OUTPUT
IAQ INDOOR AIR QUALITY
IBT INVERTED BUCKET TRAP
ICF IN-LINE CENTRIFUGAL FAN
ICU INTENSIVE CARE UNIT
ID INSIDE DIAMETER
IFB INTEGRAL FACE AND BYPASS
IN INCHES
IN HG INCHES OF MERCURY
IN WC INCH WATER COLUMN
IN WG INCH WATER GAUGE
IN-LB INCH-POUND
IPLV INTERGRATED PART LOAD VALUE
IRH INTRARED HEATER
IS INSECT SCREEN
IU INDUCTION UNIT
IV INLET VANES

kg KILOGRAM
kg/HR KILOGRAM PER HOUR
kPa KILOPASCAL
kW KILOWATT
kWh KILOWATT HOUR

L LITER
L/h LITERS PER HOUR
L/m LITERS PER MINUTE
L/s LITERS PER SECOND
LAT LEAVING AIR TEMPERATURE
LBS/HR POUNDS PER HOUR
LF LINEAR FOOT (FEET)
LGT LEAVING GLYCOL TEMPERATURE
LH LATENT HEAT
LPG LIQUID PROPANE GAS
LPR LOW PRESSURE RETURN (STEAM

CONDENSATE)
LPRC LOW PRESSURE STEAM RETURN 

(CLEAN)
LLHX LIQUID TO LIQUID HEAT EXCHANGER
LPS LOW PRESSURE STEAM
LPSC LOW PRESSURE STEAM (CLEAN)
LSD LINEAR SLOT DIFFUSER
LTCP LOCAL TEMPERATURE CONTROL

PANEL
LVG LEAVING
LVR LOUVER
LWT LEAVING WATER TEMPERATURE

M METER, SI UNIT
M/s METERS PER SECOND (OR 

METERS/SECOND)
MA MIXED AIR
MAT MIXED AIR TEMPERATURE
MAU MAKE-UP AIR UNIT
MAV MANUAL AIR VENT
MAX MAXIMUM
MB MIXING BOX
MBH 1000 BTUH
MCA MINIMUM BRANCH CIRCUIT AMPACITY
MER MECHANICAL EQUIPMENT ROOM
MERV MINIMUM EFFICIENCY REPORTING

VALUE

MH MANHOLE
MHP MOTOR HORSEPOWER
MIN MINIMUM
MM MILLIMETER
MOV MOTOR OPERATED VALVE
MPR MEDIUM PRESSURE RETURN (STEAM

CONDENSATE)
MPS MEDIUM PRESSURE STEAM
MRI MAGNETIC RESONANCE IMAGING
MTD MEAN TEMPERATURE DIFFERENCE
MVD MANUAL VOLUME DAMPER
MZ MULTI-ZONE

NA NOT APPLICABLE
NC NOISE CRITERIA
NC NORMALLY CLOSED
NG NATURAL GAS
NGFM NATURAL GAS FLOWMETER
NO NORMALLY OPEN
NOAA NATIONAL OCEANIC & ATMOSPHERIC

ADMINISTRATION
NOM NOMINAL
NPLV NON-STANDARD PART LOAD VALUE
NPSH NET POSITIVE SUCTION HEAD
NTS NOT TO SCALE

OA OUTSIDE AIR
OAG OUTSIDE AIR GRILLE
OAI OUTSIDE AIR INTAKE
OD OUTSIDE DIAMETER
OFM OIL FLOWMETER
OR OPERATING ROOM

P PUMP
PA PASCAL
PC PUMPED CONDENSATE
PCF POUNDS PER CUBIC FOOT (FEET)
PD PRESSURE DROP
PEF PROPELLER (TYPE) EXHAUST FAN
PF PRE-FILTER
PG PRESSURE GAGE
PGW PROPYLENE GLYCOL-WATER 

(SOLUTION)
PHC PREHEAT COIL
PPM PARTS PER MILLION
PRS PRESSURE REGULATING (VALVE)

STATION
PRV PRESSURE REGULATING VALVE
PSI POUNDS PER SQUARE INCH
PSIA POUNDS PER SQUARE INCH – 

ABSOLUTE
PSIG POUNDS PER SQUARE INCH – GAGE
PSS PRIMARY SECONDARY SYSTEM
PSV PRESSURE SAFETY VALVE
PTAC PACKAGED TERMINAL AIR 

CONDITIONER

R/E RETURN OR EXHAUST
RA RETURN AIR
RAD REFRIGERANT AIR DRYER
RAF RADIO FREQUENCY
RAHX ROTARY AIR HEAT EXCHANGER
RAT RETURN AIR TEMPERATURE
RCCH REMOTE CONDENSER CHILLER
RCU RECIPROCATING CHILLER UNIT
RD REFRIGERANT DISCHARGE
RDS ROOM DATA SHEETS
REA RELIEF AIR
RF RETURN FAN
RG RETURN GRILLE
RH RELATIVE HUMIDITY
RHC REHEAT COIL
RHG REFRIGERANT HOT GAS
RL REFRIGERANT LIQUID LINE
RLA RUN LOAD AMPERE
RO REVERSE OSMOSIS
RPM REVOLUTIONS PER MINUTE
RR RETURN REGISTER
RS REFRIGERANT SUCTION
RTU ROOF TOP UNIT
RV RELIEF VALVE
SA SUPPLY AIR
SAD SOUND ATTENUATING DEVICE
SAT SUPPLY AIR TEMPERATURE
SC SHADING COEFFICIENT
SCFM STANDARD CUBIC FEET PER MINUTE
SCI SPINAL CODE INJURY
SCR SILICON CONTROLLED RECTIFIER
SD SMOKE DETECTOR

SD SUPPLY AIR DIFFUSER
SDPR SMOKE DAMPER
SDR SMOKE DAMPER (RETURN)
SDS SMOKE DAMPER (SUPPLY)
SEN SENSIBLE HEAT
SF SUPPLY FAN
SG SUPPLY AIR GRILLE
SH STEAM HUMIDIFIER
SHC STEAM HEATING COIL
SI SQUARE INCHES
SP STATIC PRESSURE
SP GR SPECIFIC GRAVITY
SPD SUPPLY PROCESS AND DISTRIBUTION
SPRV STEAM PRESSURE REDUCING VALVE
SPS STATIC PRESSURE SENSOR
SQ FT SQUARE FOOT (FEET)
SR SUPPLY AIR REGISTER
SS STAINLESS STEEL
SSHX STEAM TO STEAM HEAT EXCHANGER
SSR SOLID SEPARATOR
ST STEAM TRAP
SUH STEAM UNIT HEATER
SV STEAM PRESSURE REDUCING VALVE
SVS STEAM VENT SILENCER
SWHX STEAM TO WATER HEAT EXCHANGER

T & PCV TEMPERATURE AND PRESSURE 
CONTROL VALVE

TAB TESTING, ADJUSTING, BALANCE
TD TEMPERATURE DIFFERENCE
TDH TOTAL DYNAMIC HEAD
TDS TOTAL DISSOLVED SOLIDS
TG TRANSFER GRILLE
TP TRAP
TR TOP REGISTER
TSP TOTAL STATIC PRESSURE
TSTAT THERMOSTAT
TU TERMINAL UNIT
TWU THRU-WALL UNIT

UC UNDER CUT
UC UNIT COOLER
UH UNIT HEATER
UL UNDERWRITERS LABORATORY
URV UPBLAST UNIT VENTILATOR

V VALVE
VAF VANE-AXIAL FAN
VAV VARIABLE AIR VOLUME
VD VOLUME DAMPER (MANUAL OPPOSED

BLADE)
VFD VARIABLE FREQUENCY DRIVE
VHA VETERANS HEALTH ADMINISTRATION
VI VIBRATION ISOLATOR
VIV VARIABLE INLET VANES
VP VACUUM PUMP
VPS VARIABLE PRIMARY SYSTEM
VR VACUUM (STEAM CONDENSATE) 

RETURN
VSD VARIABLE SPEED DRIVE
VUH VERTICAL UNIT HEATER

W WATTS
WAG WASTE ANETHESIA GAS
Wb WET-BULB (TEMPERATURE)
WC WATER COOLED
WCCH WATER COOLED CHILLER
WCCU WATER COOLED CONDENSING UNIT
WCHP WATER COOLED HEAT PUMPS
WCPU WATER COOLED PACKAGED UNIT
WEF WALL EXHAUST FAN
WF WATER FILTER
WFCV WATER FLOW CONTROL VALVE
WFM WATER FLOWMETER
WFMD WATER FLOW MEASURING DEVICE
WG WATER GAGE
WPD WATER SIDE PRESSURE DROP

YR YEAR

ABBREVIATIONS
ALTERNATE NO. 1:  WEST ENTRANCE CANOPY
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck (exposed below-painted)
on steel frame (exposed and painted) on 3ft deep reinforced concrete footings
(see structural). Provide metal panel fascia (similar to new East side, ALT. No. 6).
Radiant heat topping slab under canopy to include entrance slab, stairs and ramp.

ALT #1

ALTERNATE NO. 6: STAFF BREAK ROOM & EAST ENTRY VESTIBULE
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck on existing steel channel
frame. Provide aluminum storefront window system enclosure. Provide metal panel
fascia and soffit. Provide second set of storefront entrance doors. See document
set for plans, section, exterior elevations, and interior finishes.

ALT #8

ALTERNATE NO. 3:  BRICK WEARING FACE ON NEW RETAINING WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Add one (1) wythe brick and precast concrete cap to proposed concrete retaining wall
at North wall of Pool Equipment Room and West and North walls of Pool Enclosure
Base.

ALT #3

ALTERNATE NO. 4:  BRICK GABLE END WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Replace proposed polycarbonate envelope at West end with one (1) wythe brick
exterior and one (1) wythe brick grille interior on each side of reinforced 8” CMU
wall with reinf. Bond beam at 12’ AFF. Provide 2” rigid insulation at exterior side of
CMU.

ALT #4

ALT #5

ALT #6

ALTERNATE NO. 5: WEIGHT CONDITIONING FIT OUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide all interior walls, flooring, and finishes for W.T. Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #7
ALTERNATE NO. 7: EAST ENTRANCE RAMP AND WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide 10” reinforced concrete wall at North and Northeast sides of new entrance
ramp. Provide 5” deep by 6’ wide sidewalk on compacted fill with turned down edge
at South and Southwest sides. Provide 2.5” OD painted steel pipe rail with stainless
steel mesh infill on top of new concrete wall (rail and mesh one side only). See
document set for plan, section, and exterior elevations.

ALTERNATE NO. 8: AUDIOLOGY FITOUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide interior walls, flooring, and finishes for Audiology Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #9 ALTERNATE NO. 9: VENTILATION DUCTWORK
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide ventilation supply and exhaust ductwork demolition and installation.
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P.O. BOX 24
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BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
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ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
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GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

As indicated RENOVATE BUILDING 69

DJR ORD

MECHANICAL NOTES, ABBREVIATIONS, AND
LEGENDS

42 86

M-001
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

1. ALL WORK SHALL CONFORM TO ALL LOCAL, STATE, AND NATIONAL CODES ALONG WITH ALL VA STANDARDS. EQUIPMENT SHALL BE
INSTALLED IN ACCORDANCE WITH MANUFACTURER'S WRITTEN RECOMMENDATIONS.

2. THE MECHANICAL CONTRACTOR SHALL OBTAIN AND PAY FOR ALL PERMITS, FEES, AND INSPECTIONS REQUIRED FOR HIS WORK.

3. ALL MATERIALS, EQUIPMENT AND PRODUCTS INCORPORATED IN THE WORK UNDER THE CONTRACT SHALL BE NEW, OF A SUITABLE GRADE
FOR THE PURPOSES INTENDED, AND TO THE EXTENT POSSIBLE, STANDARD PRODUCTS OF THE VARIOUS MANUFACTURERS EXCEPT WHERE
SPECIAL CONSTRUCTION OR PERFORMANCE FEATURES ARE CALLED FOR.

4. ANY EQUIPMENT OR MATERIAL DEVIATIONS FROM THAT SPECIFIED OR DETAILED ON THIS DRAWING SHALL BE SUBJECT TO THE APPROVAL
OF THE ARCHITECT/ENGINEER. ALL PROPOSED EQUIPMENT DEVIATIONS SUBMITTED SHALL BE SIMILAR BOTH IN QUALITY AND CAPACITY TO
THAT EQUIPMENT SPECIFIED.

5. ALL MECHANICAL EQUIPMENT SHALL BE LISTED AND LABELED BY UNDERWRITERS LABORATORIES (U.L.).

6. THE MECHANICAL CONTRACTOR SHALL INSTALL EQUIPMENT AS SHOWN ON THE DRAWINGS ALLOWING FOR SUFFICIENT ACCESS AND
CLEARANCE SPACE FOR EQUIPMENT MAINTENANCE, REPAIRS AND REPLACEMENT. PROVIDE PROPER CLEARANCES FOR REQUIRED PIPING
AND ELECTRICAL SERVICES AND CONNECTIONS. INSTALL ALL EQUIPMENT WITH REQUIRED ACCESS AND CLEARANCES IN ACCORDANCE
WITH MANUFACTURER'S WRITTEN RECOMMENDATIONS AND/OR WITH ALL APPLICABLE CODES AND STANDARDS.

7. THE MECHANICAL CONTRACTOR SHALL COORDINATE THE INSTALLATION AND ROUTING OF ALL PROPOSED DUCTWORK, PIPING AND
EQUIPMENT WITHIN THE BUILDING STRUCTURE.

8. THE MECHANICAL CONTRACTOR SHALL PROVIDE AND INSTALL HIS OWN SUPPORT EQUIPMENT.  LOCATIONS SHALL BE COORDINATED WITH
ALL CONTRACTORS PRIOR TO INSTALLATION.

9. THE ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL POWER CONNECTIONS TO THE EQUIPMENT PROVIDED UNDER THIS
CONTRACT.

10. THE MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONTROL WIRING FOR HIS EQUIPMENT.

11. DUCTWORK AND PIPING LAYOUTS AND LOCATIONS ARE SCHEMATIC. DO NOT SCALE THESE DRAWINGS. EXACT ROUTING OF DUCTWORK
AND PIPING MUST BE DETERMINED IN THE FIELD. ALL DIMENSIONS SHALL BE FIELD VERIFIED BY THE CONTRACTOR BY ACTUAL
MEASUREMENT AND OBSERVATION BEFORE ORDERING OR FABRICATING ANY DUCTWORK, PIPING OR EQUIPMENT. ANY DISCREPANCIES
BETWEEN THE REQUIREMENTS OF THE CONTRACT DOCUMENTS AND THE EXISTING CONDITIONS OR DIMENSIONS SHALL BE REPORTED TO
THE A/E AND VMAC COTR BEFORE THE PERFORMANCE OF ANY WORK. FAILURE TO VERIFY AND REPORT SHALL CONSTITUTE THE
CONTRACTOR'S ACCEPTANCE OF THE EXISTING CONDITIONS AS FIT FOR THE PROPER EXECUTION OF HIS WORK. SEE ARCHITECTURAL
DRAWINGS FOR FINAL LOCATION OF CEILING INSTALLED.

12. DUCTWORK AND PIPING SHALL BE KEPT AS CLOSE AND HIGH AS POSSIBLE TO THE BUILDING WALLS, CEILING AND FLOOR AND ROOF
STRUCTURE IN ORDER THAT THE MAXIMUM AMOUNT OF SPACE IS AVAILABLE. ADDITIONAL OFFSETS, FITTINGS, ETC. NOT SHOWN BUT
REQUIRED TO MAINTAIN MAXIMUM CLEARANCE SHALL BE PROVIDED AT NO ADDITIONAL COST,

13. THE MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PATCHING, PAINTING AND CLEANING ASSOCIATED WITH THIS PROJECT
UNLESS NOTED OTHERWISE.

14. PROVIDE A COMPLETE 1-YEAR WARRANTY ON ALL LABOR AND MATERIALS.

15. CONTRACTOR SHALL FURNISH A BOUND SET OF OPERATING AND MAINTENANCE INSTRUCTIONS FOR ALL EQUIPMENT TO THE OWNER UPON
COMPLETION OF PROJECT.

16. INSTALL ESCUTCHEONS IN ALL PLACES WHERE PIPING PENETRATES A WALL IN AN EXPOSED LOCATION.

17. THE MECHANICAL CONTRACTOR SHALL MAKE A COMPLETE REVIEW OF THE MECHANICAL PLANS, INCLUDING THE SCHEDULES AND DETAILS
PRIOR TO INSTALLATION OF ANY MECHANICAL SYSTEMS AND SHALL RESOLVE ANY CONFLICTS WITH THE ENGINEER.

18. CONTRACTOR SHALL TAKE POSSESSION OF AND DISPOSE OF ALL EXISTING MATERIALS AND EQUIPMENT BEING DEMOLISHED AND/OR
REMOVED. ALL ITEMS SHALL BE DISPOSED OF IN FULL COMPLIANCE WITH ALL APPLICABLE LAWS, RULES, AND REGULATIONS THAT APPLY.
CONTRACTOR IS RESPONSIBLE FOR ALL COSTS ASSOCIATED WITH THE DISPOSAL.

19. INSTALL SHUTOFF-DUTY VALVES AT EACH BRANCH CONNECTION TO SUPPLY MAINS, AND AT SUPPLY CONNECTION TO EACH PIECE OF
EQUIPMENT.  INSTALL CHECK VALVES AT EACH PUMP DISCHARGE AND ELSEWHERE AS REQUIRED TO CONTROL FLOW DIRECTION.

20. DRAWING PLANS, SCHEMATICS, AND DIAGRAMS INDICATE GENERAL LOCATION AND ARRANGEMENT OF PIPING SYSTEMS.  INSTALL PIPING
INDICATED TO BE EXPOSED AND PIPING IN EQUIPMENT ROOMS AND SERVICE AREAS AT RIGHT ANGLES OR PARALLEL TO BUILDING WALLS.
DIAGONAL RUNS ARE PROHIBITED UNLESS SPECIFICALLY INDICATED OTHERWISE.  INSTALL PIPING FREE OF SAGS AND BENDS.  INSTALL
PIPING TO ALLOW APPLICATION OF INSULATION

21. REAM ENDS OF PIPES AND TUBES AND REMOVE BURRS.  BEVEL PLAIN ENDS OF STEEL PIPE.  REMOVE SCALE, SLAG, DIRT, AND DEBRIS
FROM INSIDE AND OUTSIDE OF PIPE AND FITTINGS BEFORE ASSEMBLY.

22. THREADED JOINTS:  THREAD PIPE WITH TAPERED PIPE THREADS ACCORDING TO ASME B1.20.1.  CUT THREADS FULL AND CLEAN USING
SHARP DIES.  REAM THREADED PIPE ENDS TO REMOVE BURRS AND RESTORE FULL ID.  JOIN PIPE FITTINGS AND VALVES AS FOLLOWS:
APPLY APPROPRIATE TAPE OR THREAD COMPOUND TO EXTERNAL PIPE THREADS UNLESS DRY SEAL THREADING IS SPECIFIED.  DAMAGED
THREADS:  DO NOT USE PIPE OR PIPE FITTINGS WITH THREADS THAT ARE CORRODED OR DAMAGED.  DO NOT USE PIPE SECTIONS THAT
HAVE CRACKED OR OPEN WELDS.

23. INSTALL MANUAL AIR VENTS AT HIGH POINTS IN PIPING, AT HEAT-TRANSFER COILS, AND ELSEWHERE AS REQUIRED FOR SYSTEM AIR
VENTING.

24. CUT INSULATION IN A MANNER TO AVOID COMPRESSING INSULATION MORE THAN 75 PERCENT OF ITS NOMINAL THICKNESS.  FINISH
INSTALLATION WITH SYSTEMS AT OPERATING CONDITIONS.  REPAIR JOINT SEPARATIONS AND CRACKING DUE TO THERMAL MOVEMENT.
REPAIR DAMAGED INSULATION FACINGS BY APPLYING SAME FACING MATERIAL OVER DAMAGED AREAS.  EXTEND PATCHES AT LEAST 4
INCHES BEYOND DAMAGED AREAS.  ADHERE, STAPLE, AND SEAL PATCHES SIMILAR TO BUTT JOINTS.

25. INSULATE INSTRUMENT CONNECTIONS FOR THERMOMETERS, PRESSURE GAGES, PRESSURE TEMPERATURE TAPS, TEST CONNECTIONS,
FLOW METERS, SENSORS, SWITCHES, AND TRANSMITTERS ON INSULATED PIPES, VESSELS, AND EQUIPMENT.  SHAPE INSULATION AT
THESE CONNECTIONS BY TAPERING IT TO AND AROUND THE CONNECTION WITH INSULATING CEMENT AND FINISH WITH FINISHING CEMENT,
MASTIC, AND FLASHING SEALANT.

26. THE MECHANICAL CONTRACTOR SHALL TAKE THE LEAD IN PREPARATION OF COORDINATION DRAWINGS. SUCH DRAWINGS SHALL BE
COMPLETED WITH COORDINATION FROM THE GENERAL CONTRACTOR AND ALL OTHER MAJOR AND MINOR SUBCONTRACTORS. PROVIDE
PLAN VIEWS, SECTIONS AND ELEVATIONS, AS REQUIRED, TO FULLY COORDINATE ALL NEW WORK WITH ITSELF AND EXISTING CONDITIONS.
DRAWINGS SHALL SHOW, BUT NOT BE LIMITED TO, ALL DUCTWORK, AIR DISTRIBUTION, MECHANICAL EQUIPMENT, MECHANICAL PIPING, FIRE
PROTECTION PIPING, PLUMBING PIPING, CABLE TRAYS, LIGHTING FIXTURES, CEILING GRID AND HEIGHT, BEAMS AND JOISTS (WITH
ELEVATIONS MARKED), ELECTRICAL CONDUIT LARGER THAN 2 INCHES IN DIAMETER AND ANY OTHER CEILING MOUNT DEVICES OR
EQUIPMENT THAT PROTRUDE INTO THE CEILING CAVITY. IF THERE ARE ANY OUTSTANDING ISSUES THAT CANNOT BE RESOLVED,
CONSULT WITH ARCHITECT AND/OR ENGINEER (THROUGH THE VA COTR) FOR GUIDANCE AND MAKE CORRECTIONS IN ACCORDANCE WITH
DIRECTIONS GIVEN. IT IS IMPORTANT TO NOTE THAT FABRICATION CANNOT BEGIN UNTIL COORDINATION DRAWINGS HAVE BEEN
APPROVED. ANY INSTALLATION COMMENCED PRIOR TO APPROVAL IS TAKEN AT THE CONTRACTORS OWN RISK AND MAY HAVE TO BE
MODIFIED, MOVED AND/OR RECONFIGURED AT CONTRACTORS COST.

GENERAL NOTES AND SPECIFICATIONS

HVAC DESIGN DATA

DESIGN CONDITIONS

SUMMER WINTER
LOWEST AVERAGE
ANNUAL DEWPOINTTEMP

WET BULB
TEMP % HUMIDITY TEMP

DEWPOINT
TEMP

%
HUMIDITY

OUTDOOR DESIGN CONDITIONS 91 °F 75 °F 48 13 °F -4 °F -3 °F
OFFICE 75 °F 68 °F 60 70 °F 28 °F 20

CORRIDORS 75 °F 68 °F 60 70 °F 28 °F 20
CLEAN UTILITY / STORAGE ROOM 70 °F

LOCKER ROOM (WITH TOILET) 75 °F 68 °F 60 70 °F 28 °F 20
TOILETS - PUBLIC (INTERIOR) 75 °F 68 °F 70 °F 28 °F 20
HOUSEKEEPING AID CLOSET 70 °F

CONFERENCE ROOM 75 °F 68 °F 60 70 °F 28 °F 20
EXAM ROOMS 75 °F 68 °F 60 70 °F 28 °F 20

LOUNGE BREAK 75 °F 68 °F 60 70 °F
THERAPY 75 °F 68 °F 60 70 °F 28 °F 20

VESTIBULE 50 °F

Revisions Date
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1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"
1 1ST FLOOR HVAC DEMOLITION PLAN

Revisions Date

KEY NOTE

1 DEMOLISH EXISTING SPLIT SYSTEM CASSETTE TYPE. REMOVE
CONDENSING UNIT ON ROOF AS WELL AND ALL ASSOCIATED
REFRIGERANT AND CONDENSATE DRAIN PIPING.

2 EXHAUST DUCT UP TO EXHAUST FAN ON ROOF TO REMAIN.

3 EXISTING RETURN AIR GRILLE IN CORRIDOR TO BE DEMOLISHED.

4 EXISTING DUCTWORK AND ASSOCIATED AIR TERMINALS TO BE
DEMOLISHED, TYPICAL.

5 DEMOLISH EXISTING EXHAUST SYSTEM.

6 EXISTING DUCTWORK TO BE DEMOLISHED.

7 DEMOLISH EXISTING DUCT AND EXHAUST FAN ON ROOF. PATCH
ROOF AND CEILING.

1. SEE ALTERNATE # 9.

GENERAL NOTES
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 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

1ST FLOOR HVAC PLAN

44 86

MH111
03/29/13
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3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"
1 1st FLOOR HVAC PLAN

KEY NOTEKEY NOTE

11 PROVIDE 90 CFM VENTILATION AND 100 CFM EXHAUST FOR EXISTING
FCU.

12 PROVIDE 220 CFM VENTILATION AND 120 CFM EXHAUST FOR EXISTING
FCU.

13 PROVIDE 85 CFM VENTILATION AND 85 CFM EXHAUST FOR  EXISTING
FCU.

14 PROVIDE 125 CFM VENTILATION AND 110 CFM EXHAUST FOR EXISTING
FCU.

15 PROVIDE 125 CFM VENTILATION AND 105 CFM EXHAUST FOR EXISTING
FCU.

16 PROVIDE 100 CFM VENTILATION AND 100 CFM EXHAUST FOR EXISTING
FCU.

17 PROVIDE 65 CFM VENTILATION AND 45 CFM EXHAUST FOR EXISTING
FCU.

18 PROVIDE 50 CFM VENTILATION AND 50 CFM EXHAUST FOR EXISTING
FCU.

19 PROVIDE 105 CFM VENTILATION AND 105 CFM EXHAUST FOR EXISTING
FCU.

20 PROVIDE 35 CFM VENTILATION AND 0 CFM EXHAUST FOR EXISTING
FCU.

21 PROVIDE 190 CFM VENTILATION AND 260 CFM EXHAUST FOR EXISTING
FCU.

22 EXISTING HYDRONIC BASEBOARD.

23 PROVIDE 60 CFM VENTILATION AND 70 CFM EXHAUST FOR 69-FCU-2.

24 16X16 EXHAUST DUCT UP TO EF-1 ON ROOF. REUSE EXISTING ROOF
OPENING FROM PREVIOUS SYSTEM. MODIFY AS NECESSARY TO FIT
NEW DUCT.

25 MANUAL VOLUME DAMPER (MVD) TYPICAL. DAMPER SHALL BE HEAVY
DUTY TYPE WITH LOCKING QUADRANT.

26 FIRE DAMPER, TYPICAL.

27 SHADED DUCTWORK, SEE ALT #9.

KEY NOTE

1 EXISTING FAN COIL UNIT.

2 10X10 EXHAUST DUCT UP TO EF-2 ON ROOF. REUSE EXISTING ROOF
OPENING FROM PREVIOUS SYSTEM. MODIFY AS NECESSARY TO FIT
NEW DUCT.

3 10X10 EXHAUST DUCT UP TO EF-3 ON ROOF.

4 EXISTING FAN COIL UNIT FROM STORAGE. INSTALLED IF ALTERNATE
#8 IS ACCEPTED.

5 DOOR UNDERCUT 3/4" FOR AIR TRANSFER INTO THE SPACE.

6 LOUVER TO MATCH ENCLOSURE'S PANEL SIZE. SEE ARCHITECTURAL
ELEVATION FOR EXACT LOCATION. VERIFY WITH MECHANICAL
ENGINEER IF LOUVER NEEDS TO BE SMALLER THAN SHOWN ON
SCHEDULE BEFORE PURCHASING AND INSTALLING.

7 8x8 EXHAUST DUCT UP TO GOOSE NECK.

8 PROVIDE 30 CFM VENTILATION AND 30 CFM EXHAUST FOR EXISTING
FCU.

9 PROVIDE 85 CFM VENTILATION AND 0 CFM EXHAUST FOR EXISTING
FCU.

10 PROVIDE 150 CFM VENTILATION AND 150 CFM EXHAUST FOR EXISTING
FCU.

1. ALL RUNS TO SUPPLY, RETURN, OR EXHAUST AIR TERMINALS SHALL BE
THE SAME SIZE AS THE TERMINAL'S NECK SIZE UNLESS NOTED
OTHERWISE.

2. SEE 1-MP111 FOR THERMOSTATS LOCATION.

GENERAL NOTES
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 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

BASEMENT HYDRONIC PLAN

45 86

MP101
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

KEY NOTE

1 2 1/2" CHWS/R AND 2 1/2" HWS/R TO POOL MECHANICAL ROOM. SEE
1-MP111 FOR CONTINUATION.

2 HYDRONIC PIPING UP TO ABOVE CEILING IN 1ST FLOOR.SEE 1-MP111
FOR CONTINUATION.

3 CONNECT TO EXISTING 1" HWS/R AND 1" CHWS/R STUBS.

4 1" HWS/R TO RADIANT FLOOR IN POOL ENCLOSURE.

5 EXISTING 6" CHWS/R TO ABOVE 1ST FLOOR CEILING.

6 EXISTING 2" CHWS/R TO EXISTING AIR HANDLING UNIT IN BASEMENT.

7 EXISTING 3/4" HWS/R TO UNIT HEATER.

8 PIPE IN TRENCH.

9 2 1/2" CHWS/R TO AHU CHILLED WATER COIL (69-CHWC-1).

10 1 1/2" HWS/R TO AHU HOT WATER COIL (69-HC-1).

 1/8" = 1'-0"
1 BASEMENT HYDRONIC PLAN

Revisions Date
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
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CONSULTING
ENGINEERS

MEP/FP Engineer
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APOGEE
CONSULTING
GROUP

Fire Protection Consultant
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BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077
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GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING
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542-CSI-203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

1ST FLOOR HYDRONIC PLAN

46 86

MP111
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

KEY NOTE

1 EXISTING FAN COIL UNIT.

2 2 1/2" CHWS/R AND 2 1/2" HWS/R FROM MAIN MECHANICAL ROOM. SEE
1-MP101 FOR CONTINUATION.

3 1" HWS/R DOWN UNDER SLAB TO RADIANT FLOOR MANIFOLD.

4 FLOOR ACCESS PANEL FOR RADIANT FLOOR MANIFOLD.

5 EXISTING UNIT HEATER SERVING PASSAGE WAY.

6 EXISTING HYDRONIC BASEBOARD.

7 EXISTING FAN COIL UNIT FROM STORAGE. INSTALLED IF ALTERNATE
#8 IS ACCEPTED.

8 POOL WATER HEATING SYSTEM.

9 HATCHED AREA DENOTES SNOW MELT SYSTEM. SNOW MELT SYSTEM
IS TO BE A DESIGN BUILD SYSTEM. BASIS OF DESIGN SHALL BE
BASED ON 12° F OUTSIDE AIR TEMPERATURE, 20° F WATER
TEMPERATURE DROP AND 30% PROPYLENE GLYCOL. SNOW MELT
SYSTEM VENDOR SHALL BE RESPONSIBLE FOR THE DESIGN OF A
COMPLETE SNOW MELT SYSTEM.

10 HATCHED AREA DENOTES IN SLAB RADIANT FLOOR ON POOL DECK.
MAXIMUM INTENSITY = 17 BTU/HR * SQ. FT.

 1/8" = 1'-0"
1 1st FLOOR HYDRONIC PLAN

GENERAL NOTES

1. ALL EXISTING FAN COIL UNITS SHALL REMAIN BALANCED AS THE
PREVIOUS PROJECT UNLESS NOTED OTHERWISE.

Revisions Date
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GROUP
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GROUP

Cost Estimator
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BRAY MOONEY
CONSULTING

Aquatic Consultant
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RENOVATE BUILDING 69

DJR ORD

MECHANICAL POOL ENCLOSURE 3D VIEWS

47 86

MH401
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

1 MECHANICAL POOL ENCLOSURE SW VIEW

2 MECHANICAL POOL ENCLOSURE NE VIEW

3 MECHANICAL POOL ENCLOSURE NW VIEW

Revisions Date



NOTES:

1. THE INTERIOR SURFACE OF ALL RADIUS ELBOWS SHALL BE MADE ROUND.

2. ALL STANDARD ELBOWS CAN BE SUBSTITUTED WITH SHORT RADIUS ELBOWS.
ALL SHORT RADIUS ELBOWS SHALL HAVE VANES. VANES SHALL BE
CONSTRUCTED , SUPPORTED AND FASTENED AS RECOMMENDED BY SMACNA.

STANDARD RADIUS  OR
LONG RADIUS ELBOW

SHORT RADIUS ELBOW
WITH ONE VANE

SHORT RADIUS ELBOW
WITH TWO VANES

R
SHALL
EQUAL OR
BE GREATER
THAN 1/6 W

R
SHALL
EQUAL OR
BE GREATER
THAN 1/3 W

R
SHALL
EQUAL OR
BE GREATER
THAN WR

W

W

2/3W

R

1/
3W

1/
3W1/2W

VANE
VANE

R

W

1/6W

NOTES:

1. ALL VANE ELBOWS SHALL BE CONSTRUCTED AND INSTALLED AS DETAILED BY
SMACNA.

2. WHEN W1 DOES NOT EQUAL W2, VANE SHALL BE SINGLE THICKNESS VANE TYPE
REGARDLESS OF W DIMENSION.

3. ALL SINGLE THICKNESS VANES SHALL HAVE A 2" RADIUS, 1-1/2" MAXIMUM SPACE
BETWEEN VANES AND A 3/4" TRAILING EDGE.

4. WHEN W EQUAL W2 AND W1 IS GREATER THAN 20" VANES SHALL BE DOUBLE
VANE TYPE.

W1

W
2

NOTE:
UNLESS OTHERWISE INDICATED ON PLANS, MAXIMUM ANGLES SHOWN SHALL APPLY.

TYPICAL DUCTWORK TRANSITION WITH EQUIPMENT
MOUNTED IN DUCT PLAN OR SIDE VIEW

TYPICAL DUCTWORK TRANSITION
PLAN OR SIDE VIEW

AIRFLOW
AIRFLOWAIRFLOW

E
Q

U
IP

M
E

N
T

15
°

M
A

X
.

15
°

M
AX.

15
°

M
AX

.

15
°

M
A

X
.

30
°

M
AX.

30
°

M
A

X
.

PROVIDE VOLUME DAMPER
AT EACH BRANCH DUCT

1/4W OR 4" MIN.

BRANCH DUCT

MAIN EXHAUST OR RETURN

AIR FLOW

AIR FLOW

VD

W

PLAN VIEW

NOM. SIZE (IN.)

PIPE (FT.)

TUBING (FT.)

7

5 FT

THRU 3/4

7

6

1 1 1/4

7

7

1 1/2

9

8

HANGER ROD

INSULATION (VAPOR
BARRIER TYPE IS

REQUIRED FOR LOW
TEMPERATURE PIPE)

PROVIDE HIGH
COMPRESSIVE
STRENGHT INSULATION
(9 PSF MIN. DENSITY)
UNDER INSULATION
SHIELD

INSULATION SHIELD AT
HANGER

WELD

SADDLE

ADJUSTABLE CLEVIS HANGER TYPE 1 - SEE SPECIFICATIONS ADJUSTABLE CLEVIS HANGER TYPE 43 - SEE SPECIFICATIONS

1/2" DIA. HANGER RODS
WITH 36" MAX. SPACING
ON EACH CHANNEL

BAND

1-5/8" 12 GAUGE CHANNEL
OR 2" x 2" x 1/4" ANGLE

NOTES:
SEE SPECIFIER FOR DETAILED
HANGER REQUIREMENTS

SIDE VIEW TRAPEZE HANGER FOR
UP TO 1000 LB. UNIFORM LOAD

1"
 M

A
X

.

PROVIDE INSULATION
SHIELD & INSERT FOR

ALL PIPING (8" MIN.)

8

10

2 2 1/2 3 4 5 6 8 10 12 14 16 18 20 24

11 12 14 16 17 19 22 23 25 27 28 30 32

9 10 12 13 14 16 - - - - - - -

NOTE: FOR TRAPEZE HANGER TAKE SPACING OF SMALLEST SIZE ON TRAPEZE

MAXIMUM PIPE/TUBING SUPPORT SPACING
MAIN SUPPLY DUCT

PROVIDE VOLUME DAMPER

MAIN SUPPLY DUCT

TOP REGISTER

ADJUSTABLE METAL
ROD OR LINKAGE

PROVIDE
VOLUME
DAMPER

1/4 W OR 4" MIN.

SUPPLY REGISTER OR
BRANCH DUCT

MAIN SUPPLY DUCT

SEE FLOOR PLAN FOR
SPLIT DIMENSION

TURNING VANES
VOLUME EXTRACTOR: ADJUSTABLE
FROM FULLY CLOSED POSITION TO

CFM NOTED ON FLOOR PLANS

AIR FLOWAIR FLOWAIR FLOW

AIR FLOW

A
IR

 F
LO

W

AIR SPLIT DUCT TAKE-OFF
PLAN VIEW

BRANCH DUCT TAKE-OFF
PLAN VIEW

AIR FLOW

A
IR

 F
LO

W

W

SUPPLY REGISTER TAKE-OFF
PLAN VIEW

NOTES:

1. DELETE INSULATION STAND-OFF ON DUCTWORK WITHOUT EXTERIOR INSULATION.

2. DETAIL SHOWS SINGLE BLADE DAMPER. DAMPER INSTALLATION SHALL BE SIMILAR
FOR MULTI-BLADE DAMPERS & ROUND DAMPERS.

SECTIONSIDE ELEVATION

1/2" ROUND ROD PIN

1/8" CLEARANCE
ALL AROUND

INSIDE END
BEARING

INSULATION
STAND-OFF

DAMPER BLADE

HANDLE WITH
LOCKING

QUADRANT

STIFFEN BLADE
AS REQUIRED

INSULATION SEE
SPECIFICATION

DUCT

OUTSIDE END BEARING

MV
MV MV

SINGLE COIL

WATER COIL

TI

FE

TEMPERATURE
INDICATION TO ECC. SEE
CONTROL DIAGRAM (TYP.)

DRAIN

AIR VENT WHEN COIL IS
NOT SELF-VENTING (TYP.)

DRAIN WHEN COIL IS NOT
SELF-DRAINING (TYP.)

PIPE HANGERS SHALL SUPPORT
PIPING INDEPENDENT OF COIL (TYP.)

REDUCER, IF REQUIRED (TYP.)

NOTES:

1. WHEN COIL IS INCLUDED IN CASING MOUNTED ON VIBRATION ISOLATORS THE FIRST TWO
HANGERS FOR EACH PIPE SHALL BE SPRING & NEOPRENE TYPE. TYPE "H" 4" DIA. PIPE &
SMALLER. TYPE "H-P" FOR 5" DIA. PIPE & LARGER.

2. PIPING SHALL BE INSTALLED IN SUCH A MANNER THAT IT WILL NOT BLOCK THE SWING OR
USE OF ACCESS DOORS OR PANELS; NEITHER SHALL IT BLOCK THE SERVICING OF FILTERS,
VALVES, OR EQUIPMENT.

3. THE FLOW ELEMENT MAY BE INSTALLED IN THE SUPPLY PIPING IF THE REQUIRED MINIMUM
UPSTEAM AND DOWNSTREAM DIMENSIONS CANNOT BE OBTAINED IN THE RETURN PIPING.

NOTES:

1. PROVIDE SADDLE SUPPORTS AND LEGS OR HANGERS FOR HEAT EXCHANGER. MOUNTING
HEIGHT TO SHALL BE ADJUSTED TO FACILITATE GRAVITY RETURN OR STEAM CONDENSATE

2. MAKE THE BYPASS THE SAME SIZE AS THE CONNECTIONS TO THE CONTROL VALVES.

3. CONTROL VALVES SHALL BE IN A 1/3 AND 2/3 SIZE ARRANGEMENT.

SEE SCHEDULES FOR
RELIEF VALVE SETTINGS

HEAT EXCHANGER

TEST PLUG (TYP.)

RUN DRAIN LINE FROM
RELIEF VALVE TO
NEAREST FLOOR DRAIN

1/2" CHECK VALVE
VACUUM BREAKER

THERMOSTATIC AIR
VENT (TYP.)

MPS STEAM SUPPLY

THERMOMETER (TYP.)

DDC TEMPERATURE
SENSORS

HWS

HWR

MPR TO FLASH TANK

PI

TT

TT

-

-

CONTROL VALVES IN
 2/3 &

1/3 SIZE ARRANGEMENT

SCALE POCKET

6"
 M

IN
.

12
" 

M
IN

.

D

PRESSURE GAUGE

STRAINER

1/2"

FLEXIBLE
CONNECTION (TYP.)

BALANCING DEVICE

BALL OR BUTTERFLY
VALVE (TYP.)

PIPE HANGERS: PROVIDE DOUBLE
DEFLECTION NEOPRENE (TYPE HN)
FOR FIRST TWO ON EACH SIDE OF

PUMP (SEE NOTE)

NOTE:

SUPPORT PUMP FROM PIPING ONLY. DO NOT SUPPORT PUMP FROM MOTOR.
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P.O. BOX 24
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CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

N.T.S. RENOVATE BUILDING 69

DJR ORD

MECHANICAL DETAILS

48 86

MH501
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

N.T.S.
1 DUCTWORK RADIUS ELBOW

N.T.S.
2 DUCTWORK SQUARE VANE ELBOWS

N.T.S.
3 DUCTWORK TRANSITIONS (WITH EQUIPMENT MOUNTED IN DUCT)

N.T.S.
4 EXHAUST OR RETURN BRANCH DUCTWORK

N.T.S.
5 PIPE HANGER

N.T.S.
6 SUPPLY DUCT TAKE-OFFS

N.T.S.
7 VOLUME DAMPER DETAIL

N.T.S.
8 WATER COILS - PIPING CONNECTIONS

N.T.S.
9 HEAT EXCHANGER - STEAM TO HOT WATER

N.T.S.
10 INLINE PUMP CONNECTIONS

Revisions Date



TYPICAL CONNECTIONS TO HORIZONTAL
HOT WATER UNIT HEATER

UNIT HEATER

HOT W
ATER

SUPPLY

HOT W
ATER

RETURN

MV

AUTOMATIC FLOW
CONTROL VALVE

NOTE: UNIT MOUNTED
     THERMOSTAT SHALL
     MAINTAIN SPACE
     TEMPERATURE BY
     CYCLING

D

D

NOTE:

1.

2.

3.

SEE EXPANSION TANK SYSTEM
SCHEDULE FOR COMPONENT
SIZES.

FOR HOT WATER SYSTEMS 2"
AND SMALLER AND CHILLED
WATER SYSTEMS USE IN-LINE
AIR PURGER IN LIEU OF AIR
SEPARATOR.

SET PRESSURE REDUCING
VALVE SO PRESSURE AT
HIGHEST POINT IN SYSTEM HAS
A MINIMUM OF 4 PSIG.

FLOOR MOUNTING BASE RING
WITH DRAIN ACCESS OPENING
SHOWN. ANGLE IRON LEGS MAY
BE USED AS AN OPTION.

6"
[150mm]
HOUSEKEEPING
PAD

COLD WATER FILL LINE.
SEE EXPANSION TANK
SCHEDULE FOR SIZE

DRAIN

FROM SYSTEM

RUN DRAIN LINE TO
NEAREST FD UNLESS
INDICATED OTHERWISE

DRAIN

TO PUMP
SUCTION

AIR
SEPARATOR
SEE NOTES  3
& 4

HANGER
RODS (TYP)

CONNECTOR PIPE.

BLADDER
EXPANSION

TANK

REDUCED PRESSURE BACKFLOW
PREVENTER

NC

BUTTERFLY
OR BALL
ISOLATION
VALVE

RUN DRAIN
LINE TO
NEAREST FD

AIR CHARGING
SHRAEDER VALVE

MV

AUTO. AIR VENT TO DRAIN

PI

SUPPORT ON WIRE MESH

PEX HYDRONIC TUBING
LOCATE BENEATH CONTROL JOINTS.

RIGID FOAM
INSULATION

NOTES:

1.  FLOOR CONSTRUCTION DETAILS AND MATERIALS ARE SHOWN
SCHEMATICALLY. REFER TO ARCHITECTURAL
AND STRUCTURAL FLOOR PLANS AND DETAILS FOR EXACT DETAILS AND

2.  VAPOR BARRIER MUST BE INSTALLED BETWEEN BASE
AND RIGID FOAM INSULATION. VAPOR BARRIER SHALL BE
MINIMUM 6 MIL. POLY.

CONCRETE FLOOR
SLAB

VAPOR BARRIER
GRADE

SPECIFICATIONS.

SEE STRUCTURAL DETAILS.

CHECK VALVE

BUTTERFLY OR BALL
SHUT OFF VALVE, TYP.

OPTIONAL STRAINER

RIGID PIPE
HANGER

PRESSURE GAUGE

1/2"

SUCTION DIFFUSER
WITH BUILT IN STRAINER.
OPTIONAL: LONG RADIUS
ELBOW AND INLET
STRAINER WITH 3XDIAM
STRAIGHT INLET TO PUMP

DRAIN

CONCRETE INERTIA
BASE 1" MIN.

DIA. PIPE STAND

VIBRATION ISOLATOR
(TYPICAL)

FLOOR

PUMP

FLEXIBLE CONNECTOR (TYPICAL)

1/2"

INSTALL HANGER AS CLOSE
TO PIPE ELBOW AS POSSIBLE
(TYPICAL)

RIGID PIPE
HANGER

FIRST 3 HANGERS FOR EACH PIPE AND
BRANCH SHALL BE SPRING &
NEOPRENE  TYPE.  TYPE "H" FOR 4"
DIA. PIPE & SMALLER.  TYPE "H-P"
FOR 5" DIA. PIPE & LARGER.

NOTE:
SEE SPECIFICATION SECTION "PUMPS" FOR Y STRAINER OPTION

AND ZIPPER FOR EASY DETACHMENT

INLET COLLAR, DUCTBELT, DUCTBUCKLE

CABLE CLAMPS

TURNBUCKLE

EYEBOLT

AIR DISTRIBUTION AS SPECIFIED

GLIDE ATTACHMENT

INTERMEDIATE
CABLE SUPPORT

CABLE

1. 1 ROW CABLE SUSPENSION AT 12 O'CLOCK

NOTES:

NOTES:

1. SECURE CURB CAP TO WOOD NAILING STRIP WITH 3/8" CADMIUM PLATED LAG BOLTS
NOT OVER 12" ON CENTER.

2. SECURE ROOF CURB, DUCTWORK AND DAMPER TO ROOF WITH EXPANSION BOLTS
(CONCRETE ROOF) OR RUST RESISTANT BOLTS (METAL DECK AND BAR JOIST ROOF).

3. RUN ELECTRICAL LINES THROUGH CLEARANCE HOLE PROVIDED IN GRAVITY DAMPER,
THEN THROUGH VENTILATOR ELECTRICAL CONDUIT GUIDE.

MOTOR HOUSING

ELECTRICAL
CONDUIT GUIDE

WOOD NAILING STRIP

FABRICATED ROOF CURB

SEE NOTE 2

GRAVITY BACKDRAFT DAMPER

RIGID CONDUIT TO
ACCOMMODATE

ELECTRICAL WIRES

CURB CAP

SEE NOTE 1

SEE NOTE 2

ROOF

DUCT

TRANSITION DUCT TO
FULL SIZE OF DAMPER
SUPPLIED WITH ROOF
VENTILATOR

20% OF SUPPLY AIR
DIRECTED TOWARDS ROOF

80% OF SUPPLY AIR DIRECTED
DOWN THE WALLS

WINDOW OR WALL SURFACE
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CT
BI - Fan Status

BO - Fan Start/Stop

EA

M

SEQUENCE OF OPERATION:

RUN CONDITIONS - INTERLOCKED:
THE FAN EF-1 SHALL BE INTERLOCKED TO RUN WHENEVER
THE BUILDING IS IN OCCUPIED MODE.

FAN:
THE FAN SHALL HAVE A USER DEFINABLE (ADJ.) MINIMUM
RUNTIME.

FAN STATUS:
THE CONTROLLER SHALL MONITOR THE FAN STATUS.

ALARMS SHALL BE PROVIDED AS FOLLOWS:
 FAN FAILURE: COMMANDED ON, BUT THE STATUS IS OFF
 FAN IN HAND: COMMANDED OFF, BUT THE STATUS IS ON
 FAN RUNTIME EXCEEDED: FAN STATUS RUNTIME

EXCEEDS A USER DEFINABLE LIMIT (ADJ.)

POINT NAME

FAN STATUS

FAN START/STOP

FAN FAILURE

FAN IN HAND

FAN RUNTIME EXCEEDED

TOTALS

HARDWARE POINTS SOFTWARE POINTS

AI AO BI BO AV BV LOOP SCHED TREND ALARM

SHOW ON GRAPHIC

X

X

X

X

X

X

X

X

X

0 0 1 1 0 0 0 0 2 3 2

TOTAL HARDWARE (2) TOTAL SOFTWARE (5)

CHWS

CHWR

VFD

BI - CHILLED WATER PUMP 2 VFD FAULT

AO - CHILLED WATER PUMP 2 VFD SPEED

BI - CHILLED WATER PUMP 1 VFD FAULT

AO - CHILLED WATER PUMP 1 VFD SPEED

AI - CHILLED WATER DIFFERENTIAL PRESSURE
H

L

CWP-3

CWP-4

M

M

CT
BI - CHILLED WATER PUMP 1 STATUS

BI - CHILLED WATER PUMP 2 STATUS

BO - CHILLED WATER PUMP 1 START/STOP

BO - CHILLED WATER PUMP 2 START/STOP

CHWS CHWS

CHWRCHWR

T

AI - CHILLED WATER RETURN TEMP

T

AI - CHILLED WATER SUPPLY TEMP

CT

VFD

C

HWS

T

AI - HOT WATER SUPPLY TEMP

AI - HOT WATER RETURN TEMP

HWS

HWR

HWP-3

HWP-4

M

CT

CT

VFD

VFD

BO - HOT WATER PUMP 1 START/STOP

BI - HOT WATER PUMP 1 STATUS

BO - HOT WATER PUMP 2 START/STOP

BI - HOT WATER PUMP 2 STATUS

H

L
AI - HOT WATER DIFFERENTIAL PRESSURE

AO - HOT WATER PUMP 2 VFD SPEED

BI - HOT WATER PUMP 2 VFD FAULT

AO - HOT WATER PUMP 1 VFD SPEED

BI - HOT WATER PUMP 1 VFD FAULT

S

AO - STEAM VALVE

M

HWR

M

T

SEQUENCE OF CONTROL:

POOL AIR HANDLING UNIT – MECHANICAL DEHUMIDIFICATION WITH COMBINATION HOT WATER HEATING
AND CHILLED WATER COOLING COIL.

THE AHU DDC SYSTEM SHALL HAVE A MINIMUM 7-DAY PROGRAMMABLE SCHEDULE AS DETERMINED BY
THE USING AGENCY. THE SYSTEM SHALL OPERATE 24/7. THE SYSTEM SHALL BE CONTROLLED BY A
LOCAL DDC PANEL AND REMOTELY MONITORED AND CONTROLLED FROM THE EXISTING CENTRAL BAS.
WHEN THE AHU IS SHUT DOWN, THE OA/RELIEF AIR DAMPERS SHALL CLOSE; COOLING AND HEATING
VALVES SHALL CLOSE. IF THE UNIT IS SHUTDOWN BY AN ALARM CONDITION, THE SEQUENCE SHALL BE
AS INDICATED UNDER THE ALARM CONDITION DESCRIBED BELOW.

THE UNIT SHALL CONTROL SPACE TEMPERATURE AND RELATIVE HUMIDITY, POOL WATER
TEMPERATURE AND SHALL PROVIDE VENTILATION. WARM MOIST AIR FROM THE NATATORIUM IS
DRAWN OVER THE EVAPORATOR COIL BY THE RETURN FAN AND LATENT AND SENSIBLE HEAT IS
REMOVED FROM THE AIR. THE HEAT CAPTURE BY THIS PROCESS AND THE HEAT GENERATED FROM
THE COMPRESSOR POWER CONSUMPTION ARE ABSORBED BY A MECHANICAL REFRIGERATION
SYSTEM.

THE REFRIGERATION SYSTEM MAY BE ACTIVATED IF ANY OF THE FOLLOWING OCCUR:

1. SPACE TEMPERATURE DROPS BELOW THE SET POINT
2. SPACE RELATIVE HUMIDITY RISES ABOVE SET POINT.
3. SPACE TEMPERATURE RISES ABOVE THE SET POINT.

THE UNIT SHALL MONITOR SPACE AND OUTSIDE AIR TEMPERATURE, SPACE RELATIVE HUMIDITY, POOL
WATER TEMPERATURE AND BUILDING SURFACE TEMPERATURE.

THE THERMAL ENERGY ABSORBED BY THE REFRIGERATION SYSTEM IS DISTRIBUTED AS FOLLOWS:

1. FIRST PRIORITY IS GIVEN TO MAINTAIN THE NATATORIUM SPACE TEMPERATURE. NO
SUPPLEMENTARY SPACE HEATING SYSTEM EXTERNAL TO THE UNIT IS REQUIRED.

2. WHEN THE POOL WATER SET POINT IS BELOW 88 DEGREES FAHRENHEIT, SECOND PRIORITY
IS GIVEN TO MAINTAIN THE POOL WATER TEMPERATURE.

THE CONTROL SYSTEM SHALL PROVIDE MODULATION OF HEAT RECOVERY/HEATING SYSTEM BY
PROPORTIONAL CONTROL OF DRY BULB TEMPERATURE, RELATIVE HUMIDITY, COLD-WALL SURFACE
CONDENSATION PREVENTION HUMIDITY RESET AND VENTILATION AIR VOLUME.

CONTROL SHALL AUTOMATICALLY OPERATE HEATING, DEHUMIDIFICATION AND HEAT RECOVERY
SYSTEM IN RESPONSE TO GREATEST REQUIREMENT AND ADJUST UNIT OUTPUTS TO MAINTAIN
BUILDING CONDITIONS. UNIT AND CONTROLS SHALL BE CAPABLE OF PROVIDING PARTIAL HEATING
CAPACITY TO EITHER AIR OR WATER. CONTROLS SHALL BE CAPABLE OF PROPORTIONAL CONTROL OF
HEATING AND DEHUMIDIFICATION BY LOADING STAGES OF COMPRESSOR CAPACITY AS NECESSARY.
AS BUILDING REQUIREMENTS ARE SATISFIED, UNIT SHALL UNLOAD, AND SHUT OFF COMPRESSORS.

UNIT SHALL PROVIDE THE FOLLOWING FUNCTIONS:

VENTILATION MODE:

PROVIDE OUTDOOR VENTILATION AIR TO SATISFY MINIMUM VENTILATION AIR REQUIREMENTS PER VA
STANDARDS.

OCCUPIED/UNOCCUPIED CONTROL MODE:

MICROPROCESSOR-BASED, 7 DAY, 24 HOUR OPERATION CONTROLS MANAGE THE
OCCUPIED/UNOCCUPIED MODE OPERATION DURING HEATING SEASON. DURING UNOCCUPIED TIMES
THE OUTSIDE AIR DAMPERS SHALL BE CLOSED TO MINIMIZE THE AIR-HEATING LOAD.

SPACE HEATING:

FULL PROPORTIONAL CONTROL OF SPACE DRY BULB TEMPERATURE SHALL BE MAINTAINED BY
STAGING COMPRESSOR LOADING OF UNIT CAPACITY, WITH HUMIDITY OVERRIDE. AUTOMATIC
MECHANICAL HEAT RECOVERY FROM POOL ROOM RETURN AIR AS REQUIRED BY BUILDING AND WATER
TEMPERATURES. AUTOMATIC SWITCHING AND PROPORTIONING OUTPUTS FOR CONTROL OF AUXILIARY
AIR HEATING SHALL BE PERFORMED.

POOL WATER HEATING:

IF THE SPACE TEMPERATURE IS AT OR ABOVE SET POINT AND THE POOL WATER TEMPERATURE IS
BELOW THE SET POINT; HOT GAS IS DIRECTED TO THE POOL WATER CONDENSER WHEN THE
COMPRESSOR IS RUNNING. AT TIMES WHEN THE POOL WATER REQUIRES HEAT, THE UNIT ACTIVATES
THE MAIN POOL WATER HEATER. SEE SCHEDULE FOR AMOUNT OF HEAT REJECTION PROVIDED BY THE
POOL WATER CONDENSER.

HUMIDITY CONTROL:

FULL PROPORTIONAL CONTROL OF HUMIDITY IS DONE BY STAGING UNIT CAPACITY. THE HUMIDITY
CONTROLLER ENERGIZES THE COMPRESSOR AND DIRECTS HOT GAS TO THE AIR REHEAT CONDENSER
IF THE SPACE REQUIRES HEATING OR THE POOL WATER CONDENSER IF POOL WATER TEMPERATURE
IS BELOW SET POINT.

COOLING WITH INTEGRAL CHILLED WATER COIL:

ON A CALL FOR SPACE COOLING, THE REFRIGERATION SYSTEM IS DE-ENERGIZED. THE CHILLED
WATER IS DIRECTED TO THE UNIT-MOUNTED CHILLED-WATER COIL VIA THE UNIT-MOUNTED, 2-WAY,
CHILLED-WATER CONTROL VALVE.

CONDENSATION PREVENTION: COLD-WALL TEMPERATURE SENSOR HUMIDITY RESET CONTROL:

WHEN THE TEMPERATURE OF THE INTERIOR SURFACE AT THE WALL SENSOR DROPS TO WITHIN 5
DEGREES OF THE DEWPOINT TEMPERATURE OF THE SPACE AIR, THE RELATIVE HUMIDITY SET POINT IS
OFFSET DOWNWARD. THIS CONDITION CAUSES THE DEHUMIDIFIER SYSTEM TO ACTIVATE HUMIDITY
CONTROL TO LOWER THE SPACE DEW POINT AND HINDER THE FORMATION OF CONDENSATION ON THE
COLD WALL OR GLASS SURFACE.

SAFETIES:

THE ALARMS AND SAFETIES SHALL BE MONITORED AND NOTIFY THE BAS OF ANY ALARM CONDITIONS.
A LOW TEMPERATURE DETECTION THERMOSTAT SHALL BE PROVIDED TO DISABLE THE AIR HANDLING
UNIT, CLOSE THE CHILLED WATER VALVE, OPEN THE HOT WATER VALVE, CLOSE THE OUTDOOR AND
RELIEF AIR DAMPERS AND OPEN THE RETURN AIR DAMPER FULLY. AN ALARM SHALL NOTIFY THE AHU
DDC PANEL AND CENTRAL DDC SYSTEM.

A SMOKE DETECTOR SHALL BE PROVIDED IN THE SUPPLY AND RETURN AIR DUCT AND SHALL DE-
ENERGIZE THE UNIT AND ALARM THE AHU DDC PANEL AND THE CENTRAL DDC SYSTEM IN THE EVENT
OF A SMOKE CONDITION.

HIGH OR LOW STATIC PRESSURE SENSOR SHALL DE-ENERGIZE THE UNIT AND ALARM THE AHU DDC
PANEL AND THE CENTRAL DDC SYSTEM IN THE EVENT OF A HIGH OR LOW STATIC PRESSURE
CONDITION.

FILTER STATUS SHALL BE MONITORED THROUGH A DIFFERENTIAL PRESSURE SWITCH. UPON
DETECTING DIRTY FILTERS, THE AHU DDC PANEL AND THE CENTRAL DDC SYSTEM SHALL BE ALARMED.

SMOKE CONTROLS:

A SIGNAL FROM THE AHU SMOKE DETECTOR OR FIRE ALARM SYSTEM SHALL SHUT DOWN THE AHU AND
ALL RESPECTIVE SMOKE DAMPERS. THE AHU SHALL OPERATE AS SMOKE PURGE SYSTEM. A MANUAL
OVERRIDE FUNCTION PROVIDED THROUGH THE DDC SYSTEM SHALL OVERRIDE THE SMOKE DETECTION
DISABLE FUNCTION AND ALLOW  THE RETURN AIR FAN TO ENERGIZE FULLY. THE RETURN AND
OUTDOOR AIR DAMPERS SHALL FULLY CLOSE AND THE RELIEF AIR DAMPER SHALL FULLY OPEN. THE
RETURN AIR SMOKE DAMPER(S) SHALL FULLY OPEN.

GRAPHICS AND MONITORING:

BAS FRONT END SYSTEM SHALL INCLUDE GRAPHICS SHOWING ALL HVAC SYSTEMS, ALARMS AND
OTHER POINTS SHOWN ON THE DRAWINGS AND INCLUDED IN THE SPECIFICATIONS AND IN
ACCORDANCE WITH VA REQUIREMENTS. VFDS SHALL REPORT OPERATIONAL AND ALARM CONDITIONS
TO THE BAS.

1. GENERAL OPERATION
1.1. THE CHILLED WATER PUMPS SHALL BE ENABLED WHENEVER THE POOL ENCLOSURE AIR HANDLING UNIT
REQUIRES COOLING.  TO PREVENT SHORT CYCLING, THE CHILLED WATER PUMP SYSTEM SHALL RUN FOR AND BE
OFF FOR MINIMUM ADJUSTABLE TIMES (BOTH USER DEFINABLE).  THE FOLLOWING SETPOINTS ARE RECOMMENDED
VALUES. ALL SETPOINTS SHALL BE FIELD ADJUSTED DURING THE COMMISSIONING PERIOD TO MEET THE REQUIREMENTS
OF ACTUAL FIELD CONDITIONS.

2. FLOW CONTROL:
2.1. THE TWO VARIABLE SPEED CHILLED WATER PUMPS SHALL OPERATE IN A LEAD/LAG FASHION.  THE LEAD PUMP
SHALL RUN FIRST.  ON FAILURE OF THE LEAD PUMP, THE LAG PUMP SHALL RUN AND THE LEAD PUMP SHALL TURN OFF.  ON
DECREASING CHILLED WATER DIFFERENTIAL PRESSURE, THE LAG PUMP SHALL STAGE ON AND RUN IN UNISON WITH
THE LEAD PUMP TO MAINTAIN CHILLED WATER DIFFERENTIAL PRESSURE SETPOINT.

2.2. THE DESIGNATED LEAD PUMP SHALL ROTATE UPON ONE OF THE FOLLOWING CONDITIONS (USER SELECTABLE):
2.2.1. MANUALLY THROUGH A SOFTWARE SWITCH
2.2.2. IF PUMP RUNTIME (ADJ.) IS EXCEEDED
2.2.3. DAILY
2.2.4. WEEKLY
2.2.5. MONTHLY

2.3. THE CONTROLLER SHALL MEASURE CHILLED WATER DIFFERENTIAL PRESSURE AND MODULATE THE CHILLED WATER
PUMP VFDS IN SEQUENCE TO MAINTAIN ITS CHILLED WATER DIFFERENTIAL PRESSURE SETPOINT.  THE CONTROLLER
SHALL MODULATE CHILLED WATER PUMP SPEEDS TO MAINTAIN A CHILLED WATER DIFFERENTIAL PRESSURE OF 12LBF/IN2
  (ADJ.). THE VFDS MINIMUM SPEED SHALL NOT DROP BELOW 20% (ADJ.).

2.4. ON DROPPING CHILLED WATER DIFFERENTIAL PRESSURE, THE VFDS SHALL STAGE ON AND RUN TO MAINTAIN
SETPOINT AS FOLLOWS:
2.4.1. THE CONTROLLER SHALL MODULATE THE LEAD VFD TO MAINTAIN SETPOINT.
2.4.2. IF THE LEAD VFD SPEED IS GREATER THAN A SETPOINT OF 90% (ADJ.), THE LAG VFD SHALL STAGE ON.
2.4.3. THE LAG VFD SHALL RAMP UP TO MATCH THE LEAD VFD SPEED AND THEN RUN IN UNISON WITH THE LEAD VFD
TO MAINTAIN SETPOINT.

2.5. ON RISING CHILLED WATER DIFFERENTIAL PRESSURE, THE VFDS SHALL STAGE OFF AS FOLLOWS:
2.5.1. IF THE VFDS SPEEDS THEN DROPS BACK TO 60% (ADJ.) BELOW SETPOINT , THE LAG VFD SHALL STAGE OFF.
2.5.2. THE LEAD VFD SHALL CONTINUE TO RUN TO MAINTAIN SETPOINT.
2.5.3.

3. CHILLED WATER TEMPERATURE MONITORING:
3.1. THE FOLLOWING TEMPERATURES SHALL BE MONITORED:  CHILLED WATER SUPPLY.  CHILLED WATER RETURN.
THERE IS NO CHILLED WATER TEMPERATURE CONTROL LOCAL TO THIS BUILDING.  THE CHILLED WATER TEMPERATURE IS
CONTROLLED BY THE CENTRAL CHILLER PLANT.

4. ALARMS:
4.1. CHILLED WATER PUMP 1
4.1.1. FAILURE: COMMANDED ON, BUT THE STATUS IS OFF.
4.1.2. RUNNING IN HAND: COMMANDED OFF, BUT THE STATUS IS ON.
4.1.3. RUNTIME EXCEEDED: STATUS RUNTIME EXCEEDS A USER DEFINABLE LIMIT.
4.1.4. VFD FAULT.

4.2. CHILLED WATER PUMP 2
4.2.1. FAILURE: COMMANDED ON, BUT THE STATUS IS OFF.
4.2.2. RUNNING IN HAND: COMMANDED OFF, BUT THE STATUS IS ON.
4.2.3. RUNTIME EXCEEDED: STATUS RUNTIME EXCEEDS A USER DEFINABLE LIMIT.
4.2.4. VFD FAULT.

4.3. HIGH CHILLED WATER DIFFERENTIAL PRESSURE: IF THE CHILLED WATER DIFFERENTIAL PRESSURE IS 25% (ADJ.)
GREATER THAN SETPOINT.
4.4. LOW CHILLED WATER DIFFERENTIAL PRESSURE: IF THE CHILLED WATER DIFFERENTIAL PRESSURE IS 25% (ADJ.)
LESS THAN SETPOINT.
4.5. HIGH CHILLED WATER SUPPLY TEMP: IF THE CHILLED WATER SUPPLY TEMPERATURE IS GREATER THAN 55°F (ADJ.).
4.6. LOW CHILLED WATER SUPPLY TEMP: IF THE CHILLED WATER SUPPLY TEMPERATURE IS LESS THAN 38°F (ADJ.).

1. GENERAL:
1.1. THE HEAT EXCHANGER SYSTEM SHALL BE ENABLED TO RUN THE POOL AIR HANDLER OR SUPPLEMENTARY WATER HEATER CALL FOR HEAT.
TO PREVENT SHORT CYCLING, THE HEAT EXCHANGER SHALL RUN FOR AND BE OFF FOR MINIMUM ADJUSTABLE TIMES (BOTH USER DEFINABLE).
THE FOLLOWING SETPOINTS ARE RECOMMENDED VALUES. ALL SETPOINTS SHALL BE FIELD ADJUSTED DURING THE COMMISSIONING PERIOD TO
MEET THE REQUIREMENTS OF ACTUAL FIELD CONDITIONS.

2. FLOW CONTROL:
2.1. THE TWO HOT WATER PUMPS SHALL OPERATE IN A LEAD/LAG FASHION.  THE LEAD PUMP SHALL RUN FIRST.  ON FAILURE OF THE LEAD PUMP,
THE LAG PUMP SHALL RUN AND THE LEAD PUMP SHALL TURN OFF.  ON DECREASING HOT WATER DIFFERENTIAL PRESSURE, THE LAG PUMP SHALL
STAGE ON AND RUN IN UNISON WITH THE LEAD PUMP TO MAINTAIN HOT WATER DIFFERENTIAL PRESSURE SETPOINT.

2.2. THE DESIGNATED LEAD PUMP SHALL ROTATE UPON ONE OF THE FOLLOWING CONDITIONS (USER SELECTABLE): MANUALLY THROUGH A
SOFTWARE SWITCH IF PUMP RUNTIME (ADJ.) IS EXCEEDED DAILY WEEKLY MONTHLY.  THE CONTROLLER SHALL MEASURE HOT WATER
DIFFERENTIAL PRESSURE AND MODULATE THE HOT WATER PUMP VFDS IN SEQUENCE TO MAINTAIN ITS HOT WATER DIFFERENTIAL PRESSURE
SETPOINT.  CONTROLLER SHALL MODULATE HOT WATER PUMP SPEEDS TO MAINTAIN A HOT WATER DIFFERENTIAL PRESSURE OF 12LBF/IN2 (ADJ.).
THE VFDS MINIMUM SPEED SHALL NOT DROP BELOW 20% (ADJ.).

2.3. ON DROPPING HOT WATER DIFFERENTIAL PRESSURE, THE VFDS SHALL STAGE ON AND RUN TO MAINTAIN SETPOINT AS FOLLOWS:  THE
CONTROLLER SHALL MODULATE THE LEAD VFD TO MAINTAIN SETPOINT.  IF THE LEAD VFD SPEED IS GREATER THAN A SETPOINT OF 90% (ADJ.), THE
LAG VFD SHALL STAGE ON.  THE LAG VFD SHALL RAMP UP TO MATCH THE LEAD VFD SPEED AND THEN RUN IN UNISON WITH THE LEAD VFD TO
MAINTAIN SETPOINT.

2.4. ON RISING HOT WATER DIFFERENTIAL PRESSURE, THE VFDS SHALL STAGE OFF AS FOLLOWS: IF THE VFDS SPEEDS DROPS BACK TO 60% (ADJ.)
BELOW SETPOINT, THE LAG VFD SHALL STAGE OFF. THE LEAD VFD SHALL CONTINUE TO RUN TO MAINTAIN SETPOINT.

3. TEMPERATURE CONTROL:
3.1. THE HOT WATER SUPPLY TEMPERATURE SETPOINT SHALL RESET BASED ON OUTSIDE AIR TEMPERATURE.  AS OUTSIDE AIR TEMPERATURE RISES
FROM 0°F (ADJ.) TO 70°F (ADJ.) THE HOT WATER SUPPLY TEMPERATURE SETPOINT SHALL RESET DOWNWARDS FROM 180°F (ADJ.) TO 150°F (ADJ.).
THE CONTROLLER SHALL MEASURE THE HOT WATER SUPPLY TEMPERATURE AND MODULATE THE STEAM VALVE TO MAINTAIN ITS SETPOINT.

3.2. THE STEAM VALVE SHALL CLOSE WHENEVER THE HOT WATER SUPPLY TEMPERATURE RISES FROM 180°F TO 200°F (ADJ.).

4. ALARMS:
4.1. HOT WATER PUMP 1
4.1.1. FAILURE: COMMANDED ON, BUT THE STATUS IS OFF.
4.1.2. RUNNING IN HAND: COMMANDED OFF, BUT THE STATUS IS ON.
4.1.3. RUNTIME EXCEEDED: STATUS RUNTIME EXCEEDS A USER DEFINABLE LIMIT.
4.1.4. VFD FAULT.
4.2. HOT WATER PUMP 2
4.2.1. FAILURE: COMMANDED ON, BUT THE STATUS IS OFF.
4.2.2. RUNNING IN HAND: COMMANDED OFF, BUT THE STATUS IS ON.
4.2.3. RUNTIME EXCEEDED: STATUS RUNTIME EXCEEDS A USER DEFINABLE LIMIT.
4.2.4. VFD FAULT.
4.3. HIGH HOT WATER DIFFERENTIAL PRESSURE: IF 25% (ADJ.) GREATER THAN SETPOINT.
4.4. LOW HOT WATER DIFFERENTIAL PRESSURE: IF 25% (ADJ.) LESS THAN SETPOINT.
4.5. HIGH HOT WATER SUPPLY TEMP: IF GREATER THAN 200°F (ADJ.).
4.6. LOW HOT WATER SUPPLY TEMP: IF LESS THAN 140°F (ADJ.).
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AIR DEVICE SCHEDULE (SUPPLY)

MARK TYPE

AIRFLOW

MAX APD MOUNTING
PANEL/FRAME

SIZE

NECK/DUCT
CONNECTION

SIZE NC DAMPER FINISH REMARKSMIN MAX

SD-1 SQUARE CONE DIFFUSER 45 CFM 45 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-2 SQUARE CONE DIFFUSER 120 CFM 120 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-3 SQUARE CONE DIFFUSER 120 CFM 120 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-4 SQUARE CONE DIFFUSER 30 CFM 30 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-5 SQUARE CONE DIFFUSER 30 CFM 30 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-6 SQUARE CONE DIFFUSER 30 CFM 30 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-7 SQUARE CONE DIFFUSER 30 CFM 30 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-8 SQUARE CONE DIFFUSER 100 CFM 100 CFM 0.02 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-9 SQUARE CONE DIFFUSER 100 CFM 100 CFM 0.02 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-10 SQUARE CONE DIFFUSER 105 CFM 105 CFM 0.02 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-11 SQUARE CONE DIFFUSER 105 CFM 105 CFM 0.02 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-12 SQUARE CONE DIFFUSER 227 CFM 227 CFM 0.03 in-wg CEILING 24x24 10" Ø --- NO WHITE
SD-13 SQUARE CONE DIFFUSER 40 CFM 40 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-14 SQUARE CONE DIFFUSER 180 CFM 180 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-15 SQUARE CONE DIFFUSER 100 CFM 120 CFM 0.02 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-16 SQUARE CONE DIFFUSER 180 CFM 180 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-17 SQUARE CONE DIFFUSER 55 CFM 55 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-18 SQUARE CONE DIFFUSER 45 CFM 45 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-19 SQUARE CONE DIFFUSER 55 CFM 55 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-20 SQUARE CONE DIFFUSER 120 CFM 120 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-21 SQUARE CONE DIFFUSER 140 CFM 140 CFM 0.02 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-22 SQUARE CONE DIFFUSER 375 CFM 375 CFM 0.04 in-wg CEILING 24x24 12" Ø --- NO WHITE
SD-23 SQUARE CONE DIFFUSER 200 CFM 200 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-24 SQUARE CONE DIFFUSER 95 CFM 95 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-25 SQUARE CONE DIFFUSER 50 CFM 65 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-26 SQUARE CONE DIFFUSER 150 CFM 150 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-27 SQUARE CONE DIFFUSER 150 CFM 150 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-28 SQUARE CONE DIFFUSER 150 CFM 150 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-29 SQUARE CONE DIFFUSER 170 CFM 170 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-30 SQUARE CONE DIFFUSER 160 CFM 180 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-31 SQUARE CONE DIFFUSER 55 CFM 55 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-32 SQUARE CONE DIFFUSER 280 CFM 280 CFM 0.03 in-wg CEILING 24x24 10" Ø --- NO WHITE
SD-33 SQUARE CONE DIFFUSER 100 CFM 100 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-34 SQUARE CONE DIFFUSER 120 CFM 120 CFM 0.04 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-35 SQUARE CONE DIFFUSER 70 CFM 70 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-36 SQUARE CONE DIFFUSER 80 CFM 70 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-37 SQUARE CONE DIFFUSER 85 CFM 85 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-38 SQUARE CONE DIFFUSER 195 CFM 195 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-39 SQUARE CONE DIFFUSER 215 CFM 215 CFM 0.05 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-40 SQUARE CONE DIFFUSER 200 CFM 200 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-41 SQUARE CONE DIFFUSER 65 CFM 65 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-42 SQUARE CONE DIFFUSER 50 CFM 50 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-43 SQUARE CONE DIFFUSER 50 CFM 50 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-44 SQUARE CONE DIFFUSER 50 CFM 50 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-45 SQUARE CONE DIFFUSER 170 CFM 170 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-46 SQUARE CONE DIFFUSER 165 CFM 165 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-47 SQUARE CONE DIFFUSER 250 CFM 245 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-48 SQUARE CONE DIFFUSER 160 CFM 180 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-49 SQUARE CONE DIFFUSER 170 CFM 170 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-50 SQUARE CONE DIFFUSER 50 CFM 225 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-51 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-52 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-53 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-54 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-55 SQUARE CONE DIFFUSER 300 CFM 300 CFM 0.05 in-wg CEILING 24x24 10" Ø --- NO WHITE
SD-56 SQUARE CONE DIFFUSER 70 CFM 70 CFM 0.02 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-57 SQUARE CONE DIFFUSER 120 CFM 120 CFM 0.04 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-58 SQUARE CONE DIFFUSER 170 CFM 170 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-59 SQUARE CONE DIFFUSER 170 CFM 170 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-60 SQUARE CONE DIFFUSER 150 CFM 150 CFM 0.02 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-61 SQUARE CONE DIFFUSER 250 CFM 250 CFM 0.03 in-wg CEILING 24x24 10" Ø --- NO WHITE
SD-62 SQUARE CONE DIFFUSER 250 CFM 250 CFM 0.03 in-wg CEILING 24x24 10" Ø --- NO WHITE
SD-63 SQUARE CONE DIFFUSER 30 CFM 30 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-64 SQUARE CONE DIFFUSER 160 CFM 160 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-65 SQUARE CONE DIFFUSER 160 CFM 160 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-66 SQUARE CONE DIFFUSER 250 CFM 245 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-67 SQUARE CONE DIFFUSER 150 CFM 150 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-68 SQUARE CONE DIFFUSER 45 CFM 45 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-69 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-70 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-71 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-72 SQUARE CONE DIFFUSER 245 CFM 200 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-73 SQUARE CONE DIFFUSER 100 CFM 100 CFM 0.03 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-74 SQUARE CONE DIFFUSER 200 CFM 150 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-75 SQUARE CONE DIFFUSER 200 CFM 150 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-76 SQUARE CONE DIFFUSER 45 CFM 45 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE
SD-77 SQUARE CONE DIFFUSER 300 CFM 300 CFM 0.05 in-wg CEILING 24x24 10" Ø --- NO WHITE
SD-78 SQUARE CONE DIFFUSER 300 CFM 300 CFM 0.05 in-wg CEILING 24x24 10" Ø --- NO WHITE
SD-79 SQUARE CONE DIFFUSER 175 CFM 175 CFM 0.03 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-80 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-81 SQUARE CONE DIFFUSER 120 CFM 120 CFM 0.04 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-82 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-83 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-84 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-85 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-86 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-87 SQUARE CONE DIFFUSER 185 CFM 230 CFM 0.04 in-wg CEILING 24x24 8" Ø --- NO WHITE
SD-88 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-89 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-90 SQUARE CONE DIFFUSER 105 CFM 345 CFM 0.03 in-wg CEILING 24x24 6" Ø --- NO WHITE
SD-91 SQUARE CONE DIFFUSER 45 CFM 45 CFM 0.02 in-wg CEILING 12x12 6" Ø --- NO WHITE

AIR DEVICE SCHEDULE (EXHAUST)

MARK TYPE
AIRFLOW

MAX APD MOUNTING
PANEL/FRAME

SIZE NECK SIZE NC DAMPER FINISH REMARKSMIN MAX

EG-1 PERFORATED FACE 45 CFM 45 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-2 PERFORATED FACE 240 CFM 240 CFM 0.02 in-wg CEILING 24x24 12x12 --- NO WHITE
EG-3 PERFORATED FACE 30 CFM 30 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-4 PERFORATED FACE 30 CFM 30 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-5 PERFORATED FACE 30 CFM 30 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-6 PERFORATED FACE 65 CFM 65 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-7 PERFORATED FACE 355 CFM 355 CFM 0.04 in-wg CEILING 24x24 10x10 --- NO WHITE
EG-8 PERFORATED FACE 30 CFM 30 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-9 PERFORATED FACE 250 CFM 250 CFM 0.03 in-wg CEILING 24x24 10x10 --- NO WHITE
EG-10 PERFORATED FACE 55 CFM 55 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-11 PERFORATED FACE 45 CFM 45 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-12 PERFORATED FACE 55 CFM 55 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-13 PERFORATED FACE 310 CFM 310 CFM 0.04 in-wg CEILING 24x24 10x10 --- NO WHITE
EG-14 PERFORATED FACE 160 CFM 160 CFM 0.02 in-wg CEILING 24x24 10x10 --- NO WHITE
EG-15 PERFORATED FACE 370 CFM 370 CFM 0.06 in-wg CEILING 24x24 10x10 --- NO WHITE
EG-16 PERFORATED FACE 200 CFM 200 CFM 0.02 in-wg CEILING 24x24 10x10 --- NO WHITE
EG-17 PERFORATED FACE 250 CFM 250 CFM 0.03 in-wg CEILING 24x24 10x10 --- NO WHITE
EG-18 PERFORATED FACE 420 CFM 420 CFM 0.04 in-wg CEILING 24x24 12x12 --- NO WHITE
EG-19 PERFORATED FACE 55 CFM 55 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-20 PERFORATED FACE 100 CFM 100 CFM 0.03 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-21 PERFORATED FACE 430 CFM 430 CFM 0.04 in-wg CEILING 24x24 12x12 --- NO WHITE
EG-22 PERFORATED FACE 80 CFM 80 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-23 PERFORATED FACE 80 CFM 80 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-24 PERFORATED FACE 80 CFM 80 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-25 PERFORATED FACE 80 CFM 80 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-26 PERFORATED FACE 75 CFM 75 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-27 PERFORATED FACE 470 CFM 470 CFM 0.04 in-wg CEILING 24x24 12x12 --- NO WHITE
EG-28 PERFORATED FACE 235 CFM 235 CFM 0.03 in-wg CEILING 12x12 10x10 --- NO WHITE
EG-29 PERFORATED FACE 100 CFM 100 CFM 0.03 in-wg CEILING 24x24 6x6 --- NO WHITE
EG-30 PERFORATED FACE 100 CFM 100 CFM 0.02 in-wg CEILING 12x12 6x6 --- NO WHITE
EG-31 PERFORATED FACE 145 CFM 145 CFM 0.03 in-wg CEILING 12x12 10x10 --- NO WHITE
EG-32 PERFORATED FACE 145 CFM 145 CFM 0.03 in-wg CEILING 12x12 10x10 --- NO WHITE
EG-33 PERFORATED FACE 140 CFM 140 CFM 0.03 in-wg CEILING 12x12 10x10 --- NO WHITE
EG-34 PERFORATED FACE 50 CFM 50 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE

AIR DEVICE SCHEDULE (RETURN)

MARK TYPE
AIRFLOW

MAX APD MOUNTING
PANEL/FRAME

SIZE
NECK
SIZE NC DAMPER FINISH REMARKSMIN MAX

RG-1 PERFORATED FACE 100 CFM 100 CFM 0.03 in-wg CEILING 24x24 6x6 --- NO WHITE CEILING RETURN
RG-2 PERFORATED FACE 100 CFM 100 CFM 0.03 in-wg CEILING 24x24 6x6 --- NO WHITE CEILING RETURN
RG-3 PERFORATED FACE 155 CFM 195 CFM 0.01 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-4 PERFORATED FACE 105 CFM 105 CFM 0.03 in-wg CEILING 24x24 6x6 --- NO WHITE CEILING RETURN
RG-5 PERFORATED FACE 105 CFM 105 CFM 0.03 in-wg CEILING 24x24 6x6 --- NO WHITE CEILING RETURN
RG-6 PERFORATED FACE 355 CFM 355 CFM 0.03 in-wg CEILING 16x16 10x10 --- NO WHITE TRANSFER AIR GRILLE
RG-7 PERFORATED FACE 355 CFM 355 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE TRANSFER AIR GRILLE
RG-8 PERFORATED FACE 310 CFM 310 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE TRANSFER AIR GRILLE
RG-9 PERFORATED FACE 310 CFM 310 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE TRANSFER AIR GRILLE
RG-10 LOUVERED FACE RETURN 150 CFM 150 CFM 0.02 in-wg WALL 24x10 24x10 --- YES WHITE WALL MOUNTED RETURN
RG-11 PERFORATED FACE 375 CFM 375 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-12 PERFORATED FACE 105 CFM 105 CFM 0.03 in-wg CEILING 24x24 6x6 --- NO WHITE CEILING RETURN
RG-13 PERFORATED FACE 120 CFM 120 CFM 0.04 in-wg CEILING 24x24 6x6 --- NO WHITE CEILING RETURN
RG-14 PERFORATED FACE 280 CFM 280 CFM 0.01 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-15 PERFORATED FACE 70 CFM 70 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE CEILING RETURN
RG-16 PERFORATED FACE 70 CFM 70 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE CEILING RETURN
RG-17 PERFORATED FACE 85 CFM 85 CFM 0.01 in-wg CEILING 12x12 6x6 --- NO WHITE CEILING RETURN
RG-18 PERFORATED FACE 340 CFM 340 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-19 PERFORATED FACE 135 CFM 135 CFM 0.02 in-wg CEILING 24x24 8x8 --- NO WHITE CEILING RETURN
RG-20 PERFORATED FACE 340 CFM 340 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-21 PERFORATED FACE 130 CFM 130 CFM 0.02 in-wg CEILING 24x24 8x8 --- NO WHITE CEILING RETURN
RG-22 PERFORATED FACE 500 CFM 500 CFM 0.04 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-23 PERFORATED FACE 140 CFM 140 CFM 0.03 in-wg CEILING 24x24 8x8 --- NO WHITE CEILING RETURN
RG-24 PERFORATED FACE 190 CFM 160 CFM 0.04 in-wg CEILING 24x24 8x8 --- NO WHITE CEILING RETURN
RG-25 PERFORATED FACE 760 CFM 760 CFM 0.06 in-wg CEILING 24x24 14x14 --- NO WHITE CEILING RETURN
RG-26 PERFORATED FACE 760 CFM 760 CFM 0.06 in-wg CEILING 24x24 14x14 --- NO WHITE CEILING RETURN
RG-27 PERFORATED FACE 760 CFM 760 CFM 0.06 in-wg CEILING 24x24 14x14 --- NO WHITE CEILING RETURN
RG-28 PERFORATED FACE 40 CFM 85 CFM 0.02 in-wg CEILING 24x24 12x12 --- NO WHITE TRANSFER AIR GRILLE
RG-29 PERFORATED FACE 40 CFM 85 CFM 0.02 in-wg CEILING 24x24 12x12 --- NO WHITE TRANSFER AIR GRILLE
RG-30 PERFORATED FACE 180 CFM 105 CFM 0.02 in-wg CEILING 24x24 12x12 --- NO WHITE TRANSFER AIR GRILLE
RG-31 PERFORATED FACE 180 CFM 105 CFM 0.02 in-wg CEILING 24x24 12x12 --- NO WHITE TRANSFER AIR GRILLE
RG-32 PERFORATED FACE 120 CFM 150 CFM 0.04 in-wg CEILING 24x24 6x6 --- NO WHITE CEILING RETURN
RG-33 PERFORATED FACE 340 CFM 225 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-34 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-35 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-36 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-37 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-38 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-39 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-40 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-41 PERFORATED FACE 340 CFM 345 CFM 0.03 in-wg CEILING 24x24 12x12 --- NO WHITE CEILING RETURN
RG-42 PERFORATED FACE 120 CFM 180 CFM 0.04 in-wg CEILING 24x24 8x8 --- NO WHITE CEILING RETURN
RG-43 PERFORATED FACE 190 CFM 500 CFM 0.04 in-wg CEILING 24x24 8x8 --- NO WHITE CEILING RETURN
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MECHANICAL SCHEDULES

53 86

MH602
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

ROOM AIR BALANCE SCHEDULE

ROOM NO. ROOM NAME

AIR
HANDLING

UNIT

INDIVIDUAL
TEMP

CONTROL

SUPPLY RETURN EXHAUST ROOM AIR FLOW
ROOM AIR
BALANCE

NET
INFILTRATION

NET
EXFILTRATIONAIRFLOW

AIR DEVICE
MARK AIRFLOW

AIR DEVICE
MARK AIRFLOW

AIR DEVICE
MARK CV VAV

1-100 CORRIDOR Yes 120 CFM SD-20 0 CFM 0 CFM YES --- (+) 0 CFM 120 CFM
1-101 CONFERENCE ROOM Yes 140 CFM SD-21 0 CFM 160 CFM EG-14 YES --- (-) 20 CFM 0 CFM
1-102 OFFICE Yes 55 CFM SD-19 0 CFM 55 CFM EG-10 YES --- (0) 0 CFM 0 CFM
1-103 ADMIN. OFFICE Yes 45 CFM SD-18 0 CFM 45 CFM EG-11 YES --- (0) 0 CFM 0 CFM
1-104 OFFICE Yes 55 CFM SD-17 0 CFM 55 CFM EG-12 YES --- (0) 0 CFM 0 CFM
1-105 REGISTRATION Yes 120 CFM SD-15 0 CFM 0 CFM YES --- (-) 0 CFM 120 CFM
1-106 MAIN WAITING No 360 CFM SD-14, SD-16 665 CFM RG-6, RG-8 0 CFM YES --- (-) 305 CFM 0 CFM

1-106A MEN'S TOILET No 0 CFM 310 CFM RG-9 310 CFM EG-13 YES --- (-) 310 CFM 0 CFM
1-106B WOMEN'S TOILET No 0 CFM 355 CFM RG-7 355 CFM EG-7 YES --- (-) 355 CFM 0 CFM
1-107 VESTIBULE Yes 40 CFM SD-13 0 CFM 0 CFM YES --- (+) 0 CFM 40 CFM
1-109 OFFICE Yes 30 CFM SD-7 0 CFM 30 CFM EG-8 YES --- (0) 0 CFM 0 CFM
1-110 CORRIDOR Yes 227 CFM SD-12 195 CFM RG-3 0 CFM YES --- (+) 0 CFM 32 CFM
1-111 OFFICE Yes 30 CFM SD-6 0 CFM 30 CFM EG-5 YES --- (0) 0 CFM 0 CFM
1-112 OFFICE Yes 30 CFM SD-5 0 CFM 30 CFM EG-4 YES --- (0) 0 CFM 0 CFM
1-113 EXAM No 105 CFM SD-10 105 CFM RG-4 0 CFM YES --- (0) 0 CFM 0 CFM
1-114 SOILED No 0 CFM 0 CFM 65 CFM EG-6 YES --- (-) 65 CFM 0 CFM
1-115 EXAM Yes 105 CFM SD-11 105 CFM RG-5 0 CFM YES --- (0) 0 CFM 0 CFM
1-116 EXAM No 100 CFM SD-9 100 CFM RG-2 0 CFM YES --- (0) 0 CFM 0 CFM
1-117 EXAM No 100 CFM SD-8 100 CFM RG-1 0 CFM YES --- (0) 0 CFM 0 CFM
1-118 OFFICE Yes 30 CFM SD-4 0 CFM 30 CFM EG-3 YES --- (0) 0 CFM 0 CFM
1-119 ACTIVITY ROOM Yes 240 CFM SD-2, SD-3 0 CFM 240 CFM EG-2 YES --- (0) 0 CFM 0 CFM
1-121 EX ELEC. RM No 0 CFM 0 CFM 100 CFM EG-30 YES --- (-) 100 CFM 0 CFM
1-122 STAFF BREAK Yes 490 CFM SD-47, SD-66 500 CFM RG-43 0 CFM YES --- (-) 10 CFM 0 CFM

1-122A STAFF TLT. No 0 CFM 0 CFM 80 CFM EG-39 YES --- (-) 80 CFM 0 CFM
1-123 HSKP. No 0 CFM 0 CFM 80 CFM EG-22 YES --- (-) 80 CFM 0 CFM
1-124 RECEIVING/ STORAGE No 160 CFM SD-64 140 CFM RG-23 0 CFM YES --- (+) 0 CFM 20 CFM
1-125 STORAGE           (KT CLINIC) No 50 CFM SD-44 0 CFM 0 CFM YES --- (+) 0 CFM 50 CFM
1-126 CLST. No 50 CFM SD-42 0 CFM 0 CFM YES --- (+) 0 CFM 50 CFM
1-127 PROSTHETICS/ ORTHOTICS Yes 280 CFM SD-32 280 CFM RG-14 0 CFM YES --- (0) 0 CFM 0 CFM
1-128 PROSTHETICS/ ORTHOTICS No 120 CFM SD-34 120 CFM RG-13 0 CFM YES --- (0) 0 CFM 0 CFM
1-129 WORK EVALUATION Yes 45 CFM SD-1 0 CFM 45 CFM EG-1 YES --- (0) 0 CFM 0 CFM
1-130 CORRIDOR No 65 CFM SD-41 0 CFM 0 CFM YES --- (+) 0 CFM 65 CFM
1-131 STORAGE (PT CLINIC) Yes 180 CFM SD-30 150 CFM RG-32 0 CFM YES --- (+) 0 CFM 30 CFM
1-132 CORRIDOR Yes 340 CFM SD-29, SD-49 0 CFM 200 CFM EG-16 YES --- (+) 0 CFM 140 CFM
1-133 CORRIDOR Yes 175 CFM SD-79 0 CFM 0 CFM YES --- (+) 0 CFM 175 CFM
1-134 VESTIBULE Yes 30 CFM SD-63 0 CFM 0 CFM YES --- (+) 0 CFM 30 CFM
1-135 CORRIDOR Yes 150 CFM SD-67 0 CFM 0 CFM YES --- (+) 0 CFM 150 CFM
1-136 STAIR Yes 0 CFM 0 CFM 0 CFM YES --- (0) 0 CFM 0 CFM
1-201 SUB WAITING No 0 CFM 0 CFM 0 CFM YES --- (-) 0 CFM 0 CFM
1-202 PHYSICAL THERAPY CLINIC Yes 200 CFM SD-23 0 CFM 620 CFM EG-9, EG-15 YES --- (-) 420 CFM 0 CFM
1-203 PRIVATE TREATMENT ROOM No 95 CFM SD-24 105 CFM RG-12 0 CFM YES --- (-) 10 CFM 0 CFM
1-204 OFFICE Yes 375 CFM SD-22 375 CFM RG-11 0 CFM YES --- (0) 0 CFM 0 CFM
1-205 SHARED ACTIVITY/ EQUIPMENT Yes 195 CFM SD-38 0 CFM 250 CFM EG-17 YES --- (0) 55 CFM 0 CFM
1-301 KINESIOTHERAPY THERAPY

CLINIC
Yes 415 CFM SD-39, SD-40 0 CFM 0 CFM YES --- (0) 0 CFM 415 CFM

1-302 OFFICE No 70 CFM SD-35 70 CFM RG-15 0 CFM YES --- (0) 0 CFM 0 CFM
1-303 CLST. No 0 CFM 0 CFM 0 CFM YES --- (0) 0 CFM 0 CFM
1-304 PRIV. TREATMENT RM No 70 CFM SD-36 70 CFM RG-16 0 CFM YES --- (0) 0 CFM 0 CFM
1-401 RECEPTION No 70 CFM SD-56 0 CFM 0 CFM YES --- (-) 0 CFM 70 CFM
1-402 WAITING Yes 300 CFM SD-55 340 CFM RG-18 0 CFM YES --- (-) 40 CFM 0 CFM
1-403 PT. TLT. No 0 CFM 0 CFM 80 CFM EG-24 YES --- (-) 80 CFM 0 CFM
1-404 PT. TLT. No 0 CFM 0 CFM 80 CFM EG-23 YES --- (-) 80 CFM 0 CFM
1-405 SUPPORT OFFICE Yes 85 CFM SD-37 85 CFM RG-17 0 CFM YES --- (0) 0 CFM 0 CFM
1-406 TREATMENT Yes 225 CFM SD-50 225 CFM RG-33 0 CFM YES --- (0) 0 CFM 0 CFM
1-407 TREATMENT Yes 690 CFM SD-51, SD-52 690 CFM RG-34, RG35 0 CFM YES --- (0) 0 CFM 0 CFM

1-407A SOUND BOOTH No 0 CFM 0 CFM 0 CFM YES --- 0 CFM 0 CFM
1-408 TREATMENT Yes 690 CFM SD-53, SD-54 690 CFM RG-36, RG-37 0 CFM YES --- (0) 0 CFM 0 CFM

1-408A SOUND BOOTH No 0 CFM 0 CFM 0 CFM 0 CFM 0 CFM
1-409 TREATMENT Yes 690 CFM SD-88, SD-89 690 CFM RG-38, RG-39 0 CFM YES --- (0) 0 CFM 0 CFM

1-409A SOUND BOOTH No 0 CFM 0 CFM 0 CFM 0 CFM 0 CFM
1-411 TREATMENT Yes 690 CFM SD-80, SD-90 690 CFM RG-40, RG-41 0 CFM YES --- (0) 0 CFM 0 CFM

1-411A SOUND BOOTH No 0 CFM 0 CFM 0 CFM 0 CFM 0 CFM
1-412 SHARED OFFICE Yes 500 CFM SD-61, SD-62 500 CFM RG-22 0 CFM YES --- (0) 0 CFM 0 CFM
1-415 TECH WAITING No 120 CFM SD-57 135 CFM RG-19 0 CFM YES --- (-) 15 CFM 0 CFM
1-416 TECHNICIAN'S WORKROOM Yes 340 CFM SD-58, SD-59 340 CFM RG-20 0 CFM YES --- (0) 0 CFM 0 CFM

1-416A RECEIVING/ HOLDING/
SHIPPING

No 150 CFM SD-60 130 CFM RG-21 0 CFM YES --- (+) 0 CFM 20 CFM

1-501 K.T.C. WEIGHT CONDITIONING Yes 2070 CFM SD-69, SD-70,
SD-71, SD-82,
SD-83, SD-84,
SD-85, SD-86,

SD-87

2280 CFM RG-25, RG-26,
RG-27

0 CFM YES --- (-) 210 CFM 0 CFM

1-502 TREATMENT No 0 CFM 0 CFM 0 CFM YES --- 0 CFM 0 CFM
1-503 OFFICE Yes 160 CFM SD-65 160 CFM RG-24 0 CFM YES --- (0) 0 CFM 0 CFM
1-600 CORRIDOR Yes 300 CFM SD-74, SD-75 190 CFM RG-29, RG-30 0 CFM YES --- (+) 0 CFM 110 CFM
1-601 WOMEN'S SHOWER/ LOCKER Yes 200 CFM SD-72 85 CFM RG-28 285 CFM EG-31, EG-33 YES --- (-) 85 CFM 0 CFM
1-601 WOMEN'S SHOWER/ LOCKER 0 CFM 0 CFM 0 CFM 0 CFM 0 CFM
1-602 LAUNDRY No 100 CFM SD-73 0 CFM 145 CFM EG-32 YES --- (-) 45 CFM 0 CFM
1-604 OFFICE Yes 45 CFM SD-76 0 CFM 0 CFM YES --- (0) 0 CFM 45 CFM

1-604A IT No 0 CFM 0 CFM 0 CFM YES --- (0) 0 CFM 0 CFM
1-604B TLT. No 0 CFM 0 CFM 75 CFM EG-26 YES --- (-) 75 CFM 0 CFM
1-605 MEN'S SHOWER/ LOCKER Yes 600 CFM SD-77, SD-78 105 CFM RG-31 705 CFM EG-27, EG-28 YES --- (-) 105 CFM 0 CFM
1-701 M.H.O.T. CLINIC Yes 335 CFM SD-45, SD-46 0 CFM 430 CFM EG-21 YES --- (-) 95 CFM 0 CFM

1-701A EX.ELECTRICAL ROOM No 0 CFM 0 CFM 100 CFM EG-20 YES --- (-) 100 CFM 0 CFM
1-701B STORAGE No 50 CFM SD-43 0 CFM 0 CFM YES --- (+) 0 CFM 50 CFM
1-702 KILN/ SLURRY ROOM Yes 180 CFM SD-48 180 CFM RG-42 0 CFM YES --- (0) 0 CFM 0 CFM
1-703 OFFICE No 45 CFM SD-68 0 CFM 0 CFM YES --- (+) 0 CFM 45 CFM

1-703A CLEAN HOLD No 45 CFM SD-91 0 CFM 0 CFM YES --- (+) 0 CFM 45 CFM
1-703B SOILED No 0 CFM 0 CFM 50 CFM EG-34 YES --- (-) 50 CFM 0 CFM
1-802 BEDROOM Yes 65 CFM SD-25 150 CFM RG-10 0 CFM YES --- (-) 85 CFM 0 CFM

1-802A BATHROOM No 0 CFM 0 CFM 0 CFM YES --- (0) 0 CFM 0 CFM
1-802B CLST No 0 CFM 0 CFM 0 CFM YES --- (0) 0 CFM 0 CFM
1-803 ADL KITCHEN & LAUNDRY No 300 CFM SD-26, SD-27 0 CFM 420 CFM EG-18 YES --- 120 CFM 0 CFM
1-803 ADL KITCHEN & LAUNDRY Yes 150 CFM SD-28 0 CFM 0 CFM YES --- (0) 0 CFM 150 CFM
1-804 STORAGE              (OT CLINIC) No 100 CFM SD-33 0 CFM 0 CFM YES --- (+) 0 CFM 100 CFM
1-805 OFFICE Yes 55 CFM SD-31 0 CFM 55 CFM EG-19 YES --- (0) 0 CFM 0 CFM
388 CORRODOR Yes 120 CFM SD-81 0 CFM 100 CFM EG-29 YES --- (+) 0 CFM 20 CFM

FAN SCHEDULE

MARK LOCATION
AREA AND/OR
ROOM SERVED SERVICE AIRFLOW TYPE TSP WHEEL CLASS

ARRANGEMENT,
ROTATION, AND

DISCHARGE
MIN %
EFF DRIVE

FAN MAX
RPM BHP HP (W) PHASE VOLT R.P.M.

SPEED
CONTROL

CONTROL
SEQUENCE REMARKS

69-EF-1 69-DAHU-1 POOL ENCLOSURE AHU EXHAUST 1600 CFM CENTRIFUGAL 0.50 in-wg FI --- BD 0 0.4 1 3 460 0 VARIABLE NEW
69-SF-1 69-DAHU-1 POOL ENCLOSURE AHU SUPPLY 7000 CFM CENTRIFUGAL 1.00 in-wg BI --- BD 0 4.5 7.5 3 460 0 VARIABLE NEW

EF-1 ROOF LOCKERS GENERAL EXHAUST 1210 CFM UPBLAST CENTRIFUGAL 0.38 in-wg BI 43.4 DD 1725 NA 1/2 1 115 1204 VARIABLE NEW
EF-2 ROOF BATHROOM GENERAL EXHAUST 310 CFM UPBLAST CENTRIFUGAL 0.13 in-wg BI 27.6 DD 1300 NA 1/30 1 115 1201 VARIABLE NEW
EF-3 ROOF BATHROOM GENERAL EXHAUST 420 CFM UPBLAST CENTRIFUGAL 0.13 in-wg BI 41.1 DD 1050 NA 1/40 1 115 1050 VARIABLE NEW
EF-4 CEILING BATHROOM GENERAL EXHAUST 160 CFM CABINET EXHAUST 0.13 in-wg FI --- DD 719 NA (83) 1 115 719 VARIABLE NEW
EF-5 CEILING BATHROOM GENERAL EXHAUST 160 CFM CABINET EXHAUST 0.13 in-wg FI --- DD 719 NA (83) 1 115 719 VARIABLE NEW

LOUVER SCHEDULE

MARK LOCATION
AREA AND/OR ROOM

SERVED SIZE AIRFLOW APD MOUNTING APPLICATION TYPE REMARKS

L-1 POOL ENCLOSURE 40x40 1600 CFM 0.02 in-wg WALL INTAKE WEATHER LOUVER WITH INSECT SCREEN
L-2 POOL ENCLOSURE 40x40 1600 CFM 0.02 in-wg WALL EXHAUST WEATHER LOUVER WITH INSECT SCREEN
L-3 POOL ENCLOSURE 62x38 3500 CFM 0.04 in-wg WALL RETURN 2" FRAME, THINSTYLE ALUMINUM CONSTRUCTION
L-4 POOL ENCLOSURE 62x34 3500 CFM 0.04 in-wg WALL RETURN 2" FRAME, THINSTYLE ALUMINUM CONSTRUCTION

HOT WATER HEATING COIL SCHEDULE

MARK LOCATION
AREA AND/OR
ROOM SERVED

SYSTEM AIR
HANDLING AIRFLOW

MAX FACE
VELOCITY APD

TEMPERATURES TOTAL
CAPACITY

HOT WATER
REMARKSEAT LAT FLOW EWT LWT WPD (FT HD)

HC-1 CORRIDOR 1-600 LOCKERS EXISTING AHU 1245 CFM 623 FPM 0.10 in-wg 55 °F 71 °F 22520 Btu/h 1 GPM 180 °F 140 °F 0.13 84 FINS PER FOOT
69-HC-1 69-DAHU-1 POOL ENCLOSURE 69-DAHU-1 7000 CFM 404 FPM 0.11 in-wg 85 °F 110 °F 240000 Btu/h 16 GPM 180 °F 150 °F 0.13 HEATING COIL IS COMBINED WITH CHILLED WATER COIL

HYDRONIC PUMP SCHEDULE

MARK LOCATION
AREA AND/OR
BLDG SERVED

SYSTEM
AND/OR
SERVICE TYPE

CIRCULATING FLUID

MIN % EFF

ELECTRICAL MOTOR

REMARKSFLUID FLOW HEAD
NPSH

AVAILABLE TEMPERATURE
NOMINAL

POWER (HP) PHASE VOLT R.P.M.
SPEED

CONTROL

CWP-3 MECHANICAL
ROOM

BLDG 69 CHILLED WATER FLOOR
MOUNTED

CHILLED
WATER

55.9 GPM 48.5 ftH2O 0.0 ftH2O 45 °F 53.7 3 3 460 1760 YES WITH END SUCTION

CWP-4 MECHANICAL
ROOM

BLDG 69 CHILLED WATER FLOOR
MOUNTED

CHILLED
WATER

55.9 GPM 48.5 ftH2O 0.0 ftH2O 45 °F 53.7 3 3 460 1760 YES WITH END SUCTION. 100 % REDUNDANCY PUMP

HWP-3 MECHANICAL
ROOM

BLDG 69 HOT WATER FLOOR
MOUNTED

HOT WATER 63.2 GPM 33.9 ftH2O 0.0 ftH2O 180 °F 57.9 1.5 3 460 1760 YES WITH END SUCTION

HWP-4 MECHANICAL
ROOM

BLDG 69 HOT WATER FLOOR
MOUNTED

HOT WATER 63.2 GPM 33.9 ftH2O 0.0 ftH2O 180 °F 57.9 1.5 3 460 1760 YES WITH END SUCTION. 100% REDUNDANCY PUMP.

P-3 POOL
MECHANICAL

BLDG 69 HOT WATER VERTICAL
INLINE

HOT WATER 17.8 GPM 30.0 ftH2O 0.0 ftH2O 180 °F 31.6 1 3 208 1160 YES

P-4 POOL
MECHANICAL

POOL ENCLOSURE HOT WATER CIRCULAT
OR

HOT WATER 16.4 GPM 8.3 ftH2O 0.0 ftH2O 180 °F NA 0.125 1 115 3520 YES

P-5 POOL
MECHANICAL

POOL ENCLOSURE RADIANT FLOOR CIRCULAT
OR

HOT WATER 1.5 GPM 3.2 ftH2O 0.0 ftH2O 120 °F NA 0.125 1 115 3520 YES

HYDRONIC HEAT EXCHANGER

MARK LOCATION

AREA AND/OR
BLDG

SERVED
SYSTEM AND/OR

SERVICE

WATER CONDITIONS STEAM PRESSURE
CONTROL

VALVE TRAP # CAPACITY REMARKSTYPE FLOW EWT LWT WPD
ENT CONTROL

VALVE
ENT HEAT

EXCHANGER

HX-3 MECHANICAL
ROOM

POOL ENCLOSURE HOT WATER SHELL AND
TUBE

63.2 GPM 150 °F 180 °F 0.06 ftH2O 20.00 psi 5.0 psi 924200 BTU/H STEAM TO WATER HEAT EXCHANGER

HX-4 POOL
MECHANICAL

POOL ENCLOSURE POOL WATER SHELL AND
TUBE

44.4 GPM 180 °F 150 °F 0.06 ftH2O 0.00 psi 0.0 psi NA 649000 BTU/H WATER TO WATER HEAT EXCHANGER

HX-5 POOL
MECHANICAL

POOL ENCLOSURE RADIANT FLOOR SHELL AND
TUBE

1.0 GPM 180 °F 150 °F 0.01 ftH2O 0.00 psi 0.0 psi NA 14800 BTU/H WATER TO WATER HEAT EXCHANGER

EXPANSION TANK SCHEDULE

MARK LOCATION

SYSTEM
AND/OR
SERVICE TYPE

APPROX.
SYSTEM
VOLUME

SYSTEM
TEMPERATURE

RANGE INITIAL
PRESSURE IN

TANK

MAX
OPERATING
PRESSURE

FILL PRESSURE
AT TANK

MIN VOLUME
TANK

MIN BLADDER
VOLUME

PIPE SIZE
TO TANK

COLD WATER
FILL SIZE REMARKS

MIN
TEMP

MAX
TEMP

RELIEF
VALVE

AT
TANK

ET-1 MECHANICAL
ROOM

HOT WATER BLADDER 250.00 gal 150 °F 180 °F 12.0 psi 125.0 psi 30.0 psi 12.0 psi 53.00 gal 53.00 gal 1" 3/4"

ET-2 MECHANICAL
ROOM

CHILLED WATER BLADDER 250.00 gal 45 °F 550 °F 12.0 psi 125.0 psi 30.0 psi 12.0 psi 53.00 gal 53.00 gal 1" 3/4"

HYDRONIC UNIT HEATER SCHEDULE

MARK LOCATION
AREA AND/OR
ROOM SERVED

MIN.
CAPACITY

TEMPERATURES
FLOW WPD

CONTROL
SEQUENCE

MOTOR
REMARKSEAT DB EWT HP PHASE VOLT AMPS R.P.M.

69-UH-1 POOL ENCLOSURE POOL ENCLOSURE 20400 50 °F 180 °F 2 GPM 0.2 ftH2O NA 1/25 1 115 1.6 1550

CHILLED WATER COOLING COIL SCHEDLE

MARK LOCATION
AREA AND/OR
ROOM SERVED

SYSTEM AIR
HANDLING AIRFLOW

MAX FACE
VELOCITY APD

EAT LAT TOTAL
CAPACITY

SENSIBLE
CAPACITY

CHILLED WATER
REMARKSDB WB DB WB FLOW EWT LWT WPD (FT HD)

69-CHWC-1 69-DAHU-1 POOL ENCLOSURE 69-DAHU-1 7000 CFM 403 FPM 0.37 in-wg 87.2 °F 74.9 °F 70.0 °F 62.9 °F 278000.0 Btu/h 181000.0 Btu/h 56 GPM 45 °F 55 °F 15 CHILLED WATER COIL IS COMBINED WITH HOT WATER COIL

AIR HANDLING UNIT SCHEDULE

MARK LOCATION
AREA AND/OR
ROOM SERVED TYPE AIRLFOW

AIRFLOW SUPPLY FAN
MARK

RETURN OR
RELIEF FAN MARK

EXHAUST
FAN MARK

PREFILTER
MARK

AFTERFILTER
MARK

FINAL FILTER
MARK

HEAT RECOVERY
MARK

PREHEAT COIL
MARK

COOLING COIL
MARK

REHEAT
COIL

HUMIDIFIE
R MARK REMARKSSUPPLY MIN OA RETURN

69-DAHU-1 POOL MECH.
ROOM

POOL ENCLOSURE DRAW THRU CV 7000 CFM 1600 CFM 5400 CFM 69-SF-1 NA 69-EF-1 NA NA NA NA NA 69-CHWC-1 69-HC-1 NA

Revisions Date



DEDUCT ALTERNATES

PLUMBING LEGEND

SANITARY SEWER PIPING (SS)
VENT PIPING (V)

COLD WATER PIPING (CW)

HOT WATER  PIPING (HW)

HOT WATER CIRCULATION (HWC)

PIPE TURNS UP

PIPE TURNS DOWN

CONTINUATION

TIE POINT INTO EXISTING

LIMITS OF DEMOLITION

PLUMBING ABREVIATIONS

AMERICANS WITH DISABILITIES ACT

ABOVE FINISHED FLOOR

BACKFLOW PREVENTER

COLD WATER

COMMON VENT

FLOOR CLEANOUT (FLOOR OR SLAB)

FLOOR DRAIN

GROUND CLEANOUT

GREASE WASTE

HOSE BIBB

HUB DRAIN

ADA

INDIRECT DRAIN

HOT WATER

PLUMBING FIXTURE - NUMBER

PLUMBING CONTRACTOR

SANITARY SEWER

VENT

VENT THROUGH ROOF

WASTE

WALL CLEANOUT

AFF

BFP

CW

CV

FCO

FD

GCO

GW

HB

HD

IND

HW

P-#

P.C.

SS

V

V.T.R.

W

WCO

STORM WATERSD

HOW WATER CIRCULATIONHWC

ICED WATER (SUPPLY)IW

STORM DRAIN (SD)

SS

SD

V
ALTERNATE NO. 1:  WEST ENTRANCE CANOPY
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck (exposed below-painted)
on steel frame (exposed and painted) on 3ft deep reinforced concrete footings
(see structural). Provide metal panel fascia (similar to new East side, ALT. No.
6).  Radiant heat topping slab under canopy to include entrance slab, stairs and
ramp.

ALT #1

ALTERNATE NO. 6: STAFF BREAK ROOM & EAST ENTRY VESTIBULE
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck on existing steel channel
frame. Provide aluminum storefront window system enclosure. Provide metal panel
fascia and soffit. Provide second set of storefront entrance doors. See document
set for plans, section, exterior elevations, and interior finishes.

ALT #8

ALTERNATE NO. 3:  BRICK WEARING FACE ON NEW RETAINING WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Add one (1) wythe brick and precast concrete cap to proposed concrete retaining wall
at North wall of Pool Equipment Room and West and North walls of Pool Enclosure
Base.

ALT #3

ALTERNATE NO. 4:  BRICK GABLE END WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Replace proposed polycarbonate envelope at West end with one (1) wythe brick
exterior and one (1) wythe brick grille interior on each side of reinforced 8” CMU
wall with reinf. Bond beam at 12’ AFF. Provide 2” rigid insulation at exterior side of
CMU.

ALT #4

ALT #5

ALT #6

ALTERNATE NO. 5: WEIGHT CONDITIONING FIT OUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide all interior walls, flooring, and finishes for W.T. Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #7
ALTERNATE NO. 7: EAST ENTRANCE RAMP AND WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide 10” reinforced concrete wall at North and Northeast sides of new entrance
ramp. Provide 5” deep by 6’ wide sidewalk on compacted fill with turned down edge
at South and Southwest sides. Provide 2.5” OD painted steel pipe rail with stainless
steel mesh infill on top of new concrete wall (rail and mesh one side only). See
document set for plan, section, and exterior elevations.

ALTERNATE NO. 8: AUDIOLOGY FITOUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide interior walls, flooring, and finishes for Audiology Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #9 ALTERNATE NO. 9: VENTILATION DUCTWORK
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide ventilation supply and exhaust ductwork demolition and installation.
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VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer
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WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer
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SUITE 202
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APOGEE
CONSULTING
GROUP

Fire Protection Consultant
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BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of
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69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599
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FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

As indicated RENOVATE BUILDING 69

DJR ORD

PLUMBING NOTES, ABBREVIATIONS, AND LEGEND

54 86

P-001
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

GENERAL NOTES AND SPECIFICATIONS
1 THE ENTIRE PLUMBING SYSTEM SHALL BE IN ACCORDANCE  WITH ALL PROJECT  SPECIFICATIONS, LOCAL, STATE,

AND NATIONAL CODES ALONG WITH ALL VA STANDARDS, EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE TO
MANUFACTURER'S WRITTEN RECOMMENDATIONS.

2 ALL WORK SHALL BE COORDINATED WITH ALL OTHER TRADES PRIOR TO INSTALLATION. CONTRACTOR SHALL
COORDINATE ROUTING OF ALL PIPING WITH EXISTING CONDITIONS AND SHALL PROVIDE ANY NECESSARY OFFSETS,
REROUTING, ETC. REQUIRED FOR A COMPLETE AND COORDINATED INSTALLATION.

3 THESE PLANS ARE DIAGRAMMATIC. CONTRACTOR SHALL PROVIDE ALL NECESSARY OFFSETS, TEES, ELBOWS, ETC
FOR A COMPLETE WORKING PLUMBING SYSTEM.

4 THE PLUMBING CONTRACTOR SHALL COMPLY WITH ALL VA PERMIT AND INSPECTION PROCEDURES REQUIRED FOR
THIS WORK.

5 CONTRACTOR SHALL COORDINATE ANY PLUMBING SYSTEM REQUIRING SHUTDOWN WITH THE OWNER 1 WEEK IN
ADVANCE.

6 ALL DOMESTIC PIPING SHOWN IS LOCATED ABOVE THE CEILING OR WITHIN WALLS UNLESS NOTED OTHERWISE.

7 ALL PLUMBING FIXTURES AND KITCHEN EQUIPMENT SHALL HAVE A PISTON TYPE WATER HAMMER ARRESTOR SIZED
ACCORDING TO MANUFACTURER'S RECOMMENDATIONS.

8 ALL SANITARY SEWER PIPING SHOWN IS LOCATED BELOW GRADE OR WITHIN WALLS UNLESS NOTED OTHERWISE.
ALL SANITARY VENT PIPING SHOWN IS ABOVE CEILING OR WITHIN WALLS UNLESS NOTED OTHERWISE.

9 ALL PIPING SYSTEMS SHALL BE SUPPORTED AS REQUIRED BY ALL LOCAL, STATE, AND NATIONAL CODES ALONG
WITH ALL VA STANDARDS AND MANUFACTURER'S RECOMMENDATIONS.

10 ALL PIPING PENETRATIONS THRU NEW OR EXISTING WALLS OR FLOORS SHALL BE SEALED TO EQUAL THE RATING
OF THE NEW OR EXISTING WALL OR FLOOR.

11 ALL PLUMBING SYSTEMS SHALL BE TESTED AS REQUIRED PER ALL LOCAL, STATE, AND NATIONAL CODES ALONG
WITH ALL VA STANDARDS.

12 THE PLUMBING CONTRACTOR SHALL COORDINATE ALL PLUMBING PIPING WITH ALL STRUCTURAL COMPONENTS.

13 THE ENTIRE DOMESTIC WATER SYSTEM SHALL BE DISINFECTED IN ACCORDANCE WITH ALL LOCAL, STATE, AND
NATIONAL CODES ALONG WITH ALL VA STANDARDS.

Revisions Date
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 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

BASEMENT PLUMBING DEMOLITION PLAN

55 86

PD101
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

KEY NOTE

1 EXISTING HEAT EXCHANGER TO REMAIN.

2 EXISTING PIPING TO BE DEMOLISHED.

3 EXISTING 3/4" ICED WATER SUPPLY AND RETURN, 2 1/2" CW, 1" HWC, 1
1/2" HW, UP IN CHASE.

4 EXISTING 1" CW TO COOLING TOWER TO BE DEMOLISHED.

5 EXISTING SUMP PUMP TO REMAIN.

6 EXISTING FLOOR DRAIN TO REMAIN.

7 EXISTING 4" VENT TO REMAIN.

8 EXISTING 3" PUMPED DISCHARGE TO REMAIN.

9 EXISTING PIPING TO REMAIN UNDISTURBED.

10 EXISTING 1/2" HOSE BIBB TO REMAIN.

 1/8" = 1'-0"
2 BASEMENT PLUMBING DEMOLITION PLAN - UNDER SLAB

 1/8" = 1'-0"
1 BASEMENT PLUMBING DEMOLITION PLAN - ABOVE CEILING

Revisions Date
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 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

1ST FLOOR PLUMBING DEMOLITION PLAN - UNDER
SLAB

56 86

PD111
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

KEY NOTE

1 EXISTING PIPING TO REMAIN UNDISTURBED.

2 EXISTING PIPING TO BE DEMOLISHED.

3 BEYOND THIS POINT REFER TO 1/PD101 BASEMENT DEMOLITION PLAN
ABOVE CEILING, FOR FULL SCOPE OF DEMOLITION WORK UNDER 1ST
FLOOR SLAB.

4 EXISTING STORM DRAIN RISERS TO REMAIN UNDISTURBED.

5 EXISTING PLUMBING FIXTURES TO BE DEMOLISHED, ASSOCIATED
PIPING TO BE REMOVE AS MUCH AS FEASIBLE.

6 EXISTING FLOOR DRAIN IN TUNNEL TO REMAIN.

7 EXISTING STORM DRAIN FLOOR CLEANOUT TO BE DEMOLISHED.

8 EXISTING AIR COMPRESOR AND ASSOCIATED PIPNG, HOSE REEL,
ETC. TO BE DEMOLISHED.

 1/8" = 1'-0"
1 1ST FLOOR PLUMBING DEMOLITION  PLAN - UNDER SLAB
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Civil Engineer
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GUIDON DESIGN

Architect
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SUITE 110
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SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

1ST FLOOR PLUMBING DEMOLITION PLAN - ABOVE
CEILING

57 86

PD112
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"
1 1ST FLOOR PLUMBING DEMOLITION  PLAN - ABOVE CEILING

KEY NOTE

1 EXISTING PIPING TO REMAIN UNDISTURBED.

2 EXISTING PIPING TO BE DEMOLISHED.

3 EXISTING STORM DRAIN RISERS TO REMAIN UNDISTURBED.

4 EXISTING VENT THROUGH ROOF (V.T.R.).

5 EXISTING HOSE BIBB TO REMAIN.

6 EXISTING STORM DRAIN PIPE UP TO ROOF DRAIN.

7 EXISTING PLUMBING FIXTURE TO BE DEMOLISHED, ASSOCIATED
PIPING TO BE REMOVE AS MUCH AS FEASIBLE.

8 EXISTING HOSE BIBB TO BE RELOCATED.

9 EXISTING HOSE BIBB TO REMAIN UNLESS ALT#8 IS ACCEPTED. IN
SUCH CASE THE HOSE BIBB SHALL BE RELOCATED NEARBY.

Revisions Date



UP UP

A

A

B

B

C

C

4 4

6 6

8 8

6" SD

6"
S

D

1

2

2

2

2

2

2

2

3

4

111

1

3"

3"

3"

4"

2

2"2"

3"

4"
4"

SS

SS

3" SS

S
S

S
S

5

5

6

6

7 SS

56

11

3" SS

14

A

A

B

B

C

C

4 4

6 6

8 8
8 9

10

3"   CW

1 1/2"   CW

12

13

13

CP-1

P-901

15

Drawing Title

Approved: Project Director

Project Title

Date

Location

Checked

Building Number

VA Project Number

Drawing Number

Drawn

Dwg.

CONSULTANTS: PROJECT MANAGER:
Office of
Facilities

Management

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t 1
6

8
4

0

B

A

C

D

E

F

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

6
"

1
0

6
"

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

2
0

6
"

6
"

0
2

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

0
4

8
o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287-3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of

542-CSI-203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

BASEMENT PLUMBING PLAN

58 86

PP101
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"
1 BASEMENT SANITARY PLAN

KEY NOTE

1 2"ø  SANITARY PIPE UP TO LAVATORIES. SEE 1-PP111 FOR
CONTINUATION.

2 EXISTING FLOOR DRAIN.

3 4" END OF LINE CLEANOUT.

4 EXISTING STORM DRAIN PIPE UP TO ROOF DRAIN.

5 PIPE LOCATED UNDER SLAB.

6 PIPE LOCATED BELOW 1ST FLOOR SLAB.

7 EXISTING SUMP.

8 EXISTING DOMESTIC WATER SERVICE ENTRANCE.

9 EXISTING DOMESIC WATER HEAT EXCHANGER.

10 NEW LOCATION FOR DOMESTIC WATER RISER TO SERVE 1ST FLOOR.
SEE 1-PP112 FOR CONTINUATION.

11 3"ø  SANITARY PIPE UP TO FLOOR DRAIN. SEE 1-PP111 FOR
CONTINUATION.

12 1 1/2" CW TO POOL ENCLOSURE. RUN PIPE IN SAME TRENCH USED
FOR HYDRONIC PIPING. SEE 1/PP112 FOR CONTINUATION.

13 EXISTING HOSE BIBB.

14 NEW 3" SANITARY FROM BACKFLOE PREVENTER AIR GAP TO
NEAREST FLOOR DRAIN.

15 NEW REDUCED PRESSURE BACKFLOW PREVENTER.

 1/8" = 1'-0"
2 BASEMENT DOMESTIC WATER PLAN
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 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

1ST FLOOR SANITARY PLAN

59 86

PP111
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

KEY NOTE

1 3" WALL CLEANOUT.

2 CONNECT TO EXISTING 2 1/2" V.T.R.

3 4" FLOOR CLEANOUT.

4 CONNECT TO EXISTING 3" V.T.R.

5 2" FLOOR CLEANOUT.

6 WASHER BOX WITH 2" HUB DRAIN.

7 BEYOND THIS POINT REFER TO 1/PP101 BASEMENT PLUMBING
DEMOLITION PLAN ABOVE CEILING, FOR FULL SCOPE OF NEW WORK
UNDER 1ST FLOOR SLAB.

8 EXISTING FLOOR DRAIN IN TUNNEL.

9 EXISTING STORM DRAIN PIPE UP TO ROOF DRAIN.

10 1 1/2" VENT UP TO 3" VTR. OFFSET AS NECESSARY FOR THE PIPE TO
PENETRATE THE ROOF AT LEAST 5' FROM THE EDGE OF THE
BUILDING.

11 2" VENT UP TO 3" VTR.

12 4" WALL CLEANOUT.

13 CONNECT TO EXISTING 4" V.T.R.

14 6" SANITARY DISCHARGE FROM THE POOL SUMP. SEE CIVIL FOR
CONTINUATION.

15 2" FLOOR DRAIN CONNECTING TO A 3" SS PIPE FOR COMBINATION
WASTE AND VENT.

16 STORM PIPING ABOVE CEILING.

17 3x3x2.5 SUMP PIT WITH GRATE. SEE ARCHITECTURAL AND
STRUCTURAL DRAWINGS.

18 NEW 4" STORM DRAIN FLOOR CLEANOUT.

19 NEW 3" ROOF DRAIN. TIE INTO EXISTING VERTICAL STORM DRAIN
LEADER.

 1/8" = 1'-0"
1 1ST FLOOR SANITARY PLAN
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287-3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of

542-CSI-203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

1ST FLOOR DOMESTIC WATER PLAN

60 86

PP112
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

KEY NOTE

1 PROVIDE TRAP PRIMER FOR NEARBY FLOOR DRAIN.

2 RELOCATED WALL HYDRANT.

3 DOMESTIC WATER PIPES RACKED ON WALL UNDER THE COUNTER.
OFFSET PIPES TO MISS WINDOW.

4 DOMESTIC WATER PIPES FROM BASEMENT. SEE 1/PP102 FOR
CONTINUATION.

5 EXISTING WALL HYDRANT.

6 PROVIDE FOOT PEDAL CONTROL FOR THIS FIXTURE.

7 DEMOLISH HOSE BIBB AND RELOCATE AS SHOWN IF ALT #8 IS
ACCEPTED.

8 BALANCING VALVE (CIRCUIT SETTER) SET AT 2 GPM.

9 1 1/2" CW DOWN IN PIPE TRENCH FROM MECHANICAL ROOM.  SEE
2/PP101 FOR CONTINUATION.

10 1 1/2" CW DOWN TO 8" FILL FUNNEL. SEE AQUATIC CONSULTANT
DRAWINGS FOR FURTHER INSTRUCTIONS.

11 PROVIDE PULL OUT SINK SPRAYER FOR FAUCET SERVING THIS SINK.

12 PROVIDE THREADED HOSE CONNECTION FOR FAUCET SERVING THIS
SINK.

 1/8" = 1'-0"
1 1ST FLOOR DOMESTIC WATER PLAN
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GROUP

Fire Protection Consultant
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BLVD., SUITE 116
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HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

 1/8" = 1'-0" RENOVATE BUILDING 69

DJR ORD

ROOF STORM DRAINAGE PLAN

61 86

PP113
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"
1 ROOF STORM DRAINAGE PLAN

KEY NOTE

1 EXISTING ROOF DRAIN.

2 INSTALL 6" SEMI-CIRCULAR ROOF GUTTER  @ 2% SLOPE ALONG SIDE
POOL ENCLOSURE AND PIPE (3) INDEPENDENT DOWNSPOUTS TO
NEARBY EXISTING ROOF DRAIN AS SHOWN.

3 NEW 3" ROOF DRAIN. PIPE DOWN TO DOWNSPOUT NOZZLE TO
DISCHARGE ON SPASH BLOCK.

4 NEW 3" ROOF DRAIN TO CONNECT TO EXISTING STORM DRAIN
VERTICAL LEADER AS SHOWN ON SHEET PP111.
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Project Manager Structural Engineer
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40 LITTLE ROAD
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CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of

542-CSI-203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN

Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

RENOVATE BUILDING 69

DJR ORD

WASTE AND VENT ISOMETRIC

62 86

PP301
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

1 WASTE AND VENT ISOMETRIC

KEY NOTE

1 POINT OF CONNECTION TO EXISTING.

2 CONNECT TO EXISTING 2 1/2" V.T.R.

3 CONNECT TO EXISTING 4" V.T.R.

4 CONNECT TO EXISTING 3" V.T.R.

5 EXISTING 2" PUMPED SS FROM SUMP IN BASEMENT.

6 1 1/2" VENT UP TO 3" VTR. OFFSET AS NECESSARY FOR THE PIPE TO
PENETRATE THE ROOF AT LEAST 5' FROM THE EDGE OF THE
BUILDING.

7 2" VENT UP TO 3" VTR.

8 6" SANITARY DISCHARGE FROM THE POOL SUMP. SEE CIVIL FOR
CONTINUATION.
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PP302
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

1 DOMESTIC WATER ISOMETRIC

KEY NOTE

1 POINT OF CONNECTION TO EXISTING.

2 EXISTING WALL HYDRANT.

3 RELOCATED WALL HYDRANT.

4 EXISTING DOMESTIC WATER SERVICE ENTRANCE.

5 EXISTING DOMESIC WATER HEAT EXCHANGER.

6 NEW LOCATION FOR DOMESTIC WATER RISER TO SERVE 1ST FLOOR.
SEE 1-PP302 FOR CONTINUATION.

7 EXISTING WALL HYDRANT IN BASEMENT.

8 PIPES DOWN TO MECHANICAL ROOM. SEE 2-PP302 FOR
CONTINUATION.

9 DEMOLISH HOSE BIBB AND RELOCATE AS SHOWN IF ALT #8 IS
ACCEPTED.

10 1 1/2" CW TO POOL ENCLOSURE. RUN PIPE IN SAME TRENCH USED
FOR HYDRONIC PIPING.

11 PIPES DOWN TO PIPE TRENCH. SEE 2-PP302 FOR CONTINUATION.

12 1 1/2" CW DOWN TO 8" FILL FUNNEL. SEE AQUATIC CONSULTANT
DRAWINGS FOR FURTHER INSTRUCTIONS.

13 NEW REDUCED PRESSURE BACKFLOW PREVENTER.

2 BASEMENT DOMESTIC WATER ISOMETRIC
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PLUMBING DETAILS
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PP501
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

N.T.S.
2 TYPICAL WHEELCHAIR LAVATORY DETAIL

N.T.S.
3 P-701 PATIENT SHOWER

N.T.S.
4 WALL CLEANOUT DETAIL

N.T.S.
1 C-CLAMP PIPE HANGER DETAIL
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PLUMBING SCHEDULES
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PP601
03/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

PLUMBING FIXTURE SCHEDULE

MARK DESCRIPTON
WASTE

PIPE
VENT
PIPE

COLD
WATER

HOT
WATER

WASTE
FIXTURE UNITS

WATER
FIXTURE UNITS

WRIST BLADE
HANDLES

ELECTRIC
SENSOR REMARKS

P-101 WATER CLOSET FLOOR MOUNTED 4" 2" 1 1/4" 6 10 Yes
P-401 LAVATORY WALL HUNG 1 1/2" 1 1/2" 1/2" 1/2" 1 Yes No
P-417 LAVATORY COUNTER MOUNTED 1 1/2" 1 1/2" 1/2" 1/2" 1 1 Yes No
P-502 SINK, SERVICE, FLOOR MOUNTED 3" 1 1/2" 1" 1" 2 4 No No
P-507 PLASTER SINK 1 1/2" 1 1/2" 3/4" 3/4" 3 2 No No PROVIDE HEAVY CAST IRON PLASTER TRAP
P-521 LAUNDRY TUB WITH LEGS 1 1/2" 1 1/2" 3/4" 3/4" 2 4 No No
P-524 KITCHEN SINK DOUBLE COMPARTMENT 1 1/2" 1 1/2" 3/4" 3/4" 3 2 No
P-528 SINGLE COMPARTMENT HAND SINK 1 1/2" 1 1/2" 3/4" 3/4" 3 2 No No SOME LOCATIONS REQUIRE FOOT PEDAL CONTROL. SEE PP112 FOR SPECIFIC INSTANCES.
P-604 WATER COOLER WALL HUNG 1 1/2" 1 1/2" 1/2" 0.5 0.5
P-701 SHOWER ADA COMPLIANT 2" 1 1/2" 1/2" 1/2" 2 2
P-702 SHOWER 2" 1 1/2" 1/2" 1/2" 2 2
P-709 EYE/FACE WASH PEDESTAL MOUNTED 3/4"
P-808 WASHER BOX 2" 1 1/2" 3/4" 3/4" 3 4
P-901 REDUCED PRESSURE PRINCIPLE ASSEMBLY 3" LEAD-FREE, VERTICAL FLOW UP, 175 PSI MAXIMUM WORKING WATER PRESSURE, 140 DEG MAXIMUM WORKING WATER TEMPERATURE

CIRCULATOR PUMP SCHEDULE

MARK LOCATION
AREA AND/OR
BLDG SERVED

SYSTEM
AND/OR
SERVICE TYPE

CIRCULATING FLUID

MIN % EFF

ELECTRICAL MOTOR

FLUID FLOW HEAD
NPSH

AVAILABLE TEMPERATURE
NOMINAL

POWER (HP) PHASE VOLT R.P.M. SPEED CONTROL

CP-1 MECHANICAL RM BLDG 69 HOT WATER CIRCULATOR WATER 2.0 GPM 2.0 ftH2O 2.0 ftH2O 120 °F NA 1/40 HP 1 115 3250 NO

Revisions Date
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Basement
614' - 0"

TO FIRST FLOOR
SPRINKLER ZONE - SIZE BY
HYDRAULIC  CALCULATION

TO BASEMENT
SPRINKLER ZONE - SIZE
BY HYDRAULIC
CALCULATION

FLOW SWITCH (TYPICAL)

DRAIN VALVE - ROUTE
DRAIN TO BUILDING
EXTERIOR (TYPICAL)

INDICATOR VALVE WITH
TAMPER SWITCH
(TYPICAL)

PIPE SUPPORTS

CHECK VALVE

EXISTING FDC

DOUBLE CHECK VALVE
ASSEMBLY

EXISTING 6" SERVICE
ENTRY

PRESSURE GUAGE
(TYPICAL)

ALTERNATE NO. 1:  WEST ENTRANCE CANOPY
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck (exposed below-painted)
on steel frame (exposed and painted) on 3ft deep reinforced concrete footings
(see structural). Provide metal panel fascia (similar to new East side, ALT. No. 6).
Radiant heat topping slab under canopy to include entrance slab, stairs and ramp.

ALT #1

ALTERNATE NO. 6: STAFF BREAK ROOM & EAST ENTRY VESTIBULE
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck on existing steel channel
frame. Provide aluminum storefront window system enclosure. Provide metal panel
fascia and soffit. Provide second set of storefront entrance doors. See document
set for plans, section, exterior elevations, and interior finishes.

ALT #8

ALTERNATE NO. 3:  BRICK WEARING FACE ON NEW RETAINING WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Add one (1) wythe brick and precast concrete cap to proposed concrete retaining wall
at North wall of Pool Equipment Room and West and North walls of Pool Enclosure
Base.

ALT #3

ALTERNATE NO. 4:  BRICK GABLE END WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Replace proposed polycarbonate envelope at West end with one (1) wythe brick
exterior and one (1) wythe brick grille interior on each side of reinforced 8” CMU
wall with reinf. Bond beam at 12’ AFF. Provide 2” rigid insulation at exterior side of
CMU.

ALT #4

ALT #5

ALT #6

ALTERNATE NO. 5: WEIGHT CONDITIONING FIT OUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide all interior walls, flooring, and finishes for W.T. Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #7
ALTERNATE NO. 7: EAST ENTRANCE RAMP AND WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide 10” reinforced concrete wall at North and Northeast sides of new entrance
ramp. Provide 5” deep by 6’ wide sidewalk on compacted fill with turned down edge
at South and Southwest sides. Provide 2.5” OD painted steel pipe rail with stainless
steel mesh infill on top of new concrete wall (rail and mesh one side only). See
document set for plan, section, and exterior elevations.

ALTERNATE NO. 8: AUDIOLOGY FITOUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide interior walls, flooring, and finishes for Audiology Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #9 ALTERNATE NO. 9: VENTILATION DUCTWORK
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide ventilation supply and exhaust ductwork demolition and installation.

RECESSED PENDENT SPRINKLER HEAD

UPRIGHT SPRINKLER HEAD

NEW SPRINKLER PIPE

 1/8" = 1'-0"1 BASEMENT FIRE SUPPRESSION DEMOLITION PLAN
 1/8" = 1'-0"2 BASEMENT FIRE SUPPRESSION PLAN

KEY NOTE

1 EXISTING FIRE DEPARTMENT CONNECTION TO REMAIN.

2 EXISTING 6" FIRE PROTECTION WATER SERVICE ENTRANCE TO
REMAIN.

3 EXISTING FIRE RISER TO BE REMOVED TO THE POINT OF FLANGED
CONNECTION OF SERVICE ENTRANCE.

4 EXISTING SPRINKLER MAIN AND ASSOCIATED BRANCH PIPING TO BE
REMOVED COMPLETE.

5 FIRE RISER. SEE DETAIL 3/F-101

6 SPRINKLER MAIN UP TO FIRST FLOOR

7 SPRINKLER MAIN TO BASEMENT SPRINKLER ZONE
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GENERAL NOTES, LEGEND AND BASEMENT FIRE
SUPPRESSION PLANS

03-29-13 66 86

F-101

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/4" = 1'-0"3 FIRE RISER DETAIL

FIRE SUPPRESSION GENERAL NOTES

1 SCOPE OF WORK IS TO REPLACE THE SPRINKLER SYSTEM IN
BUILDING 69. THE SPRINKLER SYSTEM SHALL BE INSTALLED
AND TESTED IN ACCORDANCE WITH NFPA 13, LATEST EDITION,
GOVERNMENT REGULATIONS, AND PROJECT DOCUMENTS. SEE
SPECIFICATION SECTION 211313.

2 ALL PIPING AND APPURTENANCES SHOWN FOR DIAGRAMMATIC
PURPOSES ONLY. CONTRACTOR SHALL BE RESPONSIBLE FOR
DESIGNING AND INSTALLING A SYSTEM THAT COMPLIES WITH NFPA
13, GOVERNMENT REGUALTATIONS, AND PROJECT
DOCUMENTS.

3 THE HAZARD CLASSIFICATIONS OF THE BUILDING INCLUDE LIGHT
HAZARD (PATIENT CARE AND TREATMENT AREAS),
ORDINARY HAZARD GROUP 1 (MECHANICAL EQUIPMENT ROOMS),
AND ORDINARY HAZARD GROUP 2 (STORAGE, CLEAN, AND
SOILED UTILITY ROOMS).

4 ALL NEW SPRINKLER SYSTEMS SHALL BE DESIGNED USING THE
AREA/DENSITY METHOD OF NFPA 13, LATEST ED.

5 QUICK RESPONSE SPRINKLERS SHALL BE USED THROUGHOUT AS
STIPULATED BY NFPA 13. COVERAGE PER SPRINKLER SHALL
BE IN COMPLIANCE WITH NFPA 13, LATEST EDITION. USE OF
EXTENDED COVERAGE SPRINKLERS SHALL NOT BE PERMITTED.

6 THE SPRINKLER SYSTEM SHALL BE FED FROM THE EXISTING
ENTRY POINT IN THE BASEMENT.

7 ALL PIPING 2-1/2 INCH THROUGH 6 INCH MAY BE SCHEDULE 10. ALL
PIPE LARGER THAN 6 INCH SHALL BE GALVANIZED.
ALL PIPING 2 INCH AND SMALLER SHALL BE SCHEDULE 40. CPVC
PIPING IS NOT ALLOWED.

8 ALL EXPOSED PIPING SHALL BE PAINTED IN ACCORDANCE WITH
PAINTING SPEC.

9 ALL MATERIALS USED SHALL BE UL LISTED AND FM APPROVED FOR
FIRE PROTECTION SERVICE. SPRINKLERS MUST BE FM
APPROVED

10 THE CONTRACTOR SHALL RECEIVE WRITTEN APPROVAL FROM THE
STRUCTURAL ENGINEER OF RECORD PRIOR TO PENETRATION
OF ANY STRUCTURAL MEMBER. CONTRACTOR SHALL FORWARD A
COPY OF THE APPROVAL TO THE FIRE PROTECTION ENGINEER
OF RECORD. IN ADDITION, ALL SEISMIC CALCULATIONS SHALL BE
REVIEWED AND APPROVED BY A LICENSED STRUCTURAL
ENGINEER PRIOR TO SUBMITTAL.

11 SPRINKLER PIPING SHALL BE SUPPORTED FROM STRUCTURAL
MEMBERS WITH APPROVED HANGERS, OR HANGER SYSTEM,
SPACED AS PRESCRIBED BY NFPA 13, LATEST EDITION.

12 PIPE VALVES AND FITTINGS USED IN THE SPRINKLER SYSTEM
SHALL BE DESIGNED TO WITHSTAND NOT LESS THAN 175
PSI COLD WATER PRESSURE.

13 ALL SPRINKLER SYSTEM INSTALLATIONS SHALL BE COORDINATED
WITH ALL OTHER TRADES PRIOR TO FABRICATION AND
INSTALLATION. SYSTEM SHALL BE CONFIGURED SO THAT
SPRINKLER DISCHARGE IS NOT AFFECTED BY OBSTRUCTIONS
SUCH
AS BEAMS, DUCTWORK, AND LIGHT FIXTURES.

14 PIPE SLEVES THROUGH FLOOR AND WALLS SHALL BE SIZED BY
SPRINKLER CONTRACTOR STRICKLY IN ACCORDANCE WITH
SECTION 9.3.4 OF NFPA 13, LATEST EDITION. GAPS AND VOID
SPACES SHALL BE SEALED AROUND THE PIPE SLEEVE AND SYSTEM
PIPE WITH A UL LISTED TWO-HOUR FIRE RATE THRU STOP
PENETRATING SYSTEM WHERE RATED WALLS AND FLOORS ARE
PENETRATED.

15 SPRINKLERS SHALL NOT BE PAINTED.
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Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287-3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
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APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

 1/8" = 1'-0" RENOVATE BUILDING 69

DJR DJR

1ST FLOOR FIRE SUPPRESSION DEMOLITION PLAN

03-29-13 67 86

FD101

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 1st FLOOR FIRE SUPRESSION DEMOLITION PLAN

KEY NOTE

1 EXISTING SPRINKLER MAIN TO BE REMOVED COMPLETE

2 EXISTING SPRINKLER SYSTEM TO BE REMOVED COMPLETE
INCLUDING BRANCH PIPING, SPRINKLER HEADS, PIPE HANGERS, FIRE
HOSE CABINETS, ETC.

Revisions Date
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 1/8" = 1'-0" RENOVATE BUILDING 69

DJR DJR

1ST FLOOR FIRE SUPPRESSION PLAN

03-29-13 68 86

FX101

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

KEY NOTE

1 SPRINKLER MAIN FROM BELOW

2 TO FIRST FLOOR SPRINKLER ZONE. SIZE BY HYDRAULIC
CALCULATION.

 1/8" = 1'-0"1 1st FLOOR FIRE SUPRESSION PLAN

Revisions Date



TV

DEDUCT ALTERNATES

BUILDING CODE DATA

NAME: CHARLES G. SOWDERS III
TITLE: PROFESSIONAL ENGINEER

ELECTRICAL SYSTEM AND EQUIPMENT ENERGY COST BUDGET

METHOD OF COMPLIANCE: PRESCRIPTIVE PERFORMANCE

LIGHTING SCHEDULE
LAMP TYPE REQUIRED IN FIXTURE: REFER TO LIGHT FIXTURE SCHEDULE
NUMBER OF LAMPS IN FIXTURE: REFER TO LIGHT FIXTURE SCHEDULE
BALLAST TYPE USED IN THE FIXTURE: REFER TO LIGHT FIXTURE SCHEDULE
NUMBER OF BALLASTS IN FIXTURE: REFER TO LIGHT FIXTURE SCHEDULE
TOTAL WATTAGE PER FIXTURE: REFER TO LIGHT FIXTURE SCHEDULE
TOTAL INTERIOR WATTAGE SPECIFIED VS. ALLOWED:  28,929 W SPECIFIED VS. 29,782 W ALLOWED
TOTAL EXTERIOR WATTAGE SPECIFIED VS. ALLOWED:  858 W SPECIFIED VS. 1,352 W ALLOWED

EQUIPMENT SCHEDULES WITH MOTORS (NOT USED FOR MECHANICAL SYSTEMS)
MOTOR HORSEPOWER:N/A
NUMBER OF PHASES: N/A
MINIMUM EFFICIENCY: N/A
MOTOR TYPE: N/A
NUMBER OF POLES: N/A

DESIGNER STATEMENT:

TO THE BEST OF MY KNOWLEDGE AND BELIEF, THE DESIGN OF THIS BUILDING COMPLIES WITH THE
ELECTRICAL SYSTEM AND EQUIPMENT REQUIREMENTS OF ANSI/ASHRAE/IESNA STANDARD 90.1-2007.

LIGHT FIXTURE SCHEDULE

SYMBOL LABEL # OF
LAMPS

TYPE OF
LAMP BALLAST WATTS/

FIXTURE VOLTAGE DESCRIPTION

A2

B2

2' X 4' RECESSED DIRECT/INDIRECT FLUORESCENT

2' X 2' RECESSED DIRECT/INDIRECT FLUORESCENT

A3 2' X 4' RECESSED DIRECT/INDIRECT FLUORESCENT

2

3

28W T5
3500K

1
PROGRAM

START
1.0 BF

64

9528W T5
3500K

2
PROGRAM

START
1.0 BF

2 14W T5
3500K

32
1

PROGRAM
START
1.0 BF

A2D 2' X 4' RECESSED DIRECT/INDIRECT FLUORESCENT
WITH DIMMING BALLAST

2 6428W T5
3500K

1
RAPID
START

DIMMING
1.0 BF

277

277

277

277

D4

E

EMR

EXA

EXB

F

C2

NOTES:
1.  EM - EMERGENCY LIGHT (CIRCUITED FROM NORMAL AND EMERGENCY BACK-UP POWER).
     EM NL - UN-SWITCHED NIGHT LIGHT (CIRCUITED FROM EMERGENCY POWER).
3.  ALL FLUORESCENT LIGHT FIXTURES MUST HAVE INDIVIDUAL DISCONNECTING MEANS LOCATED AT EACH FIXTURE.
4.  ALL LIGHTING SHALL BE DAYLIGHT COLOR SPECTRUM.
5.  VERIFY ALL LIGHT FIXTURE MOUNTING TYPES AND COLORS WITH ARCHITECT.

LED LED --- 1

SINGLE-FACE LED EMERGENCY EXIT SIGN WITH
DIRECTIONAL INDICATOR

DOUBLE FACE LED EMERGENCY EXIT SIGN WITH
DIRECTIONAL INDICATOR

LED LED --- 1

4' FLUORESCENT STRIP LIGHT

2' X 4' RECESSED PRISMATIC LENSED TROFFER
FLUORESCENT

LED LED --- 1 EXTERIOR EMERGENCY EGRESS LIGHT FIXTURE
SUITABLE FOR WET AND COLD LOCATIONS

6" OPEN RECESSED HORIZONTAL COMPACT
FLUORESCENT DOWNLIGHT

2 28W T5
3500K

1
PROGRAM

START
1.0 BF

64

28W T5
3500K

1
PROGRAM

START
622

1 26W TRT
3500K

29
1

PROGRAM
START

G
8" LENSED RECESSED HORIZONTAL COMPACT
FLUORESCENT DOWNLIGHT SUITABLE FOR WET
LOCATIONS

1 42W TRT
3500K

46
1

PROGRAM
START

H
EXTERIOR 4' ROUGH SURFACE MOUNT LINEAR
FLUORESCENT WITH COLD WEATHER BALLAST,
SUITABLE FOR WET LOCATIONS

1 32

1
PROGRAM

START
COLD

WEATHER

B3 2' X 2' RECESSED DIRECT/INDIRECT FLUORESCENT3 5014W T5
3500K

4 12628W T5
3500K

2
PROGRAM

START
1.0 BF

2' X 4' RECESSED DIRECT/INDIRECT FLUORESCENT
WITH SIDE MOUNT DIFFUSERS

I

16" PENDENT MOUNTED POOL LIGHT FIXTURE WITH
GLASS LENS SUITABLE FOR NATATORIUM

1

J 1

EXTERIOR PULSE START METAL HALIDE BOLLARD
LIGHT FIXTURE

150W
PSMH
3500K

1661

1
PULSE
START

K2

K4

L

4' LINEAR FLUORESCENT WALL BRACKET2 28W T5
3500K

1
PROGRAM

START
1.0 BF

64

2 14W T5
3500K

32
1

PROGRAM
START
1.0 BF

2' LINEAR FLUORESCENT WALL BRACKET

120
LINEAR FLUORESCENT UNDERCABINET LIGHT.
COORDINATE LENGTHS AND MOUNTING WITH
CABINETRY AND ARCHITECTURAL DRAWINGS.

1 OR 2 T5
3500K

1
INSTANT
START

8 W/FTN/A

MN/A 120 LINEAR LED SOFFIT LIGHT. COORDINATE LENGTHS
AND MOUNTING WITH ARCHITECTURAL DRAWINGS.

LED LED
3500K

1
LED

DRIVER
8 W/FT

28W T5
3500K

50W
PSMH
3500K

67

277

277

277

277

277

277

277

277

277

277

277

277

277

277

C3 2' X 4' RECESSED PRISMATIC LENSED TROFFER
FLUORESCENT

3 28W T5
3500K

2
PROGRAM

START
1.0 BF

95 277

N 277 EXTERIOR LED WALL PACKLED LED
3500K

1
LED

DRIVER
26

B2D 2' X 2' RECESSED DIRECT/INDIRECT FLUORESCENT
WITH DIMMING BALLAST

2 14W T5
3500K

32 277

1
PROGRAM

START
1.0 BF

1
RAPID
START

DIMMING
1.0 BF

ELECTRICAL LEGEND
120V DUPLEX RECEPTACLE: 18" AFF STANDARD

120V DUPLEX RECEPTACLE: GFI 18" AFF STANDARD

120V DUPLEX RECEPTACLE: GFI 44" AFF STANDARD

120V DUPLEX RECEPTACLE: GFI 48" AFF STANDARD

120V DUPLEX RECEPTACLE: WEATHERPROOF GFI

120V DEDICATED DUPLEX RECEPTACLE: REFRIGERATOR GFI

120V DEDICATED DUPLEX RECEPTACLE: MICROWAVE

120V DEDICATED DUPLEX RECEPTACLE: TREADMILL 18" AFF
STANDARD

120V DEDICATED DUPLEX RECEPTACLE: DISHWASHER 18" AFF
STANDARD

120V DEDICATED DUPLEX RECEPTACLE: WASHER 44" AFF
STANDARD

120V DEDICATED DUPLEX RECEPTACLE: WATER COOLER

120V QUADRUPLEX RECEPTACLE: 18" AFF STANDARD

120V QUADRUPLEX RECEPTACLE: GFI 18" AFF STANDARD

220V DEDICATED RECEPTACLE: DRYER 44" AFF STANDARD

DATA/TELCO OUTLET: 18" AFF STANDARD UNO;
SEE DETAIL 10/E-501

DATA OUTLET: 18" AFF STANDARD UNO

WALL TELCO OUTLET: 48" AFF STANDARD UNO

TELEVISION - CATV

DISCONNECT SWITCH NON-FUSED

DISCONNECT SWITCH FUSED

SINGLE POLE WALL SWITCH: 44" AFF STANDARD UNO

TWO GANG SINGLE POLE WALL SWITCH: 44" AFF STANDARD
UNO

THREE WAY WALL SWITCH: 44" AFF STANDARD UNO

TWO GANG THREE WAY WALL SWITCH: 44" AFF STANDARD UNO

FOUR WAY WALL SWITCH: 44" AFF STANDARD UNO

DIMMER WALL SWITCH: 44" AFF STANDARD UNO

MOTOR RATED SWITCH: 44" AFF STANDARD UNO

CARD READER: 46" AFF STANDARD UNO

KEY PAD: 46" AFF STANDARD UNO

SPEAKER

BELL

CAMERA

PANIC BUTTON: 46" AFF STANDARD UNO

GFI
44" AFF

GFI

GFI
48" AFF

R
GFI

GFI

3

4

D

CR

T

W

D

GFI
WC

S

GFI
WP

DW

M

B

PB

M

3

3

KP

DB DECIBEL OR DIRECT BURIAL
DC DIRECT CURRENT
DCP DIMMER CONTROL PANEL
DEG C DEGREES CELSIUS
DEG F DEGREES FAHRENHEIT
DEMO DEMOLITION
DIAG DIAGRAM
DISC DISCONNECT
DISTR DISTRIBUTION
DISTR PL DISTRIBUTION PANEL
DMR SW DIMMER SWITCH
DN DOWN
DPDT DOUBLE POLE, DOUBLE THROW
DPST DOUBLE POLE, SINGLE THROW
DRSW DOOR SWITCH
DS DISCONNECT SWITCH
DWG DRAWING

EC EMPTY CONDUIT
EG EQUIPMENT GROUND
EL ELEVATION
ELEC ELECTRIC OR ELECTRICAL
ELEV ELEVATOR
EMCP EMERGENCY MONITORING CONTROL 

PANEL
EMER EMERGENCY
EMI ELECTROMAGNETIC INTERFERENCE
EMT ELECTRICAL METALLIC TUBING
ENCL ENCLOSURE
EPO EMERGENCY POWER OFF
EPRF EXPLOSION PROOF
ESMT EASMENT
EWC ELECTRIC WATER COOLER
EWH ELECTRIC WATER HEATER
EXIST EXISTING

FA FIRE ALARM
FAAP FIRE ALARM ANNUNCIATOR PANEL
FABL FIRE ALARM BELL
FABX FIRE ALARM BOX
FACP FIRE ALARM CONTROL PANEL
FC FOOTCANDLE
FCU FAN COIL UNIT
FI FILM ILLUMINATOR
FIXT FIXTURE
FLT FLOODLIGHT
FLUOR FLUORESCENT
FLUOR FIX FLUORESCENT FIXTURE
FT FEET OR FOOT
FU SW FUSED SWITCH
FVNR FULL VOLTAGE NON-REVERSING
FVR FULL VOLTAGE REVERSING

G OR GND GROUND
GEN GENERATOR
GFCI GROUND FAULT CIRCUIT INTERRUPTOR
GTB GROUND TERMINAL BOX

HFCU HORIZONTAL FAN COIL UNIT
HID HIGH INTENSITY DISCHARGE
HOA HAND-OFF-AUTOMATIC
HP HORSEPOWER
HT HEIGHT
HZ HERTZ

IESNA ILLUMINATION ENGINEERING SOCIETY
OF NORTH AMERICA

IMC INTERMEDIATE METAL CONDUIT
INCAND INCANDESCENT
IR INFRARED
IWH INSTANTANEOUS WATER HEATER

J-BOX JUNCTION BOX

kV KILOVOLT
kVA KILOVOLT AMPERE
kVAH KILOVOLT AMPERE PER HOUR
kVAR KILOVOLT AMPERE REACTIVE
kW KILOWATT
kWH KILOWATT HOUR
kwHM KILOWATT HOUR METER

ABBREVIATIONS

1PH SINGLE-PHASE
1P SINGLE POLE
2/C TWO-CONDUCTOR
3/C THREE-CONDUCTOR
3PH THREE-PHASE
4/C FOUR-CONDUCTOR
4W FOUR-WIRE
A/C UNIT AIR CONDITIONING UNIT
A/E ARCHITECT/ENGINEER
AAP ALARM ANNUNCIATOR PANEL
AC ALTERNATING CURRENT OR ARMORED

CABLE
ACC ACCESSIBLE
ADDL ADDITIONAL
ADJ ADJACENT, ADJOINING
ADO AUTOMATIC DOOR OPENER
AF AMPERE FRAME OR AMP FUSE
AFC ABOVE FINISHED COUNTER, 

AUTOMATIC FREQUENCYCONTROL, OR
AVAILABLE FAULT CURRENT

AFF ABOVE FINISHED FLOOR
AFG ABOVE FINISHED GRADE
AH AMPERE HOUR
AHJ AUTHORITY HAVING JURISDICTION
AIC AMPERE INTERRUPTING CAPACITY
ALT ALTERNATE
AMB OR A AMBIENT
AMP AMPERE
ARCH ARCHITECT
ASC AMPS SHORT CIRCUIT
AT AMPERE TRIP
ATS AUTOMATIC TRANSFER SWITCH
AUTO AUTOMATIC
AV AUDIO VISUAL

BAT BATTERY
BC BARE COPPER
BD BOARD
BFF BELOW FINISH FLOOR
BIL BASIC INSULATION LEVEL
BLDG BUILDING
BPIP BOILER PLANT INTRUMENTATION 

PANEL
BRKR BREAKER
BYP BY PASS

C CONDUIT
CAB CABINET
CALC CALCULATE
CAP CAPACITY
CAT CATALOG
CATV COMMUNITY ANTENNA TELEVISION
CCR CONTROL CONTACTOR
CCTV CLOSED CIRCUIT TELEVISION
cd CANDELA
CD CONSTRUCTION DOCUMENTS
CF CONTRACTOR FURNISHED
CFE CONTRACTOR FURNISHED 

EQUIPMENT
CHW CHILLED WATER
CHWP CHILLED WATER PUMP
CKT CIRCUIT
CKT BRKR CIRCUIT BREAKER
CLF CURRENT LIMITING FUSE
CLG CEILING
CMU CONCRETE MASONRY UNIT
COAX COAX CABLE
COMM COMMUNICATION
COMPT COMPARTMENT
CONC CONCRETE
CONT CONTINUE
CONTR CONTRACTOR
COORD COORDINATE
CPT CONTROL POWER TRANSFORMER
CRI COLOR RENDERING INDEX
CT CURRENT TRANSFORMER
CTV CABLE TELEVISION
CU COPPER
CU FT CUBIC FEET
CUR CURRENT

LED LIGHT EMITTING DIODE
LF LINEAR FEET (FOOT)
LM LUMEN
LP LIGHT POLE
LPS LOW PRESSURE SODIUM
LRA LOCKED ROTAR AMPS
LTCP LOCAL TEMPERATURE CONTROL PANEL
LT LIGHT
LTG LIGHTING
LTG PNL LIGHTING PANEL
LTNG LIGHTNING
LV LOW VOLTAGE

MATV MASTER ANTENNA TELEVISION SYSTEM
MAX MAXIMUM
MC METAL-CLAD
MCA MINIMUM CIRCUIT AMPS
MCB MINIMUM CIRCUIT BREAKER
MCC MOTOR CONTROL CENTER
MDP MAIN DISTRIBUTION PANEL
MECH MECHANICAL
MG MOTOR GENERATOR
MH MANHOLE
MIN MINIMUM
MOCP MAXIMUM OVERCURRENT PROTECTION
MLO MAIN LUGS ONLY
MT MOUNT
MTD MOUNTED
MTG MOUNTING
MTS MANUAL TRASNFER SWITCH
MV MEDIUM VOLTAGE
MVA MEGAVOLT-AMPERE
MW MEGAWATT MICROWAVE

NA NOT APPLICABLE
NEC NATIONAL ELECTRICAL CODE
NEMA NATIONAL ELECTRICAL MANUFACTURERS

ASSOCIATION
NEUT OR N NEUTRAL
NFPA NATIONAL FIRE PROTECTION ASSOCIATION
NIC NOT IN CONTRACT
NL NIGHT LIGHT
NO NORMALLY OPEN
NS NO SCALE
NTS NOT TO SCALE

OC ON CENTER
OD OUTSIDE DIAMETER
OL OVERLOAD

P POLE
PA PUBLIC ADDRESS
PB PANELBOARD, PULL BOX, OR PUSHBUTTON
PBPU PREFABRICATED BEDSIDE PATIENT UNIT
PCB POLYCHLORINATED BIPHENYL
PEC PHOTOELECTRIC CELL
PED PEDESTAL
PEND PENDANT
PF POWER FACTOR
PH PHASE
PNL PANEL
POD POWER OPERATED DAMPER
PT POTENTIAL TRANSFORMER
PTRV POWER TYPE ROOF VENTILATION
PVC POLYVINYL CHLORIDE (PLASTIC)
PWR POWER

RCP REFLECTED CEILING PLAN
REC RECESSED
RECEPT RECEPTACLE
RGS RIGID GALVANIZED STEEL
RM ROOM
RMS ROOT MEAN SQUARE
REQD REQUIRED

SCC SHORT CIRCUIT CAPACITY
SES SERVICE ENTRANCE SECTION
SD SMOKE DETECTOR
SF SQUARE FOOT (FEET)

SHT SHEET
SI INTERNATIONAL SYSTEM OF UNITS
SPEC SPECIFICATION
SPST SINGLE POLE, SINGLE THROW
SURF SURFACE
SW SWITCH
SWBD SWITCHBOARD
SWGR SWITCHGEAR
TC TIMECLOCK
TEL TELEPHONE
TP TWISTED PAIR
TPS TWISTED PAIR SHIELDED
TTB TELEPHONE TERMINAL BOARD
TV TELEVISON
TYP TYPICAL

UFD UNDERFLOOR DUCT
UGND UNDERGROUND
UL UNDERWRITERS LABORATORY
UON UNLESS OTHERWISE NOTED
UPS UNINTERRUPTIBLE POWER SUPPLY
UTIL UTILITY

V VOLT
VA VOLT AMPERE
VAR VOLT AMPERE REACTIVE
VFCU VERTICAL FAN COIL UNIT
VFD VARIABLE FREQUENCY DRIVE
VOLT VOLTAGE

W WATT
WH WATER HEATER
WP WEATHERPROOF

XFER TRANSFER
XFMR TRANSFORMER

ALTERNATE NO. 1:  WEST ENTRANCE CANOPY
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck (exposed below-painted)
on steel frame (exposed and painted) on 3ft deep reinforced concrete footings
(see structural). Provide metal panel fascia (similar to new East side, ALT. No. 6).
Radiant heat topping slab under canopy to include entrance slab, stairs and ramp.

ALT #1

ALTERNATE NO. 6: STAFF BREAK ROOM & EAST ENTRY VESTIBULE
PROJECT TO INCLUDE ALL WORK EXCEPT:

EPDM roof on tapered insulation on ribbed metal deck on existing steel channel
frame. Provide aluminum storefront window system enclosure. Provide metal panel
fascia and soffit. Provide second set of storefront entrance doors. See document
set for plans, section, exterior elevations, and interior finishes.

ALT #8

ALTERNATE NO. 3:  BRICK WEARING FACE ON NEW RETAINING WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Add one (1) wythe brick and precast concrete cap to proposed concrete retaining wall
at North wall of Pool Equipment Room and West and North walls of Pool Enclosure
Base.

ALT #3

ALTERNATE NO. 4:  BRICK GABLE END WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Replace proposed polycarbonate envelope at West end with one (1) wythe brick
exterior and one (1) wythe brick grille interior on each side of reinforced 8” CMU
wall with reinf. Bond beam at 12’ AFF. Provide 2” rigid insulation at exterior side of
CMU.

ALT #4

ALT #5

ALT #6

ALTERNATE NO. 5: WEIGHT CONDITIONING FIT OUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide all interior walls, flooring, and finishes for W.T. Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #7
ALTERNATE NO. 7: EAST ENTRANCE RAMP AND WALL
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide 10” reinforced concrete wall at North and Northeast sides of new entrance
ramp. Provide 5” deep by 6’ wide sidewalk on compacted fill with turned down edge
at South and Southwest sides. Provide 2.5” OD painted steel pipe rail with stainless
steel mesh infill on top of new concrete wall (rail and mesh one side only). See
document set for plan, section, and exterior elevations.

ALTERNATE NO. 8: AUDIOLOGY FITOUT
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide interior walls, flooring, and finishes for Audiology Suite.  Area to include
electrical and plumbing fixtures and connections.

ALT #9 ALTERNATE NO. 9: VENTILATION DUCTWORK
PROJECT TO INCLUDE ALL WORK EXCEPT:

Provide ventilation supply and exhaust ductwork demolition and installation.
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CGS/WCM KLC

ELECTRICAL NOTES, ABBREVIATIONS, LEGENDS
AND LIGHT FIXTURE SCHEDULE

69 86

E-001
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

1.  ALL ELECTRICAL DEVICES, FIXTURES, EQUIPMENT AND FEEDERS  SHALL
    BE INSTALLED IN ACCORDANCE WITH THE PROJECT SPECIFICATIONS, THE
     MANUFACTURER'S RECOMMENDED PROCEDURES, ALL APPLICABLE LOCAL

AND STATE CODES, AMERICAN DISABILITIES ACT AND WITH THE LATEST
EDITION OF THE NATIONAL ELECTRICAL CODE.

2. PROVIDE ADDITIONAL SUPPORT FOR DEVICES, FIXTURES, EQUIPMENT AND
FEEDERS WHERE THE BUILDING CONSTRUCTION IS NOT SUITABLE FOR
DIRECT MOUNTING.

3. FIRESTOP, DRAFTSTOP, SMOKESTOP AND/OR PROTECT THE ANNULAR
SPACE AROUND ALL PENETRATIONS THROUGH WALLS, PARTITIONS, FLOORS,
CEILING, AND ROOFS IN ACCORDANCE WITH THE REQUIREMENTS OF THE
NATIONAL ELECTRICAL CODE, UL LISTING REQUIREMENT AND THE APPLICABLE
BUILDING CODES.

4. VERIFY CEILING SYSTEMS AND PROVIDE MOUNTING ACCESSORIES, TRIMS AND
ALL REQUIRED MOUNTING HARDWARE TO SUIT THE PARTICULAR INSTALLATION.

5. PROTECT EXISTING UNDERGROUND AND BUILDING INTERIOR UTILITIES DURING
CONSTRUCTION.

6. BRANCH CIRCUIT CONDUCTORS SHALL BE 12 AWG COPPER MINIMUM.

7. COORDINATE ANY AND ALL WORK WITH ALL OTHER TRADES PRIOR TO
INSTALLATION SO AS TO AVOID CONFILCT DURING ONSTRUCTION.

8. ALL PANELS SHALL HAVE TYPED, COMPLETED DIRECTORIES INDICATING EQUIPMENT
SERVED AND ROOM NUMBER (AS INDICATED ON FINAL BUILDING ROOM SIGNAGE) OF
EQUIPMENT LOCATION, OR SPARE, OR SPACE.

9. MANUFACTURER'S NAME AND MODEL NUMBER ARE GIVEN FOR DESCRIPTIVE
PURPOSES, TO INDICATE A QUALITY STANDARD AND ARE NOT INTENDED TO LIMIT
PRODUCTS TO A PARTICULAR MANUFACTURER. PRODUCTS DEEMED EQUAL AND
APPROVED BY THE DESIGNER WILL BE ACCEPTED. ALL PRODUCTS MUST COMPLY
WITH "BUY AMERICAN ACT".

10. ALL FEEDERS AND CIRCUITRY SHALL BE TORQUED PER THE PANEL, BREAKER,
AND/OR PARTICULAR EQUIPMENT MAUNFACTURER'S SPECIFICATIONS.

11. CIRCUITRY TO SWITCHES, RECEPTACLES, AND ALL OTHER DEVICES SHALL
BE TERMINATED ON THE DEVICE'S SCREW TERMINALS.

12. MOUNTING HEIGHTS INDICATED ARE TO CENTER OF DEVICE, OUTLET, FIXTURE, OR
EQUIPMENT UNLESS NOTED OTHERWISE.

13. ALL WIRE TERMINATIONS SHALL BE RATED FOR 75 DEGREE C.

14. ALL CONDUCTORS SHALL HAVE THHN/THWN INSULATION, UNLESS OTHERWISE NOTED.

15. ALL CONDUIT SHALL BE RGS, EMT, OR LFMC UNLESS OTHERWISE NOTED.  FMC
CONDUIT MAY BE USED ON VIBRATING EQUIPMENT.

16. ALL ELECTRICAL MATERIALS, DEVICES, APPLIANCES AND EQUIPMENT SHALL BE
LABEL LISTED BY AN APPROVED THIRD PARTY TESTING AGENCY.

17. UNDERGROUND CONDUIT SHALL BE BURIED PER TABLE 300.5 OF THE 2011 NEC.

GENERAL NOTES

Revisions Date
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1ST FLOOR ELECTRICAL DEMOLITION PLAN

70 86

ED101
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 1ST FLOOR ELECTRICAL DEMOLITION PLAN

1ST FLOOR ELECTRICAL DEMOLITION PLAN NOTES:

1. DEMOLISH ALL ELECTRICAL CONDUCTORS AND CONDUIT BACK TO PANELBOARD FOR
ALL DEVICES.  MARK EXISTING UNUSED OVERCURRENT PROTECTION DEVICES AS "SPARE".
REVISE PANEL SCHEDULES TO REFLECT NEW WIRING.

2. CONTRACTOR SHALL REUSE EXISTING FIRE ALARM DEVICES IF NOT DAMAGED DURING
DEMOLITION.

3. CONTRACTOR SHALL NOT LEAVE ANY UNUSED ELECTRICAL DEVICES ABANDONED IN
PLACE. ALL ELECTRICAL DEVICES MUST BE REMOVED.

4. EXISTING EQUIPMENT, SUCH AS LIGHTING FIXTURES, WIRING DEVICES, CONDUITS, ETC., TO BE
REMOVED COMPLETELY.  CUT/CAP CONDUITS AT THE AREA OF WORK PERIMETER AND
REMOVE CONDUIT WITHIN THE WORK AREA, DISCONNECT WIRING AT THE OVERCURRENT
PROTECTIVE DEVICE AND REMOVE WIRING COMPLETELY FROM THE ABANDONED CONDUITS.

5. REMOVE ALL ACCESSIBLE ABANDONED WIRING OF ALL TYPES, OR CAP AND LABEL IN
JUNCTION BOX FOR RE-USE, IN COMPLIANCE WITH THE NATIONAL ELECTRIC CODE.

6. MAINTAIN AND RESTORE ANY EXISTING SYSTEMS THAT WILL REMAIN IN USE DURING
DEMOLITION OR CONSTRUCTION.  IF INTERRUPTED, ALL CONDUITS AND CONDUCTORS
PASSING THROUGH RENOVATED AREAS AND SERVICING UNDISTURBED AREAS.

7. CONTRACTOR IS RESPONSIBLE FOR ALL DEMOLITION.  DEVICES SHOWN ARE NOT ALL
INCLUSIVE, CONTRACTOR SHALL VERIFY IN FIELD EXTENT OF ALL DEMOLITION.

KEY NOTE

1 EXISTING PANEL '69H' SHALL BE RELOCATED TO MECHANICAL AREA
1-606. SEE 1/E-102 FOR NEW LOCATION.

2 EXISTING KILNS TO BE RELOCATED. RECONNECT AS SHOWN ON E-102.

3 EXISTING PANEL '69F' TO REMAIN. SEE NOTES E-102.

4 ELECTRICAL WIREMOLD OR WIRE TROUGH TO BE DEMOLISHED.

5 AUTOMATIC DOOR OPENER TO BE DEMOLISHED.

6 EXISTING EQUIPMENT IN ROOM TO REMAIN.

7 PANIC ALARM TO DEMOLISHED AND TURNED OVER TO THE OWNER.

8 ADA AUTOMATIC DOOR HARDWARE TO BE DEMOLISHED.

9 DEMOLISH EXISTING SECURITY CANERA, TO BE RELOCATED.

10 DEMOLISH EXISTING AIR COMPRESSOR ELECTRICAL CONNECTION AT
EXISTING LOADING DOCK.

Revisions Date
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ED102
3/29/13
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3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 1ST FLOOR LIGHTING & FIRE ALARM DEMOLITION PLAN

1ST FLOOR LIGHTING DEMOLITION PLAN NOTES:

1. DEMOLISH ALL ELECTRICAL CONDUCTORS AND CONDUIT BACK TO PANELBOARD FOR ALL
DEVICES SHOWN ON THIS PLAN.  MARK EXISTING UNUSED OVERCURRENT PROTECTION
DEVICES AS "SPARE".

2. CONTRACTOR SHALL REUSE EXISTING FIRE ALARM DEVICES IF NOT DAMAGED DURING
DEMOLITION.

3. CONTRACTOR SHALL NOT LEAVE ANY UNUSED ELECTRICAL DEVICES ABANDONED IN
PLACE. ALL ELECTRICAL DEVICES MUST BE REMOVED.

4. EXISTING EQUIPMENT, SUCH AS LIGHTING FIXTURES, WIRING DEVICES, CONDUITS, ETC.,
SHOWN ON PLANS TO BE REMOVED COMPLETELY.  CUT/CAP CONDUITS AT THE AREA OF
WORK PERIMETER AND REMOVE CONDUIT WITHIN THE WORK AREA, DISCONNECT WIRING
AT THE OVERCURRENT PROTECTIVE DEVICE AND REMOVE WIRING COMPLETELY FROM
THE ABANDONED CONDUITS.

5. REMOVE ALL ACCESSIBLE ABANDONED WIRING OF ALL TYPES, OR CAP AND LABEL IN
JUNCTION BOX FOR RE-USE, IN COMPLIANCE WITH THE NATIONAL ELECTRIC CODE.

6. MAINTAIN AND RESTORE ANY EXISTING SYSTEMS THAT WILL REMAIN IN USE DURING
DEMOLITION OR CONSTRUCTION, IF INTERRUPTED, ALL CONDUITS AND CONDUCTORS
PASSING THROUGH RENOVATED AREAS AND SERVICING UNDISTURBED AREAS.

KEY NOTE

1 EXISTING CEILING MOUNTED TROUGH TO BE DEMOLISHED.

2 EXISTING CEILING MOUNTED RECEPTACLE TO BE DEMOLISHED.

3 EXISTING LIGHTING TO REMAIN.

4 EXISTING LIGHT SWITCH TO BE RELOCATED TO COORDINATE WITH
NEW DOOR SWING. TIE TO EXISTING LIGHT FIXURES AND CIRCUIT.

Revisions Date
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 1/8" = 1'-0" RENOVATE BUILDING 69

CGS/WCM KLC

BASEMENT POWER PLAN

72 86

E-101
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 BASEMENT POWER PLAN

BASEMENT POWER & LIGHTING PLAN NOTES:

1. ALL RECEPTACLE CONDUCTORS SHALL BE 2-12 AWG, 1-12 AWG EG IN 3/4" EMT UNLESS
NOTED OTHERWISE.

2. VERIFY LOCATION OF MECHANICAL EQUIPMENT WITH MECHANICAL DRAWINGS.

3. SEE E-601 FOR EQUIPMENT CONDUCTOR SCHEDULE.
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410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of

542-CSI-203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN
Architect
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As indicated RENOVATE BUILDING 69

CGS/WCM KLC

1ST FLOOR POWER AND TELECOMMUNICATIONS
PLAN

73 86

E-102
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 1ST FLOOR POWER AND TELECOMMUNICATIONS PLAN

1ST FLOOR POWER & TELECOMMUNICATIONS PLAN NOTES:

1. ALL RECEPTACLE CONDUCTORS SHALL BE 2-12 AWG, 1-12 AWG EG IN 3/4" EMT UNLESS
NOTED OTHERWISE.

2. VERIFY LOCATION OF MECHANICAL EQUIPMENT WITH MECHANICAL DRAWINGS.

3. SEE E-601 FOR EQUIPMENT CONDUCTOR SCHEDULE.

4. ELECTRICAL CONTRACTOR SHALL PROVIDE ALL FACE PLATES  AND JACKS FOR
TELE DATA.

5. ELECTRICAL CONTRACTOR SHALL PULL ALL DATA/TELCO CABLES FROM OUTLET
LOCATION TO TELCO CABINET AND TERMINATE AT THE OUTLET. OWNER SHALL
TERMINATE ALL CABLES IN THE TELCO CABINET

6. COORDINATE CABLE TRAY INSTALLATION WITH OTHER TRADES FOR CLEARANCES.

7. 3/4" CONDUIT TO CABLE TRAY WITH PULL STRING FOR TV.

8. VERIFY LOCATION AND ELECTRICAL REQUIREMENTS OF ALL POOL EQUIPMENT WITH
POOL MANUFACTURER.

9. SEE E-001 FOR DEDUCT ALTERNATES.

KEY NOTE

1 SEE ELECTRICAL ROOM 1-701A ENLARGEMENT 2/E-102.

2 SEE ELECTRICAL ROOM 1-121 ENLARGEMENT 3/E-102.

3 JUNCTION BOX FOR SOUND BOOTH. COORDINATE ELECTRICAL AND
DATA  REQUIREMENTS AND CONNECTION WITH MANUFACTURER,
INCLUDING PANIC BUTTON CONNECTION.

4 EXISTING PANEL '69F' TO REMAIN. EXISTING WALL SUPPORTING PANEL
TO BE DEMOLISHED. CONTRACTOR SHALL PROVIDE TEMPORARY
SUPPORT FOR PANEL DURING DEMOLITION AND UNTIL NEW WALL IS
CONSTRUCTED. ROUGH IN NEW WALL AS WALL IS BEING
CONSTRUCTED.

5 JUNCTION BOX FOR RELOCATED LIFT.  VERIFY ELECTRICAL
REQUIREMENTS BEFORE RELOCATING AND INSTALLING.

6 UNDERCABINET TASK LIGHTING. COORDINATE LENGTH AND MOUNTING
WITH CABINETS AND ARCHITECTURAL DRAWINGS.  CIRCUIT FROM
NEAREST RECEPTACLE CIRCUIT IN THE SAME ROOM. INSTALL WALL
SWITCH FOR EACH CONTINUOUS RUN OF UNDERCABINET LIGHTING AS
SHOWN.

7 FLUSH CEILING MOUNTED 120V DUPLEX RECEPTACLE AND DATA
OUTLET FOR PROJECTOR.

8 PANEL SHALL BE RECESSED INTO NEW WALL, PROVIDE NEW FLUSH
MOUNT COVER. STUB UP FOUR (4) 3/4" EMT CONDUITS TO ABOVE
FINISH CEILING FOR FUTURE USE.

9 COORDINATE LOCATIONS OF ALL WALL RECEPTACLES IN NEW WALL
INFILL SO AS NOT TO HAVE EXPOSED CONDUIT.

10 JUNCTION BOX FOR SNOW MELT SYSTEM. COORDINATE LOCATION AND
REQUIREMENTS WITH MECHANICAL CONTRACTOR.

 1/4" = 1'-0"2 1ST FLOOR EXISTING ELECTRICAL ROOM 1-701A ENLARGEMENT
 1/4" = 1'-0"3 1ST FLOOR EXISTING ELECTRICAL ROOM 1-121 ENLARGEMENT
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410 E. 21 STREET
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BRAY MOONEY
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Aquatic Consultant
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Civil Engineer

2453 N DELAWARE STREET
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Tel   (317) 800-6388

GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
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ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

 1/8" = 1'-0" RENOVATE BUILDING 69

CGS/WCM KLC

1ST FLOOR HVAC POWER PLAN

74 86

E-103
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 1ST FLOOR HVAC POWER PLAN

KEY NOTE

1 EXISTING FAN COIL UNIT WITH INTEGRAL DISCONNECT SWITCH
PROVIDED WITH UNIT TO REMAIN.

2 EXISTING UNIT HEATER AND DISCONNECT.

3 TIE INTO EXISTING FAN COIL UNIT CIRCUIT.

4 CONNECT EF-3 TO LIGHTING CIRCUIT AND SWITCH SERVING WOMEN'S
TOILET 1-108.

5 CONNECT EF-2 TO LIGHTING CIRCUIT AND SWITCH SERVING MEN'S
TOILET 1-104.

6 CONNECT EF-5 TO LIGHTING CIRCUIT AND SWITCH SERVING STAFF
TOILET 1-122A.

7 CONNECT EF-4 TO LIGHTING CIRCUIT AND SWITCHES SERVING
PATIENT TOILETS 1-403 & 1-404.

1ST FLOOR HVAC POWER PLAN NOTES:

1. VERIFY LOCATION OF MECHANICAL EQUIPMENT WITH MECHANICAL DRAWINGS.

2. SEE E-601 FOR EQUIPMENT CONDUCTOR SCHEDULE.

3. ALL RECEPTACLE CONDUCTORS SHALL BE 2-12 AWG, 1-12 AWG EG IN 3/4" C. UNLESS
NOTED OTHERWISE.

Revisions Date
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GUIDON DESIGN
Architect
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SOLUTIONS

 1/8" = 1'-0" RENOVATE BUILDING 69

CGS/WCM KLC

1ST FLOOR LIGHTING PLAN

75 86

E-104
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 1ST FLOOR LIGHTING PLAN

1ST FLOOR LIGHTING PLAN NOTES:

1. ALL LIGHTING CONDUCTORS SHALL BE 2-12 AWG, 1-12 AWG EG IN 3/4" EMT
UNLESS NOTED OTHERWISE.

2. ALL EMERGENCY NIGHTLIGHTS (EM NL), EXIT SIGNS AND EXTERIOR
EMERGENCY EGRESS LIGHTING SHALL BE CIRCUITED FROM EMERGENCY
LIGHTING CIRCUIT '69EB'-2, AHEAD OF ANY SWITCHING.

3. ALL EMERGENCY LIGHTS (EM) SHALL HAVE BOTH NORMAL AND EMERGENCY
POWER. SEE DETAIL 3/E-501.

'69J'-##  - NORMAL POWER CIRCUIT
('69EB'-##) - EMERGENCY POWER CIRCUIT

4. SEE 1/E-102 FOR UNDERCABINET LIGHTING LOCATIONS.  COORDINATE ALL
LENGTHS AND MOUNTING WITH CABINETS AND ARCHITECTURAL DRAWINGS.

5. ALL EXTERIOR LIGHTING SHALL BE CONTROLED BY PHOTOCELL.

6. ALL EXISTING EXTERIOR LIGHTING AND CONTROLS TO REMAIN.

7. ALL EXTERIOR EMERGENCY LIGHTS (EM) SHALL HAVE BOTH NORMAL AND
EMERGENCY POWER. SEE DETAIL 3/E-501.

'69J'-##  - NORMAL POWER CIRCUIT
('69EB'-##) - EMERGENCY POWER CIRCUIT

8. SEE E-001 FOR DEDUCT ALTERNATES.

KEY NOTE

1 LIGHTING FOR SOUND BOOTHS INTEGRAL TO SOUND BOOTH
EQUIPMENT.  COORDINATE WITH MANUFACTURER.

2 IF ALTERNATE #1 OR #7 IS NOT ACCEPTED CONTRACTOR SHALL
INSTALL EXTERIOR WALL PACKS AS SHOWN.

3 RELOCATE LIGHT SWITCH TO COORDINATE WITH NEW DOOR SWING.
TIE TO EXISTING LIGHT FIXURES AND CIRCUIT.

4 EXISTING LIGHTING TO REMAIN.

Revisions Date
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1ST FLOOR ELECTRICAL SYSTEMS PLAN
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E-105
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 1ST FLOOR ELECTRICAL SYSTEMS PLAN

1ST FLOOR ELECTRICAL SYSTEMS PLAN NOTES:

1. INSTALL NEW PA SPEAKERS AS INDICATED. COORDINATE LOCATIONS WITH
OTHER DISCIPLINES AND TRADES.

2. NEW EQUIPMENT MUST OPERATE, INTERFACE, AND CONNECT TO EXISTING
HOSPITAL SYSTEM SEAMLESSLY.

3. ALL PA SYSTEM WIRING TO BE IN CONDUIT.

4. PROVIDE 1" CONDUIT TO RUN WITHIN 6" OF CABLE TRAY FOR CAMERA. PROVIDE
PULL STRING IN EMPTY CONDUIT.

5. SEE E-001 FOR DEDUCT ALTERNATES.

KEY NOTE

1 SECURITY CAMERA LOCATION. COORDINATE WITH SECURITY
CONTRACTOR.

2 LOCATION OF PA SYSTEM HEAD END UNIT AND AMPLIFIER. PROVIDE
120 VOLT 20 AMP CIRCUIT FROM PANEL '69EA'-2.

3 JUNCTION BOX ABOVE CEILING FOR AUTOMATIC DOOR POWER.

4 JUNCTION BOX ABOVE CEILING FOR CARD READER POWER.

Revisions Date



System No.W-L-1001
June 15, 2005

F Ratings - 1, 2, 3 and 4 Hr (See Items 2 and 3)
T Ratings - 0, 1, 2, 3, and 4 Hr (See Item 3)
L Rating At Ambient - less than 1 CFM/sq ft

L Rating At 400 F - less than 1 CFM/sq ft

Max Pipe or Conduit
Diam in. (mm)

F Rating
Hr T Rating Hr

1 (25) 1 or 2 0+, 1 or 2
1 (25) 3 or 4 3 or 4
4 (102) 1 or 2 0
6 (152) 3 or 4 0
12 (305) 1 or 2 0

1. Wall Assembly  - The 1, 2, 3 or 4 hr fire-rated gypsum wallboard/stud wall assembly shall be
constructed of the materials and in the manner described in the individual U300 or U400 Series
Wall or Partition Designs in the UL Fire Resistance Directory and shall include the following
construction features:

A. Studs  - Wall framing may consist of either wood studs (max 2 hr fire rated assemblies) or
steel channel studs. Wood studs to consist of nom 2 by 4 in. (51 by 102 mm) lumber spaced 16
in. (406 mm) OC with nom 2 by 4 in. (51 by 102 mm) lumber end plates and cross braces. Steel
studs to be min 3-5/8 in. (92 mm) wide by 1-3/8 in. (35 mm) deep channels spaced max 24 in.
(610 mm) OC.

B. Gypsum Board*  - Nom 1/2 or 5/8 in. (13 or 16 mm) thick, 4 ft. (122 cm) wide with
square or tapered edges. The gypsum wallboard type, thickness, number of layers, fastener type
and sheet orientation shall be as specified in the individual U300 or U400 Series Design in the UL
Fire Resistance Directory. Max diam of opening is 26 in. (660 mm).

2. Through Penetrant  - One metallic pipe, conduit or tubing installed either concentrically or
eccentrically within the firestop system. The annular space between pipe, conduit or tubing and
periphery of opening shall be min of 0 in. (0 mm) (point contact) to max 2 in. (51 mm). Pipe,
conduit or tubing to be rigidly supported on both sides of wall assembly. The following types and
sizes of metallic pipes, conduits or tubing may be used:

A. Steel Pipe  - Nom 24 in. (610 mm) diam (or smaller) Schedule 10 (or heavier) steel pipe.
B. Iron Pipe  - Nom 24 in. (610 mm) diam (or smaller) service weight (or heavier) cast iron

soil pipe, nom 12 in. (305 mm) diam (or smaller) or Class 50 (or heavier) ductile iron pressure
pipe.

C. Conduit  - Nom 6 in. (152 mm) diam (or smaller) steel conduit or nom 4 in. (102 mm) diam
(or smaller) steel electrical metallic tubing

D. Copper Tubing  - Nom 6 in. (152 mm) diam (or smaller) Type L (or heavier) copper tubing
E. Copper Pipe  - Nom 6 in. (152 mm) diam (or smaller) Regular (or heavier) copper pipe.
F. Through Penetrating Product* - Flexible Metal Piping  - The following types of steel

flexible metal gas piping may be used:

1. Nom 2 in. (51 mm) diam (or smaller) steel flexible metal gas piping. Plastic covering on piping
may or may not be removed on both sides of floor or wall assembly.

OMEGA FLEX INC

2. Nom 1 in. (25 mm) diam (or smaller) steel flexible metal gas piping. Plastic covering on piping
may or may not be removed on both sides of floor or wall assembly.

TITEFLEX CORP
A BUNDY CO

3. Nom 1 in. (25 mm) diam (or smaller) steel flexible metal gas piping. Plastic covering on piping
may or may not be removed on both sides of floor or wall assembly.

WARD MFG INC

3. Fill,Void or Cavity Material* - Caulk or Sealant  - Min 5/8. 1-1/4,1-7/8 and 2-1/2 in.
(16, 32, 48 and 64 mm) thickness of caulk for 1, 2, 3 and 4 hr rated assemblies, respectively,
applied within annulus, flush with both surfaces of wall. Min 1/4 in. (6 mm) diam bead of caulk
applied to gypsum board/penetrant interface at point contact location on both sides of wall.
The hourly F Rating of the firestop system is dependent upon the hourly fire rating of the wall
assembly in which it is installed, as shown in the following table.
The hourly T Rating of the firestop system is dependent upon the type or size of the pipe or
conduit and the hourly fire rating of the wall assembly in which it is installed, as tabulated below:

+When copper pipe is used, T Rating is 0 hr.

3M COMPANY  - CP 25WB+ caulk or FB-3000 WT sealant,

*Bearing the UL Classification Marking

SECTION A-A

3

2

3
1A

1BA

A

S

S

S

HEAD END
UNIT AMPLIFIER

B

W -

+

- +

- +

120V

WIRING AS REQUIRED BY
MANUFACTURER

N
L

E

SWITCH

NORMAL

NORMAL POWER

EMERGENCY
POWER

EM
N

C
CC

TYPICAL
PB

LOCATION

RESET
COIL BUZZER/BELL

SOURCE

5 6 7 83 4

277V EXTERIOR
LIGHTING CIRCUITS
FROM PANEL 'J'
SEE PANEL
SCHEDULE
FOR CIRCUIT
ASSIGNMENTS

12 AWG
OR PER

SITE
LIGHTING

PLAN

21

LIGHTING CONTROL PARTS LIST:

ELECTRICALLY HELD 8-POLE LIGHTING
CONTACTOR WITH 20 AMP CONTACTS AND NEMA 1
ENCLOSURE. VERIFY COIL VOLTAGE WITH BAS
PRIOR TO PURCHASING.

1-PHOTOCELL

1-BAS CONTROL

1-MANUAL OVERRIDE SWITCH

TO CONTROLLED LIGHTING
CIRCUITS PER PLANS

C
IR

C
U

ITS

PHOTOCELL
CONTROL

LIGHTING
CONTACTOR

CONTROL
CIRCUIT

3

BMS TIME CLOCK
CONTROL CONTACT

4

2

1

2
3
4

1

WALL

1" CONDUIT TO EXISTING CABLE TRAY
WITHIN 6"; PULL 3-CAT5E CABLES FROM
THE TELCO CABINET TO EACH OUTLET
LOCATION

CONDUIT FITTING

TO TERMINAL
BLOCK IN

DATA CLOSET

SECTIONFRONT

DATA

VOICE

NOTE:
1. SEE SPECIFICATION SECTION 27 10 00

STRUCTURED CABLING-DATA-VOICE MEMO NO.
FITS-02.

2. USE YELLOW, BLUE AND WHITE JACKS.

SPARE

COMPUTER

TO BUILDING LIGHTING
FIXTURES. CONNECT UN-
SWITCHED CONDUCTOR TO
EMERGENCY LIGHTS
SHOWN ON FLOOR PLAN.

2-12 AWG (SWITCHED),
1-12 AWG (UN-SWITCHED),
1-12 AWG EG

PHOTOCELL

LIGHTING CONTRACTOR

2-12 AWG,
1-12 AWG EG

TO CIRCUIT INDICATED
ON FLOOR PLANS

3/4" CONDUIT FOR
THE LIGHTING CIRCUIT
CONDUCTORS

RIGID STEEL CONDUIT

PVC CONDUIT

PVC CONDUIT
ADAPTER COUPLING

FINISHED GRADE

VANDAL RESISTANT LIGHT
BOLLARD PER LIGHT FIXTURE
SCHEDULE

GALVANIZED ANCHOR BOLTS &
HEX NUTS. PROVIDE LEVELING

SHIMS OR HEX NUTS.

CONCRETE BASE &
REINFORCING STEEL

SEE NOTE BELOW.

UNDISTURBED SOIL
OR SELECT BACKFILL

COMPACTED, SEE
NOTE BELOW.

NOTE:

BACKFILL, CONCRETE, REINFORCING STEEL, AND ANCHOR BOLTS ARE
SHOWN FOR REFERENCE ONLY. STRUCTURAL DESIGN IS SHOWN ON
STRUCTURAL DRAWINGS.

3"
[7

6 
M

M
]

2 '
-0

" M
IN

[ 6
10

 M
M

]

GENERAL NOTES:

1. MAINTAIN A MINIMUM CLEARANCE OF 12" [308 mm] ON ALL SIDES OF ROOF PENETRATION
FROM WALLS, CURBS, AND OTHER PROJECTIONS TO FACILITATE PROPER FLASHING.

2. FLANGES OF ADJACENT FLASHING SHALL NOT BE CUT OR OVERLAPPED.

3. VERIFY ROOF & STRUCTURAL SYSTEM WITH ARCHITECT.

4. COORDINATE FLASHING INSTALLATION WITH ROOFING CONTRACTOR TO ENSURE PROPER
METHODS & MATERIALS ARE USED TO MAINTAIN ROOF WARRANTY.

CONDUIT CLAMP.
SIZE AS REQUIRED

LOCKING
SQUARE
WASHER &
LOCKNUT

3/8" MIN.
GALVANIZED
THREADED
ROD, TYP.

STEEL
EXPANSION
ANCHOR

BATT INSULATION

CONDUIT
TYP.

SEAL-OFF
FITTING

TYP.

STAINLESS CLAMP, TYP.

PREFABRICATED FORMED
0.06" THICK ALUMINUM
FLASHING ROUND COLLAR
WITH MIN. 3" WIDE FLANGE.
ATTACH TO ROOF PER
MANUFACTURER'S
INSTRUCTIONS.

MULTIPLE MEMBRANE STRIPPING
PLIES FEATHERED AT FIELD OF
ROOF BY ROOFING CONTRACTOR.
PRIME FLANGE BEFORE STRIPPING.

ROOF

WATER CUT-OFF
MASTIC COMPATIBLE
WITH ROOF MEMBRANE

CONDUIT CLAMP.
SIZE AS REQUIRED

INTEGRAL
GALVANIZED LIPPED

STEEL MOUNTING
CHANNEL

ROOF MEMBRANE

SEALANT AT PENETRATION
TO MEMBRANE JUNCTURE

BY ROOFING
CONTRACTOR

PREFABRICATED RUBBER BOOT
CAP WITH GRADUATED STEPS &

WEATHER-PROOF PRESSURE
SEAL TO COLLAR

18
" M

AX
[4

60
 m

m
]

12
" M

AX
[3

05
 m

m
]

ELEVATION

SECTION "A-A"

A

A

CAST METAL, 2-GANG,
NEMA 3R JUNCTION BOX
WITH THREADED HUBS.

CAST METAL "WHILE-
IN-USE" WP COVER(S)

& RECEPTACLE(S).

RIGID STEEL
CONDUIT FOR

SUPPORT PER NEC
ARTICLE 314

RIGID STEEL
CONDUIT FOR
WIRING

ROOF PENETRATION AND
CONDUIT SUPPORT PER
ROOF PENETRATION
DETAIL
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ELECTRICAL DETAILS
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3627

1400 Black Horse Hill, Coatesville, PA

N.T.S.1 EXTERIOR LIGHTING CONTROL DETAIL

N.T.S.2 CONDUIT PENETRATION THROUGH GYPSUM ASSEMBLY (UL #W-L-1001)

N.T.S.4 PA SYSTEM SCHEMATIC

N.T.S.3 EMERGENCY LIGHTING CONTROL DETAIL

N.T.S.5 BOLLARD BASE DETAIL

N.T.S.7 ROOF PENETRATION DETAIL

N.T.S.6 RECEPTACLE ROOF MOUNTING DETAIL

N.T.S.8 PANIC BUTTON DETAIL

N.T.S.9 LIGHTING CONTACTOR DETAIL

N.T.S.10 COMMUNICATION OUTLET DETAIL
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EXISTING
PANEL '69B'
225A MCB

120/208V 3PH

EXISTING
PANEL '69C'
400A MLO

120/208V 3PH

EXISTING
PANEL '69D'
225A MCB

120/208V 3PH

EXISTING
PANEL '69I'
MCB 400A

120/208V 3PH

EXISTING
PANEL '69J'
225A MCB

277/480V 3PH

EXISTING
PANEL '69K'
400A MLO

480/277V 3PH

EXISTING
PANEL '69L'
100A MLO

480/277V 3PH

E N

L

EXISTING 112.5 KVA
TRANSFORMER T69A
480V PRIM. 120/208V

SEC.

EXISTING 500 KVA
13.8KV/4.16KV

480/277V UTILITY
TRANSFORMER

EXISTING
ATS-2,
100A

EXISTING 150 KVA
TRANSFORMER

T-ATS1N, 480V PRIM
120/208V SEC. EXISTING 400A,

250V FUSED
DISCONNECT

EXISTING
400A ATS-1

120/208V

EXISTING 800A
SWITCHBOARD 69

'MDP' 277/480V

EN

L

100A

225A

400A 225A

400A

800A

225A 100A 225A 60A 100A 100A 225A 225A 225A 225A 225A 225A 400A 225A 225A

EXISTING 150 KVA
TRANSFORMER T-EA,
480V PRIM 120/208V

SEC. EXISTING PANEL
'EA-N-S'  MCB

400A 120/208V 3PH

400A

EXISTING PANEL
'69H' 400A MCB

120/208V 3PH TO
BE RELOCATED

EXISTING 112.5 KVA
TRANSFORMER T69I
480V PRIM. 120/208V

SEC.

EXISTING 112.5 KVA
TRANSFORMER T69H
480V PRIM. 120/208V

SEC.

EXISTING
PANEL '69E'
400A MCB

120/208V 3PH

EXISTING 112.5 KVA
TRANSFORMER T69E
480V PRIM. 120/208V

SEC.

400A

EXISTING AC-1

400A

EXISTING 112.5 KVA
TRANSFORMER T69C
480V PRIM. 120/208V

SEC.

EXISTING 75 KVA
TRANSFORMER T69B

480V PRIM. 120/208V SEC.

EXISTING 75 KVA
TRANSFORMER T69D

480V PRIM. 120/208V SEC.
WALL HUNG

EXISTING
PANEL '69A'
400A MCB

120/208V 3PH

400A

225A

400A

SP
AR

E

EXISTING 150 KVA
TRANSFORMER

T-ATS1E, 480V PRIM
120/208V SEC.EXISTING PANEL

'69NE'  MCB 400A
120/208V 3PH

400A

EXISTING
PANEL '69EA'

100A MLO
120/208V 3PH

100A

EXISTING
GENERATOR

PANEL 100A MLO
120/208V 3PH

100A

SP
AR

E

EXISTING
DISCONNECT

EXISTING
PANEL '69EB'

MCB 100A
277/480V 3PH

100A

FROM
EMERGENCY

POWER IN
BUILDING 100

FROM
EMERGENCY

POWER IN
BUILDING 100

EXISTING
400A
ECB

EXISTING
PANEL '69F'
200A MLO

120/208V 3PH

200A

200A

EXISTING
PANEL '69G'
200A MLO

120/208V 3PH

1

2

3

DEMOLISH

SP
AR

E

EQUIPMENT CONDUCTOR SCHEDULE
TAG DESCRIPTION VOLTS PHASE LOAD MOCP CONDUCTORS NEUTRAL GROUND CONDUIT PLUG DISCONNECT TYPE

KILN 1 LL KILNS 208 1 48 A 2P-60 2 6 AWG 6 AWG 10 AWG 3/4" --- 60A NEMA 1
KILN 2 SKUTT KILN 208 1 48 A 2P-60 2 6 AWG 6 AWG 10 AWG 3/4" --- 60A NEMA 1

--- RANGE 208 1 8000 W 2P-50 2 8 AWG --- 10 AWG 3/4" NEMA 6-50 ---
D DRYER 208 1 4500 W 2P-30 2 10 AWG --- 10 AWG 3/4" NEMA 6-30 ---
W WASHER 120 1 1200 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" NEMA 5-20 ---

DW DISH WASHER 120 1 1200 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" NEMA 5-20 ---
R REFRIGERATOR 120 1 1200 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" NEMA 5-20 ---
--- SOUND BOOTH 120 1 1200 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- ---

69-FCU-1 FAN COIL UNIT 277 1 40 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- INTERGRAL
69-FCU-2 FAN COIL UNIT 277 1 40 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- INTERGRAL
69-FCU-3 FAN COIL UNIT 277 1 20 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- INTERGRAL

HWP-3 HEATING WATER PUMPS 460 3 1.5 HP 3P-20 3 12 AWG --- 12 AWG 3/4" --- VFD
HWP-4 HEATING WATER PUMPS 460 3 1.5 HP 3P-20 3 12 AWG --- 12 AWG 3/4" --- VFD
CWP-3 COLD WATER PUMP 460 3 3 HP 3P-20 3 12 AWG --- 12 AWG 3/4" --- VFD
CWP-4 COLD WATER PUMP 460 3 3 HP 3P-20 3 12 AWG --- 12 AWG 3/4" --- VFD
PP-1 POOL RECIRC. PUMP 208 3 2 HP 3P-15 3 12 AWG --- 12 AWG 3/4" --- 30A NEMA 1
PP-2 POOL JET PUMP 208 3 3 HP 3P-20 3 12 AWG --- 12 AWG 3/4" --- 30A NEMA 1
P-3 POOL MECHANICAL PUMP 208 3 1 HP 3P-20 3 12 AWG --- 12 AWG 3/4" --- 30A NEMA 1
P-4 POOL MECHANICAL PUMP 120 1 0.125 HP 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 1
P-5 POOL RADIANT FLOOR 120 1 0.125 HP 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 1

PF-1 POOL EVACUATOR FAN 120 1 1/4 HP 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- VFD/MOTOR SWITCH
DHU-1 POOL AHU 460 3 54 MCA 3P-60 3 6 AWG --- 10 AWG 1 1/4" --- 60A NEMA 1

--- UV CONTROL PANEL 120 1 --- 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 1
--- CHEMICAL CONTROLLER 120 1 --- 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 1

UH-1 UNIT HEATER 120 1 1.6 A 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 1
EF-1 EXHAUST FAN (ON ROOF) 115 1 1/2 HP 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 3R
EF-2 EXHAUST FAN (ON ROOF) 115 1 1/30 HP 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 3R
EF-3 EXHAUST FAN (ON ROOF) 115 1 1/40 HP 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 3R
EF-4 EXHAUST FAN 115 1 83 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 1
EF-5 EXHAUST FAN 115 1 83 W 1P-20 1 12 AWG 12 AWG 12 AWG 3/4" --- 30A NEMA 1
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 3/16" = 1'-0" RENOVATE BUILDING 69

CGS/WCM KLC

ELECTRICAL SINGLE-LINE DIAGRAM AND
EQUIPMENT CONDUCTOR SCHEDULE

78 86

E-601
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

N.T.S.1 ELECTRICAL SINGLE-LINE DIAGRAM

1 REPLACE EXISTING 400A FUSES WITH NEW 225A FUSES.

2 INSTALL 2-1/2" EMT WITH 4-4/0 AWG AND 1-4 AWG EG TO NEW PANEL '69H'
LOCATION IN POOL MECHANICAL ROOM 1-606.

3 ONLY USE ONE SECTION OF EXISTING PANEL '69H' FOR POOL EQUIPMENT

KEY NOTE

Revisions Date



LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

RECPT 1-127 & TASK LTG 1.13 --- --- 1P-20 1 2 1P-20 1.20 --- --- COPIER/PRINTER 1-127
RECPT 1-128,1-804 --- 0.90 --- 1P-20 3 4 1P-20 --- 1.08 --- RECPT 1-125,1-125,1-130,1-701B
RECPT 1-227,1-804 & TASK LTG --- --- 1.27 1P-20 5 6 1P-20 --- --- 0.97 RECPT 1-701,1-701A & TASK LTG

TREADMILL 1-205 1.00 --- --- 1P-20 7 8 1P-20 0.36 --- --- RECPTS 1-133
TREADMILL 1-205 --- 1.00 --- 1P-20 9 10 1P-20 --- 0.98 --- RECPT 1-701,1-702 & TASK LTG

TREADMILL 1-205 --- --- 1.00 1P-20 11 12 1P-20 --- --- 1.20 REFRIGERATOR 1-701
RECPT 1-302,1-303 1.08 --- --- 1P-20 13 14 1P-20 1.14 --- --- RECPT 1-602,1-701 & TASK LTG
RECPT 1-304, 1-301 --- 0.90 --- 1P-20 15 16 1P-20 --- 1.20 --- WASHER 1-602
RECPT 1-301 --- --- 0.90 1P-20 17 18 1P-20 --- --- 0.72 RECPT 1-604
RECPT 1-405 & TASK LTG 1.01 --- --- 1P-20 19 20 1P-20 1.00 --- --- WATER COOLER 1-600
COPIER/PRINTER 1-405 --- 1.20 --- 1P-20 21 22 1P-20 --- 1.00 --- WATER COOLER 1-600
RECPT 1-301 & TASK LTG --- --- 1.12 1P-20 23 24 1P-20 --- --- 0.72 RECPT 1-604,1-605
RECPT 1-135,1-136,1-600, EXT. 1.08 --- --- 1P-20 25 26 1P-20 1.20 --- --- COPIER/PRINTER 1-127
RECPT 1-601, 1-703 & TASK LTG --- 1.11 --- 1P-20 27 28 1P-20 --- 0.00 --- SPARE
RECPT 1-124 --- --- 0.54 1P-20 29 30 1P-20 --- --- 0.00 SPARE
RECPT 1-703 1.08 --- --- 1P-20 31 32 1P-20 0.00 --- --- SPARE
COPIER/PRINTER 1-703 --- 1.20 --- 1P-20 33 34 1P-20 --- 0.00 --- SPARE
RECPT 1-703AB --- --- 0.72 1P-20 35 36 1P-20 --- --- 0.00 SPARE
RECPT 1-205 0.72 --- --- 1P-20 37 38 1P-20 0.00 --- --- SPARE
SPARE --- 0.00 --- 1P-20 39 40 1P-20 --- 0.00 --- SPARE
SPARE --- --- 0.00 1P-20 41 42 1P-20 --- --- 0.00 SPARE

RECPT 1-803 & TASK LTS 0.59 --- --- 1P-20 43 44 1P-20 0.00 --- --- SPARE
RECPT 1-803 & TASK LTS --- 0.58 --- 1P-20 45 46 1P-20 --- 0.00 --- SPARE
DISHWASHER 1-803 --- --- 1.20 1P-20 47 48 1P-20 --- --- 1.20 COPIER/PRINTER 1-805
REFRIGERATOR 1-803 1.20 --- --- 1P-20 49 50 1P-20 1.08 --- --- RECPT 1-801
RECPT 1-105,1-802 --- 0.90 --- 1P-20 51 52 1P-20 --- 1.28 --- RECPT 1-805 & TASK LTS
RECPT 1-101 --- --- 0.90 1P-20 53 54 1P-20 --- --- 0.50 J-BOX SNOW MELT SYSTEM
SPARE 0.00 --- --- 1P-20 55 56 -- 0.00 --- --- SPACE
SPARE --- 0.00 --- 1P-20 57 58 1P-20 --- 0.00 --- SPARE
COPIER/PRINTER 1-128 --- --- 1.20 1P-20 59 60 1P-20 --- --- 0.00 SPARE

SPARE
0.00 --- ---

3P-20
61 62

2P-50 *
4.00 --- ---

RANGE 1-803
--- 0.00 --- 63 64 --- 4.00 ---
--- --- 0.00 65 66

2P-60 *
--- --- 5.00

KILN 2

SPARE
0.00 --- ---

3P-35
67 68 5.00 --- ---

--- 0.00 --- 69 70
2P-60 *

--- 5.00 ---
KILN 1

--- --- 0.00 71 72 --- --- 5.00

SPARE
0.00 --- ---

3P-20
73 74

2P-30
2.25 --- ---

DRYER 1-602
--- 0.00 --- 75 76 --- 2.25 ---
--- --- 0.00 77 78

3P-20
--- --- 0.00

SPAREWASHER 1-803 1.20 --- --- 1P-20 79 80 0.00 --- ---

DRYER 1-803
--- 2.25 ---

2P-30
81 82 --- 0.00 ---

--- --- 2.25 83 84 1P-20 --- --- 0.00 SPARE
SUB TOTAL 10.09 10.05 11.10 17.23 16.79 15.31 SUB TOTAL

27.32 26.84 26.41 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.27 0.29 0.30 125% 0.34 0.37 0.38
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 9.00 7.44 7.56
<=10 KVA@100% 3.33 3.33 3.33

SERVICE ENTR. RATED YES X NO >10KVA@50% 2.84 2.06 2.12
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 5.00 5.00 5.00 125% 6.25 6.25 6.25

MCB RATING   400A ALL OTHERS 1.20 0.00 5.50 100% 1.20 0.00 5.50
BUS RATING   400A DEDICATED RECEPT 11.85 14.10 8.05 100% 11.85 14.10 8.05
NEUTRAL RATING   100%

NOTE: ALL MOTOR CIRCUIT BREAKERS MUST BE HACR RATED.
* - NEW CIRCUIT BREAKER

TOTAL KVA PER PHASE 27.32 26.84 26.41 25.81 26.10 25.62
TOTAL DEMAND AMPERES PER PHASE 215 218 214

PANEL / FEEDER (TOTAL KVA) 77.53

EXISTING PANEL '69A' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 215

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

RECPT 1-119, 1-129 1.08 --- --- 1P-20 1 2 1P-20 1.20 --- --- COPIER/PRINTER 1-129
RECPT 1-119 --- 1.08 --- 1P-20 3 4 1P-20 --- 1.08 --- RECPT 1-118, 1-119, EXTERIOR

J-BOX RELOCATED LIFT 1-119 --- --- 1.00 1P-20 5 6 1P-20 --- --- 1.08 RECPT 1-111,1-112

RECPT 1-117 & TASK LTG 1.11 --- --- 1P-20 7 8 1P-20 1.08 --- --- RECPT 1-109,1-111,1-112

RECPT 1-116 & TASK LTG --- 1.11 --- 1P-20 9 10 1P-20 --- 1.11 --- RECPT 1-115 & TASK LTG
RECPT 1-108,1-110, 1-114 --- --- 0.90 1P-20 11 12 1P-20 --- --- 1.20 COPIER/PRINTER 1-105
RECPT 1-113 & TASK LTG 1.11 --- --- 1P-20 13 14 1P-20 1.08 --- --- RECPT 1-105
RECPT 1-104,1-106,EXTERIOR --- 1.08 --- 1P-20 15 16 1P-20 --- 1.00 --- WATER COOLER 1-100
COPIER/PRINTER 1-104 --- --- 1.20 1P-20 17 18 1P-20 --- --- 1.00 WATER COOLER 1-100
COPIER/PRINTER 1-103 1.20 --- --- 1P-20 19 20 1P-20 1.00 --- --- PROJECTOR 1-101
COPIER/PRINTER 1-102 --- 1.20 --- 1P-20 21 22 1P-20 --- 1.20 --- COPIER/PRINTER 1-204
RECPT 1-102,1-103 --- --- 1.08 1P-20 23 24 1P-20 --- --- 1.08 RECPT 1-202
RECPT 1-000,1-100,1-101,1-104 1.08 --- --- 1P-20 25 26 1P-20 1.08 --- --- RECPT 1-204
RECPT 1-204 & TASK LTG --- 1.04 --- 1P-20 27 28 1P-20 --- 1.10 --- RECPT 1-201,1-202 & TASK LTG

RECPT 1-202 --- --- 1.08 1P-20 29 30 1P-20 --- --- 1.20 TREADMILL 1-205
RECPT 1-203,1-205 0.90 --- --- 1P-20 31 32 1P-20 1.20 --- --- COPIER/PRINTER 1-119
TREADMILL 1-205 --- 1.00 --- 1P-20 33 34 -- --- 0.00 --- SPACE
RECPT 1-131,1-132 --- --- 1.08 1P-20 35 36 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 37 38 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 39 40 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 41 42 -- --- --- 0.00 SPACE
SUB TOTAL 6.48 6.52 6.34 6.64 5.50 5.56 SUB TOTAL

13.12 12.01 11.90 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.06 0.23 0.00 125% 0.08 0.29 0.00
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 8.46 7.38 6.30
<=10 KVA@100% 3.33 3.33 3.33

SERVICE ENTR. RATED YES X NO >10KVA@50% 2.57 2.03 1.49
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 0.00 0.00 0.00 125% 0.00 0.00 0.00

MCB RATING   225A ALL OTHERS 0.00 0.00 0.00 100% 0.00 0.00 0.00
BUS RATING   225A DEDICATED RECEPT 4.60 4.40 5.60 100% 4.60 4.40 5.60
NEUTRAL RATING   100%

TOTAL KVA PER PHASE 13.12 12.01 11.90 10.58 10.05 10.42
TOTAL DEMAND AMPERES PER PHASE 88 84 87

PANEL / FEEDER (TOTAL KVA) 31.04

EXISTING PANEL '69B' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 86

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

MICROWAVE 1-604 1.20 --- --- 1P-20 1 2 1P-20 0.00 --- --- SPARE
REFRIGERATOR 1-604 --- 1.20 --- 1P-20 3 4 1P-20 --- 0.00 --- SPARE
COPIER/PRINTER 1-604 --- --- 1.20 1P-20 5 6 1P-20 --- --- 0.00 SPARE

SPARE
0.00 --- ---

2P-30
7 8

3P-50
0.00 --- ---

SPARE--- 0.00 --- 9 10 --- 0.00 ---

SPARE
--- --- 0.00

3P-50
11 12 --- --- 0.00

0.00 --- --- 13 14

3P-40
0.00 --- ---

SPARE--- 0.00 --- 15 16 --- 0.00 ---

SPARE
--- --- 0.00

2P-15
17 18 --- --- 0.00

0.00 --- --- 19 20 1P-20 0.00 --- --- SPARE

SPARE
--- 0.00 ---

2P-15
21 22

2P-20
--- 0.00 ---

SPARE
--- --- 0.00 23 24 --- --- 0.00

SPARE 0.00 --- --- 1P-20 25 26 1P-20 0.00 --- --- SPARE
SPARE --- 0.00 --- 1P-20 27 28 1P-20 --- 0.00 --- SPARE
SPARE --- --- 0.00 1P-20 29 30 1P-20 --- --- 0.00 SPARE
SPARE 0.00 --- --- 1P-20 31 32 1P-20 0.00 --- --- SPARE
SPARE --- 0.00 --- 1P-20 33 34 1P-20 --- 0.00 --- SPARE

SPARE
--- --- 0.00

3P-20
35 36 1P-20 --- --- 0.00 SPARE

0.00 --- --- 37 38

3P-40
0.00 --- ---

SPARE--- 0.00 --- 39 40 --- 0.00 ---
SPARE --- --- 0.00 1P-20 41 42 --- --- 0.00
SUB TOTAL 1.20 1.20 1.20 0.00 0.00 0.00 SUB TOTAL

1.20 1.20 1.20 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING   SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.00 0.00 0.00 125% 0.00 0.00 0.00
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 0.00 0.00 0.00
<=10 KVA@100% 0.00 0.00 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 0.00 0.00 0.00 125% 0.00 0.00 0.00

MCB RATING   400A ALL OTHERS 0.00 0.00 0.00 100% 0.00 0.00 0.00
BUS RATING   400A DEDICATED RECEPT 1.20 1.20 1.20 100% 1.20 1.20 1.20
NEUTRAL RATING   100%

NOTE: ALL MOTOR CIRCUIT BREAKERS MUST BE HACR RATED. TOTAL KVA PER PHASE 1.20 1.20 1.20 1.20 1.20 1.20
TOTAL DEMAND AMPERES PER PHASE 10 10 10

PANEL / FEEDER (TOTAL KVA) 3.60

EXISTING PANEL '69C' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 10

LOAD SERVED BRKR
SIZE

NO. OF
POLES

FRAME
SIZE

NUMBER
CONN. KVA

FEEDER SIZE
A B C

EXISTING PANEL 'B' 3P-100 3 - 1 13.12 12.01 11.90 SEE SINGLE-LINE DIAGRAM
EXISTING ATS-2 TO PANEL 'EB' 3P-100 3 - 2 1.55 0.00 0.00 SEE SINGLE-LINE DIAGRAM
SPARE 3P-225 3 - 3 0.00 0.00 0.00 SEE SINGLE-LINE DIAGRAM
EXIST. XFMR TO PANEL 'EA-N-S' 3P-225 3 - 4 0.00 0.00 0.00 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'J' 3P-225 3 - 5 8.43 9.67 7.19 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'C' 3P-225 3 - 6 1.20 1.20 1.20 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'E' 3P-225 3 - 7 11.26 9.32 10.16 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'I' 3P-225 3 - 8 8.88 7.75 6.98 SEE SINGLE-LINE DIAGRAM
EXISTING AC-1 3P-225 3 - 9 43.23 43.23 43.23 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'A' 3P-225 3 - 10 27.32 26.84 26.41 SEE SINGLE-LINE DIAGRAM
EX 150KVA XFMR TO ATS-1 TO PNL 'NE' 3P-225 3 - 11 11.53 10.44 10.26 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'H' 3P-225 3 - 12 4.17 5.30 4.28 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'D' 3P-100 3 - 13 3.14 4.11 4.02 SEE SINGLE-LINE DIAGRAM
SPARE 3P-60 3 - 14 0.00 0.00 0.00 SEE SINGLE-LINE DIAGRAM
EXISTING PANEL 'K' 3P-400 3 - 15 47.56 46.13 45.37 SEE SINGLE-LINE DIAGRAM
SPARE 3P-400 3 - 16 0.00 0.00 0.00 SEE SINGLE-LINE DIAGRAM

TOTAL 181.40 176.00 171.00
C/B TEMP. 75 C.    3  PH,   4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

RATING  (VOLTS)                          277 / 480 A B C A B C
MOUNTING  SURFACE GENERAL LIGHTING 10.68 9.95 8.13 125% 13.36 12.43 10.16
ISOLATED GROUND BUS   NO GENERAL USE

RECEPT 28.08 24.72 20.70
<=10 KVA@100% 3.33 3.33 3.33

MAIN CIRCUIT BREAKER   YES >10KVA@50% 12.38 10.70 8.69
SERVICE ENTR. RATED   YES MOTORS AND

EQUIPMENT
LARGEST 43.23 43.23 43.23 125% 54.04 54.04 54.04

MINIMUM AIC (K AMPS)   65 ALL OTHERS 56.88 55.70 60.34 100% 56.88 55.70 60.34
MCB RATING   800A EXTERIOR LIGHTING 3.04 2.79 1.00 125% 3.80 3.49 1.25
BUS RATING   800A FIX. ELEC. SPACE HEAT 4.88 3.51 4.79 100% 4.88 3.51 4.79
NEUTRAL RATING   100% DEDICATED RECEPT 34.61 36.10 32.81 100% 34.61 36.10 32.81

NOTE: ALL MOTOR CIRCUIT BREAKERS MUST BE HACR
RATED.
UL LISTED PROVISIONS FOR TVSS CONNECTION TO BUS TOTAL KVA PER PHASE 181.40 176.00 171.00 183.26 179.29 175.40

TOTAL DEMAND AMPERES PER PHASE 662 647 633

PANEL / FEEDER (TOTAL KVA) 537.96

EXIST. SWITCHBOARD 69 'MDP' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 647

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

SPARE
0.00 --- ---

2P-30
1 2 1P-20 1.20 --- --- REFRIGERATOR 1-416

--- 0.00 --- 3 4 1P-20 --- 1.08 --- RECPT 1-415,1-416

SPARE --- --- 0.00 1P-20 5 6 1P-20 --- --- 0.72 RECPT 1-416
SPARE 0.00 --- --- 1P-20 7 8 1P-20 0.93 --- --- RECPT 1-411 & TASK LTG
SPARE --- 0.00 --- 1P-20 9 10 1P-20 --- 0.90 --- RECPT 1-412
SPARE --- --- 0.00 1P-20 11 12 1P-20 --- --- 1.16 RECPT 1-412 & TASK LTG
SPARE 0.00 --- --- 1P-20 13 14 1P-20 1.01 --- --- RECPT 1-412 & TASK LTG
SPARE --- 0.00 --- 1P-20 15 16 1P-20 --- 1.20 --- COPIER/PRINTER 1-416
SPARE --- --- 0.00 1P-20 17 18 1P-20 --- --- 1.20 COPIER/PRINTER 1-412
SPARE 0.00 --- --- 1P-20 19 20 1P-20 0.00 --- --- SPARE
SPARE --- 0.00 --- 1P-20 21 22 1P-20 --- 0.93 --- RECPT 1-409 & TASK LTG
SPARE --- --- 0.00 1P-20 23 24 1P-20 --- --- 0.93 RECPT 1-408 & TASK LTG
SPARE 0.00 --- --- 1P-20 25 26 1P-20 0.00 --- --- SPARE

SPARE
--- 0.00 ---

2P-40
27 28

2P-20
--- 0.00 ---

SPARE
--- --- 0.00 29 30 --- --- 0.00

SPARE
0.00 --- ---

2P-20
31 32

2P-20
0.00 --- ---

SPARE
--- 0.00 --- 33 34 --- 0.00 ---

SPARE
--- --- 0.00

3P-30
35 36 1P-20 --- --- 0.00 SPARE

0.00 --- --- 37 38 1P-20 0.00 --- --- SPARE
--- 0.00 --- 39 40 1P-20 --- 0.00 --- SPARE

SPACE --- --- 0.00 -- 41 42 -- --- --- 0.00 SPACE
SUB TOTAL 0.00 0.00 0.00 3.14 4.11 4.02 SUB TOTAL

3.14 4.11 4.02 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.14 0.03 0.12 125% 0.18 0.04 0.15
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 1.80 2.88 2.70
<=10 KVA@100% 1.80 2.88 2.70

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 0.00 0.00 0.00 125% 0.00 0.00 0.00

MCB RATING   225A ALL OTHERS 0.00 0.00 0.00 100% 0.00 0.00 0.00
BUS RATING   225A DEDICATED RECEPT 1.20 1.20 1.20 100% 1.20 1.20 1.20
NEUTRAL RATING   100%

NOTE: ALL MOTOR CIRCUIT BREAKERS MUST BE HACR RATED. TOTAL KVA PER PHASE 3.14 4.11 4.02 3.18 4.12 4.05
TOTAL DEMAND AMPERES PER PHASE 27 34 34

PANEL / FEEDER (TOTAL KVA) 11.35

EXISTING PANEL '69D' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 31

Drawing Title

Approved: Project Director

Project Title

Date

Location

Checked

Building Number

VA Project Number

Drawing Number

Drawn

Dwg.

CONSULTANTS: PROJECT MANAGER:
Office of
Facilities

Management

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t 1
6

8
4

0

B

A

C

D

E

F

th
re
e
 
in
c
h
e
s 
=
 
o
n
e
 
fo
o
t

6
"

1
0

6
"

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

2
0

6
"

6
"

0
2

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

th
re
e
 
e
ig
h
th
s 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

0
4

8
o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Project Number Scale

Project Manager Structural Engineer

180 W. RIDGE PIKE
LIMERICK, PA, 19468
Tel   (214) 329-5559

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of

542-CSI-203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

 3/16" = 1'-0" RENOVATE BUILDING 69

CGS/WCM KLC

ELECTRICAL PANEL SCHEDULES

79 86

E-602
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

Revisions Date



LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

RECPT 1-121,1-122A,1-223,1-133 1.08 --- --- 1P-20 1 2 1P-20 1.20 --- --- J-BOX SOUND BOOTH
RECPT 1-401,1-402 --- 1.08 --- 1P-20 3 4 1P-20 --- 1.20 --- J-BOX SOUND BOOTH
RECPT 388,1-403,1-404,1-416A --- --- 1.08 1P-20 5 6 1P-20 --- --- 1.20 J-BOX SOUND BOOTH
RECPT 1-406 & TASK LTG 0.93 --- --- 1P-20 7 8 1P-20 1.20 --- --- J-BOX SOUND BOOTH
J-BOX SOUND BOOTH --- 1.20 --- 1P-20 9 10 1P-20 --- 1.20 --- J-BOX SOUND BOOTH
J-BOX SOUND BOOTH --- --- 1.20 1P-20 11 12 1P-20 --- --- 1.20 J-BOX SOUND BOOTH
RECPT 1-407 & TASK LTG 0.93 --- --- 1P-20 13 14 1P-20 0.00 --- --- SPARE

SPARE
--- 0.00 ---

2P-70
15 16

2P-30
--- 0.00 ---

SPARE
--- --- 0.00 17 18 --- --- 0.00

SPACE 0.00 --- --- -- 19 20 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 21 22 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 23 24 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 25 26 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 27 28 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 31 32 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 33 34 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 35 36 -- --- --- 0.00 SPACE

EXISTING PANEL 'F'
5.92 --- ---

3P-200 3P-200
0.00 --- ---

EXISTING PANEL 'G'--- 4.64 --- --- 0.00 ---
--- --- 5.48 --- --- 0.00

SUB TOTAL 8.86 6.92 7.76 2.40 2.40 2.40 SUB TOTAL
11.26 9.32 10.16 TOTAL

C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE
LOAD TYPE

CONNECTED KVA NEC DEM
FACTOR

DEMAND KVA
MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.06 0.00 0.00 125% 0.08 0.00 0.00
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 5.40 2.52 2.16
<=10 KVA@100% 3.33 3.33 3.33

SERVICE ENTR. RATED YES X NO >10KVA@50% 1.04 -0.41 -0.59
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 1.20 1.20 1.20 125% 1.50 1.50 1.50

MCB RATING   400A ALL OTHERS 1.20 2.40 2.40 100% 1.20 2.40 2.40
BUS RATING   400A DEDICATED RECEPT 3.40 3.20 4.40 100% 3.40 3.20 4.40
NEUTRAL RATING   100% FIX. ELEC. SPACE HEAT 0.00 0.00 0.00 100% 0.00 0.00 0.00

TOTAL KVA PER PHASE 11.26 9.32 10.16 10.55 10.03 11.05
TOTAL DEMAND AMPERES PER PHASE 88 84 92

PANEL / FEEDER (TOTAL KVA) 31.62

EXISTING PANEL '69E' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 88

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

POOL RECIRC. PUMP PP-1
0.90 --- ---

3P-15
1 2 1P-20 0.36 --- --- RECPTS 1-603, 1-606

--- 0.90 --- 3 4 1P-20 --- 1.50 --- CHEMICAL CONTROLLER
--- --- 0.90 5 6 1P-20 --- --- 1.20 UV CONTROL PANEL

POOL JET PUMP PP-2
1.27 --- ---

3P-20
7 8 1P-20 0.70 --- --- POOL EVACUATOR FAN PF-1

--- 1.27 --- 9 10 1P-20 --- 0.72 --- RECPTS 1-603
--- --- 1.27 11 12 -- --- --- 0.00 SPACE

E-STOP BUTTON FOR PUMPS 0.20 --- --- 1P-20 13 14 -- 0.00 --- --- SPACE

POOL MECHANICAL PUMP P-3
--- 0.55 ---

3P-20
15 16 -- --- 0.00 --- SPACE

--- --- 0.55 17 18 -- --- --- 0.00 SPACE
0.55 --- --- 19 20 -- 0.00 --- --- SPACE

POOL MECHANICAL PUMP P-4 --- 0.36 --- 1P-20 21 22 -- --- 0.00 --- SPACE
POOL RADIANT FLOOR PUMP P-5 --- --- 0.36 1P-20 23 24 -- --- --- 0.00 SPACE
69UH-1 UNIT HEATER 0.19 --- --- 1P-20 25 26 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 27 28 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 31 32 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 33 34 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 35 36 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 37 38 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 39 40 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 41 42 -- --- --- 0.00 SPACE
SUB TOTAL 3.11 3.08 3.08 1.06 2.22 1.20 SUB TOTAL

4.17 5.30 4.28 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.00 0.00 0.00 125% 0.00 0.00 0.00
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 0.36 0.72 0.00
<=10 KVA@100% 0.36 0.72 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 1.27 1.27 1.27 125% 1.59 1.59 1.59

MCB RATING   225A ALL OTHERS 2.35 3.31 3.01 100% 2.35 3.31 3.01
BUS RATING   400A DEDICATED RECEPT 0.00 0.00 0.00 100% 0.00 0.00 0.00
NEUTRAL RATING   100% FIX. ELEC. SPACE HEAT 0.19 0.00 0.00 100% 0.19 0.00 0.00

TOTAL KVA PER PHASE 4.17 5.30 4.28 4.49 5.62 4.60
TOTAL DEMAND AMPERES PER PHASE 37 47 38

PANEL / FEEDER (TOTAL KVA) 14.70

RELOCATED PANEL '69H' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 41

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

EX. HEATER FAN S.S. OF MECH RM 1.50 --- --- 1P-20 1 2 1P-20 1.08 --- --- EX. RECPT. W. WALL MECH RM
EX. FAN N.E. OF ELEC ROOM --- 1.50 --- 1P-20 3 4 1P-20 --- 0.90 --- EX. REC. MECH RM BACK HNYWELL
EX. HEATER FAN N.W. MECH RM. --- --- 1.50 1P-20 5 6 1P-20 --- --- 1.08 EX. REC. MECH RM

SPARE
0.00 --- ---

3P-20
7 8 1P-20 0.90 --- --- EX. REC. S. WALL MECH RM

--- 0.00 --- 9 10 1P-20 --- 1.08 --- EX. REC. MECH RM N WALL
--- --- 0.00 11 12 1P-20 --- --- 0.90 EX. REC. ELEC. RM E WALL

EX. LTG OUTSIDE BUILDING
1.00 --- ---

3P-20
13 14 1P-20 0.20 --- --- EX. WATER SOFTNER TIME CLOCK

--- 1.00 --- 15 16 1P-20 --- 0.25 --- EX. WATER PUMP SE MECH RM
--- --- 1.00 17 18 1P-20 --- --- 0.20 EX. HONEYWELL CONTROL PANEL

EX. LTG OUTSIDE BUILDING 0.80 --- --- 1P-20 19 20
2P-

1.50 --- ---
EXIST. A/C 208V

EX. LTG OUTSIDE BUILDING --- 0.80 --- 1P-20 21 22 --- 1.50 ---
EX. LTG CRAWL SPACE --- --- 0.40 1P-20 23 24

2P-
--- --- 1.50

EXIST. A/C 208V
EX. LTG CRAWL SPACE 0.40 --- --- 1P-20 25 26 1.50 --- ---
EX. RECEPT CRAWL SPACE --- 0.72 --- 1P-20 27 28 1P-20 --- 0.00 --- SPARE
EX. LTG IN CRAWL SPACE SE ENT. --- --- 0.40 1P-20 29 30 1P-20 --- --- 0.00 SPARE

0.00 --- --- 1P-20 31 32 1P-20 0.00 --- --- SPARE
SPACE --- 0.00 --- -- 33 34 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 35 36 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 37 38 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 39 40 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 41 42 -- --- --- 0.00 SPACE
SUB TOTAL 3.70 4.02 3.30 5.18 3.73 3.68 SUB TOTAL

8.88 7.75 6.98 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING   SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.40 0.00 0.80 125% 0.50 0.00 1.00
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 1.98 2.70 1.98
<=10 KVA@100% 1.98 2.70 1.98

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 1.50 1.50 1.50 125% 1.88 1.88 1.88

MCB RATING   400A ALL OTHERS 1.70 1.75 0.20 100% 1.70 1.75 0.20
BUS RATING   400A DEDICATED RECEPT 0.00 0.00 0.00 100% 0.00 0.00 0.00
NEUTRAL RATING   100% EXTERIOR LIGHTING 1.80 1.80 1.00 125% 2.25 2.25 1.25

FIX. ELEC. SPACE HEAT 1.50 0.00 1.50 100% 1.50 0.00 1.50

TOTAL KVA PER PHASE 8.88 7.75 6.98 9.81 8.58 7.81
TOTAL DEMAND AMPERES PER PHASE 82 71 65

PANEL / FEEDER (TOTAL KVA) 26.19

EXISTING PANEL '69I' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 73

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

TREADMILL 1-501 1.00 --- --- 1P-20 1 2 1P-20 0.90 --- --- RECPT 1-501,1-503

TREADMILL 1-501 --- 1.00 --- 1P-20 3 4 1P-20 --- 1.00 --- WATER COOLER 1-501
TREADMILL 1-501 --- --- 1.00 1P-20 5 6 1P-20 --- --- 1.20 MICROWAVE 1-122
RECPT 1-501 0.54 --- --- 1P-20 7 8 1P-20 1.20 --- --- REFRIGERATOR 1-122
RECPT 1-501 --- 0.90 --- 1P-20 9 10 1P-20 --- 0.54 --- RECPT 1-122
WATER COOLER 1-501 --- --- 1.00 1P-20 11 12 1P-20 --- --- 1.08 RECPT 1-501
RECPT 1-501,1-502 1.08 --- --- 1P-20 13 14 1P-20 1.20 --- --- MICROWAVE 1-503
SPACE --- 0.00 --- -- 15 16 1P-20 --- 1.20 --- REFRIGERATOR 1-503
SPACE --- --- 0.00 -- 17 18 1P-20 --- --- 1.20 COPIER/PRINTER 1-503
SPACE 0.00 --- --- -- 19 20 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 21 22 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 23 24 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 25 26 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 27 28 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 31 32 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 33 34 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 35 36 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 37 38 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 39 40 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 41 42 -- --- --- 0.00 SPACE
SUB TOTAL 2.62 1.90 2.00 3.30 2.74 3.48 SUB TOTAL

5.92 4.64 5.48 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.00 0.00 0.00 125% 0.00 0.00 0.00
MAIN CIRCUIT BREAKER YES X NO GENERAL USE

RECEPT 2.52 1.44 1.08
<=10 KVA@100% 2.52 1.44 1.08

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 0.00 0.00 0.00 125% 0.00 0.00 0.00

MCB RATING   MLO ALL OTHERS 0.00 0.00 0.00 100% 0.00 0.00 0.00
BUS RATING   200A DEDICATED RECEPT 3.40 3.20 4.40 100% 3.40 3.20 4.40
NEUTRAL RATING   100%

NOTE: ALL MOTOR CIRCUIT BREAKERS MUST BE HACR RATED. TOTAL KVA PER PHASE 5.92 4.64 5.48 5.92 4.64 5.48
TOTAL DEMAND AMPERES PER PHASE 49 39 46

PANEL / FEEDER (TOTAL KVA) 16.04

EXISTING PANEL '69F' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 45

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

SPACE 0.00 --- --- -- 1 2 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 3 4 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 5 6 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 7 8 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 9 10 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 11 12 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 13 14 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 15 16 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 17 18 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 19 20 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 21 22 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 23 24 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 25 26 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 27 28 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 31 32 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 33 34 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 35 36 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 37 38 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 39 40 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 41 42 -- --- --- 0.00 SPACE
SUB TOTAL 0.00 0.00 0.00 0.00 0.00 0.00 SUB TOTAL

0.00 0.00 0.00 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING   SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.00 0.00 0.00 125% 0.00 0.00 0.00
MAIN CIRCUIT BREAKER YES X NO GENERAL USE

RECEPT 0.00 0.00 0.00
<=10 KVA@100% 0.00 0.00 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 0.00 0.00 0.00 125% 0.00 0.00 0.00

MCB RATING   MLO ALL OTHERS 0.00 0.00 0.00 100% 0.00 0.00 0.00
BUS RATING   200A DEDICATED RECEPT 0.00 0.00 0.00 100% 0.00 0.00 0.00
NEUTRAL RATING   100%

NOTE: ALL MOTOR CIRCUIT BREAKERS MUST BE HACR RATED. TOTAL KVA PER PHASE 0.00 0.00 0.00 0.00 0.00 0.00
TOTAL DEMAND AMPERES PER PHASE 0 0 0

PANEL / FEEDER (TOTAL KVA) 0.00

EXISTING PANEL '69G' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 0

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

LTS 1107-1119, 1129 & EF-3 2.81 --- --- 1P-20 1 2 1P-20 2.42 --- --- LTS 1127,1128,1801-1805
LTS 1000,1101-1106,1204 & EF-2 --- 2.50 --- 1P-20 3 4 1P-20 --- 1.69 --- LTS 1124-1126,1701-1703
LTS 1201-1203,1205,1301-1304 --- --- 3.27 1P-20 5 6 1P-20 --- --- 1.29 LTS 1601,1602,1604,1605
LTS 1100,130,132,133,135,136,1600 1.50 --- --- 1P-20 7 8 1P-20 0.54 --- --- LTS EXTERIOR BOLLARDS
LTS 1121,1401-1411,1415-1416,EF-4 --- 2.72 --- 1P-20 9 10 1P-20 --- 0.19 --- LTS EXTERIOR CANOPY
LTS 388,1412,1122,1123,1501-1503,EF-5 --- --- 2.43 1P-20 11 12 1P-20 --- --- 0.20 LIGHTING CONTACTOR
SPARE 0.00 --- --- 1P-20 13 14 1P-20 0.56 --- --- LTS 1-606
SPARE --- 0.00 --- 1P-20 15 16 1P-20 --- 2.57 --- LTS 1-603
SPARE --- --- 0.00 1P-20 17 18 1P-20 --- --- 0.00 SPARE
SPARE 0.00 --- --- 1P-20 19 20 1P-20 0.60 --- --- EXIST LTS TUNNEL
SPARE --- 0.00 --- 1P-20 21 22 1P-20 --- 0.00 --- SPARE
SPARE --- --- 0.00 1P-20 23 24

3P-20
--- --- 0.00

SPARESPARE 0.00 --- --- 1P-20 25 26 0.00 --- ---
SPARE --- 0.00 --- 1P-20 27 28 --- 0.00 ---
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 31 32 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 33 34 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 35 36 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 37 38 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 39 40 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 41 42 -- --- --- 0.00 SPACE
SUB TOTAL 4.32 5.22 5.70 4.11 4.45 1.49 SUB TOTAL

8.43 9.67 7.19 TOTAL
C/B TEMP. 75 C.                 RATING 277 480 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 7.27 9.37 6.91 125% 9.09 11.71 8.64
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 0.00 0.00 0.00
<=10 KVA@100% 0.00 0.00 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS)      _ MOTORS AND

EQUIPMENT
LARGEST 0.02 0.11 0.20 125% 0.03 0.14 0.25

MCB RATING    225A    _ ALL OTHERS 0.00 0.00 0.08 100% 0.00 0.00 0.08
BUS RATING    225A  _ DEDICATED RECEPT 0.00 0.00 0.00 100% 0.00 0.00 0.00
NEUTRAL RATING    100% EXTERIOR LIGHTING 1.14 0.19 0.00 125% 1.42 0.24 0.00

TOTAL KVA PER PHASE 8.43 9.67 7.19 10.53 12.09 8.97
TOTAL DEMAND AMPERES PER PHASE 38 44 32

PANEL / FEEDER (TOTAL KVA) 31.59

EXISTING PANEL '69J' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 38
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LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

EXISTING CONDENSATION PUMP
GEN. ROOM

8.98 --- ---
3P-110

1 2 1P-20 1.10 --- --- EXIST. REC. ELEC. RM & CIRC. PUMP EM

--- 8.98 --- 3 4 1P-20 --- 0.20 --- EXIST. EXIT SIGN MECH RM & REC.

--- --- 8.98 5 6 --- --- --- 0.00 SPACE

EXISTING PANEL '69EA'
1.45 --- ---

3P-100
7 8

3P-100
0.00 --- ---

EXISTING GENERATOR PANEL--- 1.26 --- 9 10 --- 0.00 ---
--- --- 1.28 11 12 --- --- 0.00

SUB TOTAL 10.43 10.24 10.26 1.10 0.20 0.00 SUB TOTAL
11.53 10.44 10.26 TOTAL

C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE
LOAD TYPE

CONNECTED KVA NEC DEM
FACTOR

DEMAND KVA
MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.00 0.02 0.00 125% 0.00 0.03 0.00
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 1.08 0.54 0.00
<=10 KVA@100% 1.08 0.54 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 8.98 8.98 8.98 125% 11.23 11.23 11.23

MCB RATING   400A ALL OTHERS 1.01 0.10 0.92 100% 1.01 0.10 0.92
BUS RATING   400A DEDICATED RECEPT 0.36 0.00 0.36 100% 0.36 0.00 0.36
NEUTRAL RATING   100% EXTERIOR LIGHTING 0.10 0.80 0.00 125% 0.13 1.00 0.00

TOTAL KVA PER PHASE 11.53 10.44 10.26 13.80 12.89 12.51
TOTAL DEMAND AMPERES PER PHASE 115 107 104

PANEL / FEEDER (TOTAL KVA) 39.20

EXISTING PANEL '69NE' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 109

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

AUTOMATIC DR 0.20 --- --- 1P-20 1 2 1P-20 0.25 --- --- PA SYSTEM HEAD UNIT
EXIST REC. IN ELEC. CLOSETS --- 0.36 --- 1P-20 3 4

2P-20
--- 0.00 ---

SPARE
AUTOMATIC DR & CARD READER --- --- 0.50 1P-20 5 6 --- --- 0.00

SPARE
0.00 --- ---

2P-15
7 8 1P-20 0.28 --- --- EX. REC UNDER PANEL&1OUTSIDE LT

--- 0.00 --- 9 10 1P-20 --- 0.80 --- EX. OUTSIDE LIGHTS

SPARE
--- --- 0.00

2P-15
11 12 1P-20 --- --- 0.42 AUTOMATIC FLUSH VALVE POWER

0.00 --- --- 13 14 1P-20 0.36 --- --- AUTOMATIC FLUSH VALVE POWER
SPARE --- 0.00 --- 1P-20 15 16

3P-20
--- 0.00 ---

SPARENEW RECEPT IT 1-604A --- --- 0.36 1P-20 17 18 --- --- 0.00
NEW RECEPT IT 1-604A 0.36 --- --- 1P-20 19 20 0.00 --- ---
EXIST. FAN COIL UNITS TELE ROOM --- 0.10 --- 1P-20 21 22 1P-20 --- 0.00 --- SPARE
SPACE --- --- 0.00 -- 23 24 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 25 26 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 27 28 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SUB TOTAL 0.56 0.46 0.86 0.89 0.80 0.42 SUB TOTAL

1.45 1.26 1.28 TOTAL
C/B TEMP. 75 C.                 RATING 120 208 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.00 0.00 0.00 125% 0.00 0.00 0.00
MAIN CIRCUIT BREAKER YES X NO GENERAL USE

RECEPT 0.18 0.36 0.00
<=10 KVA@100% 0.18 0.36 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 0.25 0.10 0.42 125% 0.31 0.13 0.53

MCB RATING   MLO ALL OTHERS 0.56 0.00 0.50 100% 0.56 0.00 0.50
BUS RATING   100A DEDICATED RECEPT 0.36 0.00 0.36 100% 0.36 0.00 0.36
NEUTRAL RATING   100% EXTERIOR LIGHTING 0.10 0.80 0.00 125% 0.13 1.00 0.00

TOTAL KVA PER PHASE 1.45 1.26 1.28 1.54 1.49 1.39
TOTAL DEMAND AMPERES PER PHASE 13 12 12

PANEL / FEEDER (TOTAL KVA) 4.41

EXISTING PANEL '69EA' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 12

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

LTS EM * 0.00 --- --- 1P-20 1 2 1P-20 1.35 --- --- LTS EMERGENCY/NIGHTLIGHTS
LTS EM * --- 0.00 --- 1P-20 3 4 1P-20 --- 0.00 --- BASEMENT EM LTS *
LTS EM 1603,1606 * --- --- 0.00 1P-20 5 6 1P-20 --- --- 0.00 EXTERIOR CANOPY EM LTS *
SPACE 0.00 --- --- -- 7 8 1P-20 0.20 --- --- FACP
SPACE --- 0.00 --- -- 9 10 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 11 12 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 13 14 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 15 16 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 17 18 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 19 20 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 21 22 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 23 24 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 25 26 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 27 28 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SUB TOTAL 0.00 0.00 0.00 1.55 0.00 0.00 SUB TOTAL

1.55 0.00 0.00 TOTAL
C/B TEMP. 75 C.                 RATING 277 480 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 1.35 0.00 0.00 125% 1.69 0.00 0.00
MAIN CIRCUIT BREAKER X YES NO GENERAL USE

RECEPT 0.00 0.00 0.00
<=10 KVA@100% 0.00 0.00 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 0.20 0.00 0.00 125% 0.25 0.00 0.00

MCB RATING   100A ALL OTHERS 0.00 0.00 0.00 100% 0.00 0.00 0.00
BUS RATING   100A DEDICATED RECEPT 0.00 0.00 0.00 100% 0.00 0.00 0.00
NEUTRAL RATING   100%

* - CIRCUIT ONLY IN USE DURING AN EMERGENCY/POWER OUTAGE. TOTAL KVA PER PHASE 1.55 0.00 0.00 1.94 0.00 0.00
TOTAL DEMAND AMPERES PER PHASE 7 0 0

PANEL / FEEDER (TOTAL KVA) 1.94

EXISTING PANEL '69EB' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 2

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

EXIST FAN COIL UNITS NW 1.22 --- --- 1P-20 1 2 1P-20 0.64 --- --- EXIST FAN COIL UNITS NE
EXIST FAN COIL UNITS SW --- 0.88 --- 1P-20 3 4 1P-20 --- 1.29 --- EXIST FAN COIL UNITS N
EXIST FAN COIL UNITS SE --- --- 0.90 1P-20 5 6 1P-20 --- --- 1.06 NEW & EXIST FAN COIL UNITS E
SPARE 0.00 --- --- 1P-20 7 8 1P-20 1.18 --- --- NEW EF-1
SPARE --- 0.00 --- 1P-20 9 10 1P-20 --- 0.54 --- NEW ROOF TOP RECEPTACLES
SPACE --- --- 0.00 -- 11 12 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 13 14 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 15 16 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 17 18 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 19 20 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 21 22 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 23 24 -- --- --- 0.00 SPACE
SPACE 0.00 --- --- -- 25 26 -- 0.00 --- --- SPACE
SPACE --- 0.00 --- -- 27 28 -- --- 0.00 --- SPACE
SPACE --- --- 0.00 -- 29 30 -- --- --- 0.00 SPACE
SUB TOTAL 1.22 0.88 0.90 1.82 1.83 1.06 SUB TOTAL

3.03 2.72 1.96 TOTAL
C/B TEMP. 75 C.                 RATING 277 480 V  3  PH  4  WIRE

LOAD TYPE
CONNECTED KVA NEC DEM

FACTOR
DEMAND KVA

MOUNTING   SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 0.00 0.00 0.00 125% 0.00 0.00 0.00
MAIN CIRCUIT BREAKER YES X NO GENERAL USE

RECEPT 0.00 0.54 0.00
<=10 KVA@100% 0.00 0.54 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS) MOTORS AND

EQUIPMENT
LARGEST 1.18 0.00 0.00 125% 1.47 0.00 0.00

MCB RATING   MLO ALL OTHERS 0.00 0.00 0.00 100% 0.00 0.00 0.00
BUS RATING   100A FIX. ELEC. SPACE HEAT 1.86 2.18 1.96 100% 1.86 2.18 1.96
NEUTRAL RATING   100%

TOTAL KVA PER PHASE 3.03 2.72 1.96 3.33 2.72 1.96
TOTAL DEMAND AMPERES PER PHASE 12 10 7

PANEL / FEEDER (TOTAL KVA) 8.00

EXISTING PANEL '69L' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 10

LOAD SERVED KVA / Phase
CKT

BRKR
CKT
NO

NEUTRAL
A  B  C

CKT
NO

CKT
BRKR

KVA / Phase LOAD SERVED
A B C A B C

EXISTING SUMP PUMP
4.20 --- ---

3P-30
1 2

3P-30
0.00 --- ---

SPARE--- 4.20 --- 3 4 --- 0.00 ---
--- --- 4.20 5 6 --- --- 0.00

SPARE
0.00 --- ---

3P-20
7 8

3P-20
0.00 --- ---

SPARE--- 0.00 --- 9 10 --- 0.00 ---
--- --- 0.00 11 12 --- --- 0.00

EXISTING PUMP HWP-1 *
2.10 --- ---

3P-20
13 14

3P-20
1.33 --- ---

NEW CWP-3 *--- 2.10 --- 15 16 --- 1.33 ---
--- --- 2.10 17 18 --- --- 1.33

EXISTING 3HP HALLWAY UNIT
HEATER HV-1

1.33 --- ---
3P-20

19 20

3P-20
0.00 --- ---

NEW CWP-4 *--- 1.33 --- 21 22 --- 0.00 ---
--- --- 1.33 23 24 --- --- 0.00

NEW HWP-3 *
0.83 --- ---

3P-20
25 26

3P-20
3.50 --- ---

EXISTING AIR COMPRESSOR--- 0.83 --- 27 28 --- 3.50 ---
--- --- 0.83 29 30 --- --- 3.50

NEW HWP-4 *
0.00 --- ---

3P-20
31 32

3P-20
0.00 --- ---

EXISTING PUMP HWP-2  *--- 0.00 --- 33 34 --- 0.00 ---
--- --- 0.00 35 36 --- --- 0.00

SPACE 0.00 --- --- -- 37 38

3P-20
0.00 --- ---

SPARESPACE --- 0.00 --- -- 39 40 --- 0.00 ---
SPACE --- --- 0.00 -- 41 42 --- --- 0.00

SPARE
0.00 --- ---

3P-20
43 44

3P-20
3.05 --- ---

EXISTING AHU MECH ROOM--- 0.00 --- 45 46 --- 3.05 ---
--- --- 0.00 47 48 --- --- 3.05

SPARE 0.00 --- --- 1P-20 49 50 1P-20 1.12 --- --- EXISTING LTS ELEC & MECH ROOM
SPARE --- 0.00 --- 1P-20 51 52 1P-20 --- 0.00 --- SPARE
SPARE --- --- 0.00 1P-20 53 54 1P-20 --- --- 0.00 SPARE
SPARE 0.00 --- --- 1P-20 55 56 1P-20 0.00 --- --- SPARE
SPARE --- 0.00 --- 1P-20 57 58 1P-20 --- 0.00 --- SPARE
SPARE --- --- 0.00 1P-20 59 60 1P-20 --- --- 0.00 SPARE

EXISTING TESTER OUTLET
12.00 --- ---

3P-60
61 62 -- 0.00 --- --- SPACE

--- 12.00 --- 63 64 -- --- 0.00 --- SPACE
--- --- 12.00 65 66 -- --- --- 0.00 SPACE

EXISTING PUMP CHWP #1 *
3.10 --- ---

3P-20
67 68 -- 0.00 --- --- SPACE

--- 3.10 --- 69 70 -- --- 0.00 --- SPACE
--- --- 3.10 71 72 -- --- --- 0.00 SPACE

EXISTING PUMP CHWP #2  *
0.00 --- ---

3P-20
73 74 -- 0.00 --- --- SPACE

--- 0.00 --- 75 76 -- --- 0.00 --- SPACE
--- --- 0.00 77 78 -- --- --- 0.00 SPACE

EXISTING PANEL '69L'
3.03 --- ---

3P-60
79 80

3P-60 **
11.97 --- ---

NEW POOL DHU-1--- 2.72 --- 81 82 --- 11.97 ---
--- --- 1.96 83 84 --- --- 11.97

SUB TOTAL 26.59 26.28 25.52 20.97 19.85 19.85 SUB TOTAL
47.56 46.13 45.37 TOTAL

C/B TEMP. 75 C.                 RATING 277 480 V  3  PH  4  WIRE
LOAD TYPE

CONNECTED KVA NEC DEM
FACTOR

DEMAND KVA
MOUNTING  SURFACE A B C A B C
ISOLATED GROUND BUS YES X NO GENERAL LIGHTING 1.12 0.00 0.00 125% 1.40 0.00 0.00
MAIN CIRCUIT BREAKER YES X NO GENERAL USE

RECEPT 0.00 0.54 0.00
<=10 KVA@100% 0.00 0.54 0.00

SERVICE ENTR. RATED YES X NO >10KVA@50% 0.00 0.00 0.00
MINIMUM AIC (K AMPS)  14 MOTORS AND

EQUIPMENT
LARGEST 11.97 11.97 11.97 125% 14.96 14.96 14.96

MCB RATING   MLO ALL OTHERS 19.29 18.11 18.11 100% 19.29 18.11 18.11
BUS RATING   400A FIX. ELEC. SPACE HEAT 3.19 3.51 3.29 100% 3.19 3.51 3.29
NEUTRAL RATING   100% DEDICATED RECEPTACLES 12.00 12.00 12.00 100% 12.00 12.00 12.00

* -  REDUNDANT LOADS, PUMPS SHALL NEVER RUN AT THE SAME TIME.
** - NEW CIRCUIT BREAKER

TOTAL KVA PER PHASE 47.56 46.13 45.37 50.83 49.12 48.36
TOTAL DEMAND AMPERES PER PHASE 184 177 175

PANEL / FEEDER (TOTAL KVA) 148.31

EXISTING PANEL '69K' (TOTAL KVA) X 1000  = TOTAL AMPS
                              VOLTS X 1.732 178
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CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
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Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

 3/16" = 1'-0" RENOVATE BUILDING 69

CGS/WCM KLC

ELECTRICAL PANEL SCHEDULES

81 86

E-604
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA
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FACP

EXA

EXA

'69EB'-8

S H S
D

F

FS TS

SPRINKLER TAMPER SWITCH

SPRINKLER FLOW SWITCH

AUTODIALER
(LOCATE IN
NETWORK ROOM)

TO ADDITIONAL
INDICATING
APPLIANCES

TO ADDITIONAL FLOW
AND TAMPER SWITCHES

TO ADDITIONAL
INITIATING DEVICES

TO SMOKE DAMPERS

FIRE ALARM
SYSTEM REMOTE
ANNUNCIATOR
(WHERE
REQUIRED)

EXISTING
FIRE ALARM
CONTROL

PANEL
(FACP)

NOTE:
TIE ALL NEW FIRE ALARM DEVICES TO
EXISTING FIRE ALARM CONTROL PANEL.

FIRE ALARM
LEGEND

DESCRIPTIONSYMBOL

FIRE ALARM HORN/STROBE LIGHT-WALL MOUNTED SUCH THAT
THE ENTIRE LENS IS NOT LESS THAN 80" AND NOT GREATER
THAN 96" AFF.

FIRE ALARM STROBE LIGHT-WALL MOUNTED SUCH THAT THE
ENTIRE LENS IS NOT LESS THAN 80" AND NOT GREATER THAN
96" AFF.

FIRE ALARM STROBE LIGHT-CEILING MOUNTED SUCH THAT THE
ENTIRE LENS IS NOT GREATER THAN 10'-0" AFF.

FIRE ALARM HORN/STROBE LIGHT-CEILING MOUNTED SUCH
THAT THE ENTIRE LENS IS NOT GREATER THAN 10'-0" AFF.

MANUAL FIRE ALARM PULL STATION TO BE LOCATED WITHIN
5'-0" OF THE EXIT DOORWAY OPENING. MIN. 42" AFF, MAX. 48"
AFF.

FIRE ALARM CONTROL PANEL

FIRE ALARM ANNUNCIATOR

SMOKE DETECTOR

HEAT DETECTOR

SMOKE DUCT DETECTOR

FLOW SWITCH

TAMPER SWITCH

S

H

F

FACP

FAA

S
D

FS

TS
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Project Number Scale

Project Manager Structural Engineer

180 W. RIDGE PIKE
LIMERICK, PA, 19468
Tel   (214) 329-5559

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of

542-CSI-203

69

FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

As indicated RENOVATE BUILDING 69

CGS/WCM KLC

BASEMENT FIRE ALARM AND LIFE SAFETY PLAN,
FIRE ALARM RISER DETAIL AND LEGEND

82 86

FA101
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

 1/8" = 1'-0"1 BASEMENT FIRE ALARM & LIFE SAFETY PLAN

BASEMENT FIRE ALARM & LIFE SAFETY PLAN NOTES:

1. CIRCUIT ALL EXIT SIGNS ON EMERGENCY LIGHTING CIRCUIT SERVING THE SAME AREA
AHEAD OF ANY SWITCHING.

2. A CORRIDOR, ROOM, OR ADJACENT SPACE WITH TWO OR MORE VISIBLE NOTIFICATION
APPLIANCES WITHIN THE FIELD OF VIEW SHALL FLASH IN SYNCRONIZATION.

3. TIE ALL NEW FIRE ALARM DEVICES INTO EXISTING FIRE ALARM PANEL.

N.T.S.2 FIRE ALARM RISER DETAIL

Revisions Date
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15CD

15CD
15CD 15CD

30CD

ACTIVITY ROOM

1-119

MAIN WAITING

1-106

MEN'S TOILET

1-106A

CONFERENCE
ROOM

1-101

OFFICE

1-104

ADMIN. OFFICE

1-103

OFFICE

1-102

REGISTRATION

1-105

PHYSICAL
THERAPY CLINIC

1-202 SHARED ACTIVITY/
EQUIPMENT

1-205

OFFICE

1-302

KINESIOTHERAPY
THERAPY CLINIC

1-301

CLST.

1-303

PRIV. TREATMENT
RM

1-304
SUPPORT OFFICE

1-405

BEDROOM

1-802

BATHROOM

1-802A

CLST

1-802B

ADL KITCHEN &
LAUNDRY

1-803

OT CLINIC &
TREATMENT

1-801
OFFICE

1-805

STORAGE
(OT CLINIC)

1-804

STORAGE (PT
CLINIC)

1-131

WORK EVALUATION

1-129

PROSTHETICS/
ORTHOTICS

1-128

PROSTHETICS/
ORTHOTICS

1-127

EX.ELECTRICAL
ROOM

1-701A

STORAGE           (KT
CLINIC)

1-125

CLST.

1-126

M.H.O.T. CLINIC

1-701
RECEIVING/
STORAGE

1-124

CLEAN HOLD

1-703A

OFFICE

1-703

LAUNDRY

1-602

WOMEN'S SHOWER/
LOCKER

1-601

MEN'S SHOWER/
LOCKER

1-605

OFFICE

1-604

K.T.C. WEIGHT
CONDITIONING

1-501

STAFF TLT.

1-122A

SHARED OFFICE

1-412

TREATMENT

1-409

TECHNICIAN'S
WORKROOM

1-416

EX ELEC. RM

1-121

PT. TLT.

1-404

PT. TLT.

1-403

SOUND BOOTH

1-407A

WAITING

1-402

TECH WAITING

1-415

RECEPTION

1-401

TREATMENT

1-408

TREATMENT

1-407

TREATMENT

1-406
TREATMENT

1-411

STAFF BREAK

1-122

KILN/ SLURRY
ROOM

1-702

SUB WAITING

1-201

CORRIDOR

1-600

THERAPY POOL

1-603

CORRIDOR

1-100

CORRIDOR

1-132

CORRIDOR

1-130

CORRIDOR

1-135

STAIR

1-136

CORRODOR

388

RECEIVING/
HOLDING/ SHIPPING

1-416A

MECHANICAL AREA

1-606

IT

1-604A

OFFICE

1-503
TREATMENT

1-502
HSKP.

1-123

VESTIBULE

1-107

CORRIDOR

1-133

EXB

EXA

EXA

EXA

EXA

EXA

EXBEXA

EXA

EXA

EXA

EXA

EXA

EXA
EXA

EXA

15CD 15CD 15CD

15CD

EXA

30CD

15CD

15CD

15CD

15CD

15CD

15CD

15CD

15CD

15CD

15CD

15CD

15CD

15CD

EXB

EXA

15CD

75CD

15CD

30CD

15CD

110CD

15CD

15CD

15CD

15CD

75CD
30CD

15CD

15CD
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Aquatic Consultant
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ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388
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Architect
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SUITE 110
KING OF PRUSSIA, PA, 19406
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1ST FLOOR FIRE ALARM AND LIFE SAFETY PLAN

83 86

FA102
3/29/13

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

1ST FLOOR FIRE ALARM & LIFE SAFETY PLAN NOTES:

1. CIRCUIT ALL EMERGENCY/EXIT SIGNS ON EMERGENCY LIGHTING CIRCUIT SERVING THE SAME
AREA, BUT AHEAD OF ANY SWITCHING.

2. A CORRIDOR, ROOM, OR ADJACENT SPACE WITH TWO OR MORE VISIBLE NOTIFICATION
APPLIANCES WITHIN THE FIELD OF VIEW SHALL FLASH IN SYNCRONIZATION.

3. TIE ALL NEW FIRE ALARM DEVICES INTO EXISTING FIRE ALARM PANEL.

4. SEE 1/E-104 FOR EMERGENCY LIGHTING.

5. SEE E-001 FOR DEDUCT ALTERNATES.

 1/8" = 1'-0"1 1ST FLOOR FIRE ALARM & LIFE SAFETY PLAN
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